COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

“To Enrich Lives Through Effective and Caring Service”

900 SOUTH FREMONT AVENUE
ALHAMBRA, CALIFORNIA 91803-1331
Telephone: (626) 458-5100

www.ladpw.org ADDRESS ALL CORRESPONDENCE TO:
P.0. BOX 1460
ALHAMBRA, CALIFORNIA 91802-1460

IN REPLY PLEASE

REFER TO FILE: AS'O
November 18, 2004

The Honorable Board of Supervisors
County of Los Angeles

383 Kenneth Hahn Hall of Administration
500 West Temple Street

Los Angeles, CA 90012

Dear Supervisors:

WHITTIER NARROWS MITIGATION SITE
SUPERVISORIAL DISTRICT 1
3 VOTES

IT IS RECOMMENDED THAT YOUR BOARD:

1. Find that this work is categorically exempt from the provisions of the
California Environmental Quality Act (CEQA).

2. Award the contract for "Whittier Narrows Mitigation Site" to EcoSystems
Restoration Associates, a division of P&D Consultants, Inc. (EcoSystems
Restoration), located in San Diego, California, and delegate authority to
the Interim Director of Public Works to execute this contract. This contract
will be for a period of one year, commencing upon Board approval, with
five 1l-year renewal options, not to exceed a total contract period of six
years.

3. Delegate authority to the Interim Director of Public Works to renew this
contract for the additional renewal options, if, in the opinion of the Interim
Director, renewal is warranted, or to terminate this contract, if, in the
opinion of the Interim Director, it is in the best interest of the County to do
SO.

4, Authorize the contractor to proceed with the work in accordance with the
contract's specifications, terms, conditions, and requirements.
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5. Authorize Public Works to encumber an annual amount not to exceed
$153,000 for the first 12-month term, and $59,000, $53,000, $42,000,
$32,000, and $22,000 for the five optional years, respectively. These
amounts are based on negotiated prices to perform the work. Funds for
the contract's first year are available in Flood Control District's Fiscal Year
2004-05 budget.

PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION

The purpose of this action is to obtain environmental restoration services at the
Fieldbrook Debris Basin Mitigation Site in Whittier Narrows within the City of Whittier.
The project consists of revegetating, developing, maintaining, monitoring, reporting and
installing irrigation on one acre in the debris basin as a condition of Oak Tree Permit
No. 01-011, which authorizes tree removal necessary for the Hendricks Avenue Street
Widening in the unincorporated area of East Los Angeles. Additional conditions that
require this work are set forth in the Streambed Alteration Agreement 5-241-99.

Implementation of Strateqgic Plan Goals

This action is consistent with the County Strategic Plan Goals of Service Excellence and
Organizational Effectiveness. This contract will improve internal operations through the
utilization of the contractor's expertise to effectively provide these services in a timely,
responsive, and cost-effective manner.

FISCAL IMPACT/FINANCING

This contract is for an annual amount not to exceed $153,000 for the first 12-month
term, and $59,000, $53,000, $42,000, $32,000, and $22,000 for the five optional years,
respectively. These amounts are the prices to perform the work negotiated with the
contractor pursuant to Government Code Section 4528. This contract will commence
upon Board approval for a period of one year. With the Board's delegated authority, the
Interim Director may exercise an additional five 1-year renewal options for a total
contract period not to exceed six years. In any event, this contract may be canceled or
terminated at any time by the County, without cause, upon the giving of at least 30 days'
written notice to the contractor.

Funds for the contract's first year are available in Flood Control District's Fiscal Year
2004-05 budget.
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FACTS AND PROVISIONS/LEGAL REQUIREMENTS

Prior to the Interim Director executing this contract, which is substantially reflected in
Enclosure A, the contractor will sign. County Counsel has reviewed this contract as to
form.

Public Works has evaluated and determined that the Living Wage Program
(Los Angeles County Code Chapter 2.201) does not apply to this recommended
contract as these services are required on an as-needed and intermittent basis.

ENVIRONMENTAL DOCUMENTATION

The CEQA requires public agency decision makers to document and consider the
environmental implications of their decisions. The proposed project is categorically
exempt as specified in Class 4(c) of the Environmental Reporting Procedures and
Guidelines adopted by your Board on November 17, 1987, Synopsis 57.

CONTRACTING PROCESS

On January 29, 2004, Public Works solicited proposals from 584 independent
contractors and community business enterprises to perform the work. Also, a notice of
proposal was placed on the County's bid website (Enclosure B) and an advertisement
was placed in the Los Angeles Times.

On March 4, 2004, four proposals were received. The proposals were first reviewed to
ensure they met the mandatory requirements outlined in the Request for Proposals
(RFP). Having met the initial requirements, these proposals were then evaluated by an
evaluation committee consisting of Public Works staff who determined that the best
gualified proposer was EcoSystems Restoration.

The committee's evaluation was based on criteria described in the RFP which included
experience, work plan and approach, financial resources, and references. Pursuant to
Government Code Section 4528, Public Works negotiated a fair and reasonable price
for the project with EcoSystems Restoration. Based on this process, it is recommended
that this contract be awarded to EcoSystems Restoration.

Enclosure C reflects the proposers' minority participation. The contractor was selected
upon final analysis and consideration without regard to race, creed, gender, or color.
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This contract contains Board-approved contract terms and conditions regarding
contractor responsibility and debarment, jury service requirements, nonpayment for
services received after contract expiration or termination, and the Safely Surrendered
Baby Law.

Proof of the required Comprehensive General and Automobile Liability insurance
policies, naming the County as additional insured, and evidence of Workers'
Compensation insurance will be obtained from the contractor before any work is
assigned.

As requested by your Board, the contractor has submitted a safety record which, in our
opinion, reflects that activities conducted by the contractor in the past have been
according to reasonable standards of safety.

In accordance with the Chief Administrative Officer's June 15, 2001, instructions, this is
Public Works' assurance that this contractor will not be requested to perform services
which will exceed the contract's approved amount, scope of work, and/or terms.

IMPACT ON CURRENT SERVICES (OR PROJECTS)

The award of this contract will not result in the displacement of any County employees,
as this service is presently contracted with the private sector.

CONCLUSION

One approved copy of this letter is requested.

Respectfully submitted,

DONALD L. WOLFE
Interim Director of Public Works

LG

P:\aspub\CONTRACT\Leticia\Whittier Narrows\BL Whittier Narr.doc

Enc. 3

cc: Chief Administrative Office
County Counsel



ENCLOSURE A

SAMPLE AGREEMENT FOR
WHITTIER NARROWS MITIGATION SITE

This AGREEMENT, made and entered into this day of 2004,
by and between the County of Los Angeles, a subdivision of the State of California, a body
corporate and politic, hereinafter referred to as "County," and EcoSystems Restoration
Associates, a division of P&D Consultants, Inc., hereinafter referred to as "Contractor.”

WITNESSETH:

FIRST: That the Contractor, for the consideration hereinafter set forth and the
acceptance by the Board of Supervisors of said County of the Contractor's proposal filed
with the County on January 29, 2004, hereby agrees to provide services as described in
the attached specifications for Whittier Narrows Mitigation Site, including but not limited to
Exhibit D, Scope of Work.

SECOND: The Contract Specifications, the Contractor's proposal; the Standard
Terms and Conditions of Los Angeles County Service Contracts; Exhibit A, Fish and Game
Streambed Alteration Agreement Notification No. 5-241-99; Exhibit B, Regional Planning
Oak Tree Permit No. 01-011; Exhibit C, Engineering Drawings of the Fieldbrook Debris
Basin Mitigation Site (Whittier Narrows); Exhibit D, Scope of Work and Schedule; and
Exhibit E, Payment Schedule, all attached hereto, are incorporated herein, and are agreed
by the County and the Contractor to constitute an integral part of the Contract documents.

THIRD: That the Contractor shall bill monthly, in arrears, for the work performed
during the preceding month. Work performed shall be billed at the rates and unit prices
quoted in Exhibit E, Payment Schedule.

FOURTH: That this Contract's initial term shall be for a period of one year,
commencing upon Board approval. At the discretion of the County, this contract may be
extended in increments of one year, not to exceed a total Contract period of six years. The
County, acting through the Interim Director, may give a written notice of intent to extend the
Contract at least 30 days prior to the end of each term. In addition, upon notice of at least
30 days, the Interim Director may extend the final Contract term on a month-to-month
basis, not to exceed a total of six months, for the convenience of the County. This
Contract may be canceled or terminated at any time by the County, without cause, upon
the giving of at least 30 days' written notice to the Contractor.

FIFTH: That Public Works will make payment to the Contractor within 30 days of
receipt and approval of a properly completed invoice. Each invoice shall be in triplicate
(original and two copies) and shall itemize the work completed. The invoices shall be
submitted to:

County of Los Angeles

Department of Public Works

Attention Fiscal Division, Accounts Payable
P.O. Box 7508

Alhambra, CA 91802-7508



SIXTH: That in no event shall the aggregate total amount of compensation paid to
the Contractor exceed the amount of compensation authorized by the Board. Such
aggregate total amount is the Maximum Contract Sum.

SEVENTH: That the Contractor understands and agrees that only the designated
Public Works Contract Manager is authorized to request or order work under this Contract.
The Contractor acknowledges that the designated Contract Manager is not authorized to
request or order any work that would result in the Contractor earning an aggregate
compensation in excess of this Contract's Maximum Contract Sum.

EIGHTH: That the Contractor shall not perform or accept work requests from the
Contract Manager or any other person that will cause the Maximum Contract Sum of this
Contract to be exceeded. Contractor shall monitor the balance of this Contract's Maximum
Contract Sum. When the total of the Contractor's paid invoices, invoices pending payment,
invoices yet to be submitted, and ordered services reaches 75 percent of the Maximum
Contract Sum, the Contractor shall immediately notify the Contract Manager in writing.

NINTH: That no cost-of-living adjustments shall be granted for the optional renewal
periods.

TENTH: That in the event that terms and conditions which may be listed in the
Contractor's proposal conflict with the County's specifications, requirements, terms and
conditions herein, the County's provisions shall control and be binding.

ELEVENTH: That the Contractor agrees in strict accordance with the Contract
specifications and conditions to meet the County's requirements.

TWELVTH: That this Contract constitutes the entire agreement between the County
and the Contractor with respect to the subject matter of this Contract and supersedes all
prior and contemporaneous agreements and understandings.

1
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IN WITNESS WHEREOF, the County has, by order of its Board of Supervisors,
caused these presents to be subscribed by the Interim Director of Public Works, and the
Contractor has subscribed its name by and through its duly authorized officers, as of the
day, month, and year first written above. '

COUNTY OF LOS ANGELES

By
Interim Director of Public Works
APPROVED AS TO FORM:
RAYMOND G. FORTNER, JR.
County Counsel
By
Deputy
ECOSYSTEMS RESTORATION

ASSOCIATES, A DIVISION OF
P&D CONSULTANTS, INC.

By

Its President

By

Its Secretary

P:\aspub\CONTRACT\Leticia\Whittier Narrows\Agrmt Whittier.doc
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PART I
SPECIFICATIONS AND CONDITIONS FOR
- WHITTIER NARROWS MITIGATION SITE
SECTION 1

WORK REQUIRED/PRCPOSAL SUBMISSION

Work Required

Persons who wish to contract with the. County of Los Angeles
may respond to this Request for Proposals (RFP) by submitting
a Proposal in the form déscribed in the following Sections and
Attachments. Proposers are instructed to carefully read these
Terms, Requirements, Specifications, Conditions, Attachments,
and Exhibits. :

The work to be accomplished under these Specifications may
include all or a portion of the following:

¢ Develop a mitigation plan per Fish and Game Streambed
Alteration Agreement Notification No. 5-241-99 and Regional
-Planning Oak Tree Permit No. 01-011.

* Install -planting and as-needed corresponding irrigation
devices per the approved mitigation plan.

® Maintain the mitigation site per Fish and Game Streambed
Alteration Agreement Notification No. 5-241-99 and Regional
Planning Oak Tree Permit No. 01-011.

¢ Monitor and report the mitigation site development per fish
and Game Streambed Alteration Agreement Notification
No. 5-241-99 and Regional Planning Oak Tree Permit
No. 01-011.

Proposer shall possess a valid C-27 Landscaping Contractor's
License and an arborist certification from the State of
California.

Proposal Format and Contents

Proposals shall be. submitted in the sequence, with the
content, and according to the format stated below. Failure to
provide the required information or Comply with these
guidelines may be a basis for rejection of the  Proposal.
Include the following in the order listed:

1. Title page which indicates the Proposer's name, project
title, and date of submission.

Whittier Narrows Mitigation
: Site.



PART I - SPECIFICATIONS AND CONDITIONS

Comprehensive Table of Contents for materlal 1ncluded in
the Proposal.

Introductory letter (optional).
A comprehehsive description of the Proposer S

capabilities, in sufficient detail and scope to provide
for a meaningful evaluation, comparison, and assessment.

- The narrative should discuss each of the following

subject areas, with emphasis on how the Proposer measures
up to the evaluation criteria (see Part I, Section 3.H,
Evaluation Criteria): '

Background and experience

Organization

Principals (include resumes if available)
Key staff (include resumes if available)

Work Plan that descrlbes the staffing plan, schedules,
procedures, techniques, and methods that will be employed
in meeting the objectives outlined in Part I, Section 2,

Scope of Work. These may include personnel management,

training, subcontracting, recruitment and replacement,
supervision, supplies, equipment, uniforms,
identification badges, . safety, communications, and
quality control. : ' '

Subcontractors

The County’ seeks diverse, broad-based participation in
its contracting. Subcontractors, if any, shall be
subject to all requirements set forth in the RFP that are
applicable to contractors in general. If subcontractors
are to be employed, proposer must submit a statement of
their proposed assignments, qualifications, experience,
staffing, and schedules. In addition to this statement,
the following forms must be completed and submitted for
each subcontractor contemplated:

Contractor's Industrial Safety Record;
Certificate Conflict of Interest;
Proposer's/Offeror's EEO Certification;

Request for Local Small Business Enterprlse (SBE)
Preference Program Consideration and CBE
Flrm/Organlzatlon Information Form (Part II of form
only) ;

¢ GAIN/GROW Employment Commltment Form;

Whittier Narrows Mitigation
Site



10.

11.

PART I - SPECIFICATIONS AND CONDITIONS

e Principal Owner Information Form (submit to Child
Support Services Department and submit a copy with
proposal) ; -

¢ Child Support Compliance Program Certification

(submit to Child Support Services Department and
submit a copy with proposal); and-

* Employee Jury Service Program Application for
Exception and Certification Form.

Provide copies of the company's financial statements
prepared by a certified public accountant for the last:
three full fiscal years. Statements should include the
company's assets, liabilities, and ‘net worth. At a

‘minimum, statements must include a balance sheet

(statement of financial position), income statement
(statement of operations), and retained earnings

statement. If audited statements are available, these
should be submitted. Income tax returns and personal
financial records are unacceptable. Financial records

will not be held confidential unless they are properly
designated as trade secrets in accordance with Part 11,
Section 2.0, Disclosure of Contents of Proposals.

Submit copies o©of the Proposer's CC-27 Landscaping
Contractor's License and arborist certifications from the
State of California, required to perform the work.

Submit proof of current, wvalid insurance coverage that
meets the RFP requirements, or a statement acknowledging
that the required insurance coverage will be provided
prior to commencing work under the contract. :

Additional data and material not specifically requested
for evaluation, but which the Proposer feels is
essential, must appear in the last section. If there is
no additional data the Proposer wishes to present, this
section will consist of the statement: "There is no
additional data we wish to present." -

Forms List

Complete and submit the following forms, which are
included in the RFP package:

Declaration for Proposal;

Contractor's Industrial Safety Record;

Conflict of Interest Certification;
Proposer's/Offeror's Equal Employment Opportunity;

Whittier Narrows Mitigation
- 1.3 - - -1
Site



PART I - SPECIFICATIONS AND CONDITIONS

® Proposer's Reference List;

. List of Subcontractors;

° Request for Local Small Business Enterprise (SBE)

Preference Program Consideration and-: CBE
Firm/Organization Information Form (Part II of form
only); o '

® GAIN/GROW Employment Commitment;

¢ Principal Owner Information Form (submit to Child
Support Services Department and submit a copy to
Public Works) '

e Child Support Compliance Program Certification
(submit to Child Support Services Department and
"submit a copy to Public Works); and

. -County of Los Angeles Contractor Employee Jury

Service Program Application for Exception and
Certification Form. )

C. Proposal Submission

1.

Proposals. shall be submitted with four complete copies
(one original and three copies) of the Proposal and any
accompanying documents. Proposals received after the
closing date and time will be rejected by Public Works as
nonresponsive.. '

Submit Proposals to .the County of Los Angeles Department

of Public Works' Lobby Cashier, 900 South Fremont Avenue,

- Alhambra, California 91803, in a package which clearly

identifies this Request for Proposals and the name of the
Proposer. Proposals will be officially received by
Public Works only when accepted and time stamped by the
Lobby Cashier. It is the responsibility of the Proposer
to instruct delivery services, such as United Parcel
Service and Federal Express, to deliver Proposals
directly to the Lobby Cashier. Proposals not delivered
to the Lobby Cashier may be delayed in being officially
time stamped by the Lobby Cashier and may miss the
Proposal submission deadline. While Proposals received
at Public Works' Mail Center through the United States -
Postal Service will be forwarded to the Lobby Cashier as

- quickly as possible, the Mail Center will not time stamp

proposals. Public Works will not be responsible for any
delays or missed deadlines for proposals -that are not
delivered directly to the Lobby Cashier.

Whittier Narrows Mitigation
- 1.4 - - o
‘ Site



PART I ~ SPECIFICATIONS AND CONDITIONS

GAIN/GROW Program

As a threshold requirement for consideration for contract
award, Proposers shall demonstrate a proven record of hiring
participants in the County's Department of Public Social
Services' Greater Avenue for Independence (GAIN) or General
Relief Opportunity for Work (GROW) Programs or shall attest to
a willingness to consider GAIN/GROW participants for any
future employment opening -if they meet the minimum
qualifications for that opening. (See Forms List, Part I,
Section 1.B.11l.) Additionally, Proposer shall attest to a
willingness to provide employed GAIN/GROW participants access
to Proposer's employee mentoring program, if available, to
assist these individuals in obtaining permanent employment
and/or promotional opportunities. Proposers who are unable to
meet this requirement shall not be con51dered for contract

award.

Child Support Compliance Program

Proposers must certify in accordance with the provisions of
Section 2.200.060 of the County Code that: 1) the Principal
Owner Information Form has been appropriately completed and
provided to the Child Support Services Department with respect
to the Proposer's Principal Owners (see Forms List, Part I,

Section 1.B.11); 2) the Proposer has fully complied with all
applicable State and Federal reporting requirements relating
to employment reporting for its employees; and 3) the Proposer
has fully complied with all lawfully served Wage and Earnings
Assignment Orders and Notices of Assignments and continues to
maintain compliance. Such certification must be submitted on
the Child Support Compliance Program Certification (see
Part I, Section 1.B.1l1, Forms List). Failure by the Proposer -
to provide the Principal Owner Information Form and the Child
Support Compliance Program Certification Form to the Child
Support Services Department will be grounds for a flndlng by
the County that ‘the Proposal is nonresponsive.

Jury Serv1ce_Program

1. The resultant contract from this RFP will be subject to
the requirements of the County's Contractor Employee Jury
Service Ordinance (Jury Service Program, Los Angeles
County Code, Chapter 2.203). Proposers should carefully
read the pertinent jury service provisions in Part IT,
Section 3.V. The Jury Service Program applies to both
contractors and their subcontractors. Proposals that
fail to comply with the requirements of the Jury Service
Program will be considered nonresponsive and excluded
from further consideration.

Whittier Narrows Mitigation
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PART I ;'SRECIFICATIONS AND CONDITIONS

The Jury Service Program requires contractors and their

. subcontractors to have and adhere to a written policy
~that provides that its employees shall receive from the

contractor, on an annual basis, no less than five days of

regular pay for actual jury service. The policy may
provide that employees deposit any fees received for such
jury service with the contractor or that the contractor
deduct from the employee's regular pay the fees received

- for jury service. For purposes of the Jury Service

Program, "employee" means any California resident who is
a full-time employee of a contractor and "full-time" -
means 40 hours or more worked per week, or a lesser
number of hours if: 1) the lesser number is a recognized
industry standard as determined by the County, or 2) the
contractor has a long-standing practice that defines the
lesser number of hours as full-time. Therefore, the Jury
Service Program applies to all of a contractor's
full-time California employees, even those not working
specifically on the County project.

There are two ways in which a contractor might not be

subject to the Jury Service Program. The first is if the
contractor does not fall within the Jury Service
Program's definition of "contractor." The Program
defines "contractor" to mean a person, partnership,

.corporation or other entity which has a contract with the

County or a subcontract with a County contractor and has
received or will receive an aggregate sum of $50,000 or
more in any 12-month period under one or more County
contracts or subcontracts. The second is if the

~contractor meets one of the two exceptions to the Jury

Service Program. The first exception concerns small
businesses and applies to contractors that have: 1) ten
or fewer employees; and, 2) annual gross revenues in the
preceding 12 months which, if added to the annual amount
of this contract is less than $500,000; and, 3) is not an
"affiliate or subsidiary of a business dominant in its
field of operation." The second exception applies to
contractors that ©possess a collective bargaining
agreement that expressly supersedes the provisions of the
Jury Service Program. The contractor is subject to any
provision of the Jury Service Program not expressly
superseded by the collective bargaining agreement.-

If ‘a contractor does not fall within the Jury Service
Program's definition of "contractor" or if it meets any
of the exceptions to the Jury Service Program, then the
contractor must so indicate in the Certification. Form and
Application for Exception (see Forms List, Part I,
Section 1.B.11) and  include with its submission all

Whittier Narrows Mitigation
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- PART I - SPECIFICATIONS AND CONDITIONS

necessary documentation to support the claim such as tax
returns or a collective bargaining agreement, if
applicable. Upon reviewing the contractor's application,
the County will determine, in its sole discretion,
whether the contractor falls within the definition of
"contractor" or meets any of the exceptions to the Jury
Service Program. The County's decision will be final.

Vendor Registration

'Proposers must register online with the County's Web-based
vendor registration system to facilitate the contract award
process. Registration. is accessible through the "Doing
. Business with Us" link on the County's Internet Home Page at
- www.lacounty.info.

Whittier Narrows Mitigation
Site
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SECTION 2

SCOPE OF WORK

Proposers' Conference

All prospective proposers are required to attend a Proposers'
Conference to be held at Public Works' Headquarters, Alhambra
Room, 900 South Fremont Avenue, Alhambra, California 91803, on
Wednesday, February 18, 2004, at 9 a.m. ALL INTERESTED
PROPOSERS MUST AETEND,THIS CONFERENCE},Proposals received from
proposers not signed in as attending this Conference will be

rejected as nonresponsive. Proposers are encouraged to be
prepared to ask questions concerning this Request for
Proposals' requirements, specifications, terms, and
conditions. Upon conclusion of the Proposers' Conference,

Public Works will only provide further clarifications and/or
answers concerning this solicitation through addenda to all
who attended the conference.

Proposal Requirements and Conditions

Proposers are requested to review Part II, Section 2 - General
Proposal Requirements and Conditions, as well as the County's
"Policy on Doing Business with Small Business" and the
County's "Vision" statement (both attached).

Public Works' Project Manager

. Public Works' Project Manager will be Mr. James Yang of our
. Programs Development Division and can be contacted at
'(626) 458-5152, Monday through Thursday, 7:30 a.m. to 5 p.m.
The Project Manager is the only person authorized by Public
Works to request work of the Contractor. From time to time,
Public Works may change Project Managers. The Contractor
shall be notified in writing when there is a change in Project
Managers.

Work Location

The proposed mitigation site is located south of South
El Monte and northeast of Montebello in the City of Whittier,
"Los Angeles County, California. The site lies north of the
‘Pomona Freeway (State Route 60) west of Rosemead Boulevard and
can be accessed via Cortez Drive. (See Exhibit C, engineering

Whlttler Narrows Mitigation
Site



PART I - SPECIFICATIONS AND CONDITIONS

drawings -of Fieldbrook Debris Basin Mitigation Site, Whittier

Narrows.)
Work Description

The work to be accomplished under these Specifications may
include all or a portion of the following:

® Develop a mitigation plan in accordance with Exhibit A,
Fish and Game Streambed Alteration Agreement Notification
No. 5-241-99, and Exhibit B, Regional Planning Oak Tree
Permit No. 01-011.

¢ Install planting and as-needed corresponding irrigation
devices in accordance with Exhibits A and B, the approved
mitigation plan and in accordance with the Best Management
Practices and "Greenbook" Standards and Specifications for
Public Works Construction.

¢ Maintain the mitigation site in accordance with EXhlbltS A
and B and the approved mitigation plan. The mitigation
plan shall be acceptable to "the Program Manager..
Maintenance of the mitigation site shall be once a week
year round.

Duration of Contract:

This Contract's performance period shall commence upon Board
approval and continue for a period of one year. At the
discretion of the County, this Contract may be extended in
increments of one year, not to exceed a total contract period
‘of six years. The County, acting through the Director, will
" give a written notice of intent to extend the term at least
30 days prior to the end of each term. This Contract may be
canceled or terminated at any time by the County, without
cause, upon the giving of at least 30 days' written notice to
the Contractor. -

Utilities-
The County will not provide utilities on site.

Storage Facilities

The Cdunty will_'not provide storage facilities for the
Contractor. '

Removal of Debris

All debris derivéd from contract services shall be removed
from the jobsite and disposed of at the Contractor's expense.

Whittier Narrows Mitigation
' ' Site



PART I - SPECIFICATIONS AND CONDITIONS

Special Safety Requirements

All Contractor's operators shall be expected to observe all
applicable State of California Occupational Safety and Health
Agency (Cal/OSHA) and Public Works safety requirements while
at Public Works jobsites. :

. Hard hats will be worn at all times. Suitable clothing,
gloves, and shoes that meet Cal/OSHA requirements are
required. :

All  herbicide applications shall be wunder the direct
supervision of a Pest Control Supervisor licensed by the State
of California. )

Drawings

Exhibit C is the engineering drawings for ‘the Fieldbrook
Debris Basin Mitigation Site (Whittier Narrows).

Responsibilities of the Contractor

The Contractor is responsible for the accuracy of the reports
it prepares and the surv1val of the planting it plants as part
of this Contract. .

Site Inspection

Public Works may 1nspect the jObSlte at any time within its
sole discretion.

Project Safety Official

The Contractor shall designate in writing a Project Safety
Official who shall be thoroughly familiar with the
Contractor's Injury and Illness Prevention Program (IIPP) and
Code of Safe Practices (CSP). The Contractor's Project Safety
Official shall be available at all times to abate any

potential safety hazards, and shall have the authority and
responsibility to shut down an operation, if necessary.

Failure by the Contractor to provide the required Project
Safety Official shall be grounds for the County to direct the
cessation of all work activities and operations at no cost to
‘the County until such time as the Contractor is in compliance.

- 1.10 - Whittier Narrows Mitigation
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SECTION 3

AWARD AND EXECUTION OF CONTRACT

Award of Contract

The County reserves the right to award the Contract to the
best .qualified Proposer whose Proposal provides the most
beneficial program and price, with all other factors
considered. The awardee shall sign and return this Contract,
together with copies of the required insurance certification,
" within 14 days after notification by Public Works of intent to
‘recommend award of this Contract to the Board.

Final Contract Award by Board

Notwithstanding a recommendation of a department, agency,
individual, or other, the Board retains the right to exercise
its judgment concerning the selection of a Proposal and the
terms of any resultant agreement, and to determine which
Proposal best serves the interest of the County. The Board is
the wultimate decision making body and makes the final
determinations necessary to arrive at a decision to award, or
not award, a Contract.

Prevailing Wage

The Director of the Department of Industrial Relations, State
of California, has ascertained the prevailing rate of per diem
wages in dollars, based on a working day of eight hours, for
each craft or type of worker or mechanic needed to execute any
construction or maintenance contract which may be awarded by
Public Works. The current prevailing wage rates as adopted by
the Director of the Department of Industrial Relations ‘are
incorporated herein by reference and may be accessed at
‘http://www.dir.ca.gov/.

The Contractor is required to pay the prevailing wage rate

referred to above and is responsible for selecting the

classification of workers which will be required to perform

this service in accordance with the Contractor's method of

performing the work. Pursuant to Section 1775, Labor Code

(State of California), Contractor shall forfeit $50 for each

calendar day, or portion thereof, for each worker paid less

than the stipulated prevailing rates for any public work done
under this Contract or by any subcontractor.

- 1.11 - Whlttler Narrows Mitigation
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Legal Status of Contractor's Personnel at Facility

Contractor warrants that it fully complies with all laws
regarding employment of aliens and others, and that all of its
employees performing services hereunder meets the citizenship
or alien status requirements contained in Federal and State
statutes and regulations including, but not limited to, the
Immigration Reform and Control Act of 1986 (PL. 99-603).
Contractor shall obtain, from all covered employees performing
services hereunder, all verification and other documentation
of employment eligibility status required by Federal statutes
and regulations as they currently exist and as. they may be
hereafter amended. Contractor shall retain such documentation
for all covered employees for the period prescribed by law.
.Contractor shall indemnify, defend, and hold harmless, the
County, its officers and employees from employer sanctions and
any other liability which may be assessed against Contractor
or County or both in connection with any alleged violation of
Federal statutes or regulations pertaining to the eligibility
for employment of persons. performing services under this
Contract. :

"County Lobbyists

Each County lobbyist, as defined in the Los Angeles County
Code Section 2.160.010, retained by Proposer submitting a
response to this Request for Proposals or Contractor awarded
this Contract shall be in full compliance with Chapter 2.160
of the Los Angeles County Code. The Proposer's/Contractor's
signature on the Proposal/Contract is its certification that
it is in full compliance with Chapter 2.160. Failure on the
part of any County lobbyist retained by Proposer/Contractor to
fully comply with the County Lobbyist Ordinance shall be
sufficient cause for rejection of the Proposal or shall
constitute a material breach of this Contract upon which the
County may immediately terminate or suspend this Contract.

Evaluation of Proposals

All responses to this Request for Proposals become the
property of the County. Upon receipt of the Proposal as
specified and evaluation of Proposals in accordance with the
evaluation criteria set <forth below, Public Works may
recommend the award of a Contract to one or more of those
submitting Proposals. The proposed Contract will be submitted
to the Board for consideration and possible approval.

Whittier Narrows Mitigation
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The County may require whatever evidence it deems necessary
relative to_ the Proposer's financial stability. Proposers'
financial statements and other portions of the Proposal may be
reviewed by the Public Works financial staff in order to

assist the evaluators.

The County reserves the sole right to judge the Proposer's
written and oral representations. The County may make onsite
inspections of Proposer's current jobs.

Public Works may, at its option, invite some or all of the
Proposers to make a presentation or participate in an
interview before a final selection is made.

Negotiation of Price with Selected Proposers

The Director or his designee will negotiate a contract with
the best qualified firm at compensation which the Director
determines to be fair and reasonable to the County. . Should
the Director be unable to negotiate a satisfactory contract
with the selected firm, the Director -may terminate such
negotiations and may select additional firms in order of their
competence and qualification and continue negotiations with
them until an agreement is reached. :

Evaluation Criteria

The evaluation criteria to be used in the selection process
will include, = but is not 1limited to the following

considerations:

1. Proposals will first be reviewed on a: Pass/Fail basis.
Proposals not meeting all of these requirements may be
rejected as nonresponsive:

a. Proposal was time stamped by the Cashier prior to

the deadline for submission of the Proposal.
b. Proposer's rSafety Record which reflects that the
Proposer has provided services in a safe manner.
c. Proposer - shows an ability to meet insurance
requirements.

d. "Proposer has met the GAIN/GROW requirements.

e. Proposer has submitted to the Child Support.
Services Department the Principal Owner Information
and Child Support Compliance Program Forms.

Whittier Narrows Mitigation
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Proposer has submitted the Jury Service Program
Certification Form and Application for Exception

- stating that it accepts and will comply with the

program requirements or establishing its
entitlement to an exception to the program.

Proposer has signed all appropriate forms.

Proposer 1is signed in as attending the Proposers'
Conference.

A C-27 Landscaping Contractor's License and an
arborist certificate are required from the State of

California.

Proposals passing the first step will be evaluated based
on the following:

a.

Experience (40 points)

The evaluators may award a maximum of 40 points for
the quality and gquantity of experience of the
Proposer's prior experience . in successfully

‘developing, maintaining, and monitoring mitigation
_sites. Proposer and its key personnel and

subcontractors in providing the requested services
to organizations. Greater weight will be given to
services provided to agencies of similar size and
nature. The evaluators may consider the Proposer's
description of its capabilities, resumes of key
personnel (Part I, Section 1.B.4), and any other
relevant information. Significant unacceptable
weakness in quality or quantity of experience may

" result in a low or zero score. A score of zero in

this evaluation category is unacceptable and may
result in rejection of the Proposal.

Work Plan and Approach (30 points)

Scoring of the Proposer}s detailed Work Plan will

be based on the extent to which it demonstrates
that the Proposer is likely to fulfill the tasks
and requirements of the scope of work, respond to
contingencies and emergencies, render timely and

. responsive service to Public Works, and develop and

maintain a mitigation plan, install planting and
as-needed corresponding irrigation devices, and
monitor and report the mitigation site development.

Whittier Narrows Mitigation
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The evaluation committee  may make this
determination from all relevant information
presented, which may include but is not limited to
Proposer's Work Plan of Action (Part I, Section
1.B.5) comprised of Proposer's staffing plan and
programs for personnel management, training,
subcontracting, recruitment  and replacement,
supervision, supplies, equipment, uniforms,
identification, safety, communications, and quality
control. - '

Significant unacceptable weakness in any of the
Work Plan subject areas may result in a low or zero
score. A score of zero in this evaluation category
is unacceptable and may result in rejection of the
Proposal.

Financial Resources (15 points)

Proposer's financial statements will be evaluated
on the extent to which the statements demonstrate
that the Proposer has financial and business
stability ensuring it can perform the work

throughout the term of the Contract. The
evaluation committee may consult with Public Works
financial management staff regarding this
evaluation category. Financial statements or

annual reports that are incomplete or unaudited

(compiled, reviéewed, or self-prepared) may be given
less weight. A score of zero in this evaluation
category may result in rejection of the Proposal.

References (15 points)

Public Works will check at -least three of the
Proposer's references for overall satisfaction with
Proposer's services, with priority given to

services provided to Public Works and other County

departments. One or more unfavorable references
may result in rejection of the Proposal.

Whittier Narrows Mitigation
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SECTION 4

GENERAL INDEMNIFICATION AND INSURANCE REQUIREMENTS

Independent Contractor Status

This Contract is by and between the County and the Contractor
and is not intended, and shall not be construed, to create the’
relationship of agent, servant, employee, partnership, joint

venture, or association between the County and Contractor.

Contractor understands and agrees that all persons furnishing
services to County pursuant to this Contract are, for all
purposes including, but not limited to Workers' Compensation
liability, employees solely of Contractor and not of County.
Contractor shall bear the sole responsibility and liability
for furnishing Workers' Compensation and all other benefits
required by law to any person for injuries -arising from or
connected with services performed on behalf of Contractor
pursuant to this Contract.

Indemnification

The Contractor shall indemnify, defend, and. hold harmless the
County, its special districts, elected and appointed officers,
employees, and agents (County) from and against any and all
liability, including but not 1limited to demands, claims,
actions, fees, costs, and expenses (including attorney and -
expert witness fees), arising from or connected ‘with
Contractor's acts and/or omissions arising from and/or
relating to this Contract.

Workplace Safety Indemnification

In addition to and without  limiting the indemnification
required by Section 4.B of this Part, and to the extent
allowed by law, the Contractor agrees to defend, indemnify,
and hold harmless the County, its special districts, and its
officers, employees, and agents from and against any and all
investigations, complaints, citations, 1liability, expense
(including defense costs and legal fees), claims, and/or
causes of action for damages of any nature whatsoever,
including but not limited to injury or death to employees of
the Contractor, its subcontractors, or County attributable to
any alleged act or omission of the Contractor and/or its
subcontractors which is in violation' of any Cal/OSHA
regulation. The obligation to defend, indemnify and hold
harmless includes all investigations and proceedings
associated with purported violations of Section 336.10 of

Whittier Narrows Mitigation

- 1.16 - Site



PART I - SPECIFICATIONS AND CONDITIONS

- Title 8 of the California Code of Regulations pertaining to
multi-employer work sites. Contractor shall not be obligated
to indemnify for liability and expenses arising from the
active negligence of the County. The County may deduct from
any payment otherwise due the Contractor any costs incurred or
anticipated to be incurred by the County, including legal fees
and staff costs, associated with any investigation or
enforcement proceeding brought by Cal/OSHA arising out of the
work being performed by the Contractor under this Contract.

Insurance

Without 1limiting the Contractor's indemnification of the
County and during the term of this Contract, the Contractor
shall provide and maintain, and shall require all of its
subcontractors to maintain, the following programs of
insurance specified in this Contract. Such insurance shall be
primary to and not contributing with any other insurance or
self-insurance programs maintained by the County, and such
coverage shall be provided and maintained at Contractor's own

expense.

1. Evidence of Insurance - Certificate(s) or other evidence
of coverage satisfactory to the County shall be delivered
to Administrative Services Division, Attention Mr. Ocie
Ransfer, P.O. Box 1460, Alhambra, California 91802-1460,
‘prior to commencing services under this Contract. Such
certificates or other evidence shall: :

a. Specifically identify this Contract.

b. Clearly evidence all coverage required in this
Contract
C. Contain the express condition that County is to be

given written notice by mail at least 30 days in
advance of cancellation for all policies evidenced
on the certificate of insurance.

-d. Include copies of the additional insured
endorsement to the commercial general liability and
automobile policies, adding the County, its special
districts, its officials, officers, and employees
as insured for all activities arising from this

Contract.

. Whittier Narrows Mltlgatlon
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e. Identify any deductibles or self-insured retentions
for County's approval. The County retains the
right to require Contractor to reduce or eliminate
such deductibles or self-insured retentions as they
apply to County, or, require Contractor to provide
a bond guaranteeing payment of all such retained
losses and related costs, including but not limited
to expenses or fees, or both, related to
investigations, claims administrations, and legal

- defense. Such bond shall be executed by a corporate
surety licensed to transact business in the State
of California.

Insurer Financial Rating - Insurance is to be provided by
an insurance company acceptable to the County with an
A. M. Best rating of not less than. A:VII, “unless
otherwise approved by County.

Failure to Maintain Caverage - Failure by the Contractor
to maintain the required insurance, or to provide
evidence of insurance coverage acceptable to County,
shall constitute a material breach of contract upon which
the County may immediately terminate or suspend this
Contract. County, at its sole option, may obtain damages
from Contractor  resulting from  said breach.
Alternatively, County may purchase such required
insurance coverage, and without further notice to
Contractor, County may deduct from sums due to Contractor
any premium costs advanced by County for such insurance.

: Notlflcatlon of Incidents, Claims, or SUltS - Contractor
shall report to County's Project Manager

a. Any accident or incident relatlng to services
performed under this Contract which involves injury .-
or property damage which may result in the filing
of a claim or lawsuit against Contractor and/or
County. Such report shall be made in writing
within 24 hours of occurrence.

b. Any third-party claim or lawsuit filed against the
Contractor arising from or related to services
performed by Contractor under this Contract.

c. Any injury to a Contractor's employee which occurs
on County property. This report shall be submitted
on a County "Non-employee Injury Report."

Whittier Narrows Mltlgatlon?
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d. Any loss, disappearance, destruction, misuse, or
theft of any kind whatsoever of County property,
monies, or securities entrusted to Contractor under
the terms of this Contract.

Compensation for County Costs - In the event that the
Contractor fails. to comply with any of the

indemnification or insurance requirements of this

Contract, and such failure to comply results in any costs
to County, Contractor shall pay full compensation for all
costs incurred by County.

Insurance Coverage Requirements for Subcontractors -
Contractor shall ensure any and all subcontractors
performing services under this Contract meets the

 insurance requirements of this Contract by either:

a. Contractor providing evidence of insurance covering.
' the activities of subcontractor, or :

b. Contractor providing evidence submitted by
subcontractors evidencing that  subcontractors
maintain the required insurance coverage. County

retains the right to obtain copies of evidence of
subcontractor insurance coverage at any time.

InsuranCe.Coverage Requirements

1.

General Liability insurance (wrltten on ISO policy form

"CG 00 01 or its equivalent) with limits of not less than

the following:

General Aggregate $2 million
- Products/Complete Operations Aggregate $1 million
Personal and Advertising Injury: $1 million
Each Occurrence: $1 million

Automobile Liability insurance (written on ISO policy
form CA 00 01 or its equivalent). with a limit of
liability of not less than $1 million for each accident.
Such insurance shall include coverage for all "owned,"
"nonowned, " and "hired" vehicles, or coverage for "any
auto." )

The above requlrements can be met by a comblnatlon of primary
and excess insurance coverage.

3.

Workers' Compensation and Employers' Liability insurance
providing Workers' Compensation benefits, as required by

the Labor Code of the State of California, or by any

Whittier Narrows Mitigation
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other state for which the Contractor is responsible. If
Contractor's employees will be engaged in maritime
employment, coverage shall provide Workers' Compensation
benefits as required by the U.S. Longshore and Harbor
Workers' Compensation Act, Jones Act, or any other

Federal law for which the Contractor is responsible. '

In all cases, the above insurance also shall include
Employers' Liability coverage with limits of not less
than the following: '

Each Accident: N $1 million
Disease - policy limit: .81 million
Disease - each employee: $1 million

As a condition precedent to its performance pursuant to
this Contract, the Contractor, by and through its
execution of this Contract, certifies that it is aware
of, and understands, the provisions of Section 3700 of
the Labor Code, which requires every employer to be
insured against liability of Workers' Compensation or to
.undertake self-insurance in accordance - with those
provisions before commencing the performance of work
under this Contract, and agrees to fully comply with said
provisions. ' ” .

: : Whittier Narrows Mitigation
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SECTION 5

METHOD OF . PAYMENT

Payments

Monthly payments will be made for all work completed to the
- satisfaction of the Director, upon receipt of a claim from the
Contractor. The Contractor's claim shall clearly indicate the
work order number and the negotlated price list items under
which the work was performed

Invoices shall be sent to:

County of Los Angeles.

Department of Public Works

Attention Fiscal Division Accounts Payable
P.0O. Box 7508

Alhambra, CA 91802-7508 .

Limitation on Compensatlon

In no event shall the aggregate total amount of compensation
paid to the Contractor exceed the amount of compensation
authorized by the Board. Such aggregate total amount is the
Maximum Contract Sum. '

Only Contract Manager May Order Work

The Contractor understands and agrees that only the designated
Public Works Project Manager is authorized to request or order
work under this Contract. The Contractor acknowledges that
the designated Project Manager is not authorized to request or
order any work that would result in the Contractor earning an
aggregate compensation in excess of this- ‘Contract's Maximum
Contract Sum.

Contractor's Responsibility to Monitor Expenditures

Contractor shall not perform or accept work requests from the
Project Manager or any other person that will cause the
Maximum Contract Sum of this Contract to be exceeded.
Contractor shall monitor the balance  of this Contract's
Maximum Contract Sum. When the total of the Contractor's paid
invoices, invoices pending payment, invoices yet to be
- submitted, and ordered services reaches 75 percent of the
Maximum Contract Sum, the Contractor shall immediately notify
the Project Manager in writing. -

Whittier Narrows Mitigation
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E. Cost-of-Living Adjustments

The rate of compensation may be adjusted annually based on the

increase or decrease in the U.S. Department of Labor, Bureau

of Labor Statistics', All Urban Consumers Price Index for the

Los Angeles-Riverside-Orange County Area (CPI). The contract

anniversary date shall be the effective date for any such’
cost-of-living adjustment. The percentage change in the rate

of compensation shall equal 12 times the average monthly
change in the CPI over the first nine months of the Contract's

- term preceding the effective date. However, any percentage

increase shall not exceed the general salary movement granted
to County employees as determined by the Chief Administrative

Office as of July 1 for the prior 12-month period.

Furthermore, should fiscal circumstances ultimately prevent

the Board from approving any increase in County employee

salaries, no cost-of-living adjustments will be granted.
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PART II
SERVICE CONTRACT GENERAL REQUIREMENTS
SECTION 1

GENERAL DEFINITIONS AND TERMS

headings herein contained are for convenience and

reference only and are not intended to define or limit the
scope of any provision thereof.

Whenever in the Specifications, Terms, Requirements, and
Conditions the following terms are used, the intent and
meaning shall be interpreted as follows:

1.

Board. The Board of Supervisors of the County of
Los Angeles and Ex Officio Board of Supervisors of the

Los Angeles County Flood Control District.

Contract. The written agreement covering the performance
of the service and the furnishing of labor, materials,

"supervision, and equipment in the performance of the
. service. The Contract shall include the Specifications,

together with any special provisions thereof. Included
are all supplemental agreements amending or extending the .
service to be performed which may be required to supply:
acceptable services specified herein.

Contractor. The person or persons, partnership, joint

" venture, corporation or other entity who has entered into

an agreement with the County to perform or execute the
work covered by these Specifications.

Contract Work, Work. performed for the County by a
licensed Contractor. The entire contemplated work of
construction, maintenance, and repair to be performed and
services rendered as prescribed in the Specifications and
covered by this Contract.

County. Includes County of Los Angeles, County of
Los Angeles Department of Public Works, Los Angeles
County Flood Control District, Los. Angeles County Road
Department, and/or Los Angeles County Engineer.

Director. ‘The Director of Public Works, County of
Los Angeles, as used herein, includes the Road
Commissioner, County of Los Angeles; County Engineer,
County of Los Angeles; Chief Engineer, Los Angeles County
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10.

11.
12.

13.

PART II - SERVICE CONTRACT GENERAL REQUIREMENTS

Flood Control District; and/or their authorized
representative(s). . _ .

District. Los Angeles County Flood Control District,
County of Los Angeles Department of Public Works, County
of Los Angeles Sewer Maintenance Districts, and/or County
of Los Angeles Waterworks Districts.

Maximum Conttact Sum. The aggregate total amount of
compensation authorized by the Board.

Proposal. The Written instrument which a Contractor
submitted in conformance with the solicitation document

(Request for Proposals).

Proposer. Any individual,  firm or corporation submitting
a priced Proposal for the work, acting directly or
through a duly authorized representative.

Public Works. County of Los Angeles Department of Public _
Works. ,

Solicitation Document. Request for Proposals or Request
for Quotation. :

Specifications. The directions, provisions, and
requirements contained herein and as supplemented by such
special provisions as may be necessary pertaining to
method, manner, and place of performing the work under
this Contract. ‘

Should there be any uncertainty, ambiguity, or discrepancy in

the terms or provisions hereof, or should any misunderstanding

~arise as to the interpretation to be placed upon any position

hereof or the applicability of the provisions hereunder, the
Director will be consulted. The Director's decision thereon

.will be final and conclusive.
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SECTION 2

GENERAL PROPOSAL REQUIREMENTS AND CONDITIONS

Knowledge of Work to be Done

By submitting a Proposal, Proposers will be held (1) to have
carefully read the solicitation document and all attachments,
(2) to have satisfied themselves as to their ability to meet
all of the difficulties attending the execution of the
proposed work before the delivery of their Proposal, and (3)
agree that if awarded this Contract, no claim will be made
against the County based on ignorance or mlsunderstandlng of
the solicitation document. :

Withdrawal of Proposals

Proposers may withdraw their Proposal anytime before the date
and hour set for submission upon presentation of a written
request to the Director signed by an authorized representative
of the Proposer or by the person filing the Proposal.

Invalid Proposals

It is the sole responsibility of the Proposer to see that its
Proposal is properly received by Public Works before the
submission deadline. Proposers shall bear all risks associated
with private delivery services or with delays in the U.S.
- Mail.

Proposals submitted by telegram and those which are not
clocked in at Public Works' Headquarters Lobby Cashier before
the date and hour set for receipt of the same will not be
considered and will be returned to the Proposer unopened.

Altering Solicitation Document

The wording of the solicitation document shall not be changed.
Any additions, conditions, limitations, or provisions inserted
by the Proposer shall render their Proposal irregular and may
cause its rejection.

Term of Proposals

All Proposals shall be firm offers and may not be withdrawn -
for a period of 120 days following the last day to accept
Proposals
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Acceptahce or Rejection of Proposals

The right is reserved to reject any or all Proposals not
suitable in the judgment of the Board/Director to be in the
best interests of the County/Public Works. In the event of
any such rejection, the County will not be liable for any
costs incurred in connection with the preparation and
submittal of a Proposal.

Proposals signed - by an agent other than an officer of a
corporation or a member. of a general co-partnership, must be
submitted with a power of attorney authorizing such signature;
otherwise, the Proposal will be rejected as irregular and
unauthorlzed

No Proposal will be considered unless the Proposer submits a
Proposal for all requested items. If the solicitation
document contains multi-Proposal requests, no Proposal will be
considered unless the Proposer submits a price on all items
within each category, though the Proposer may not be requlred
to submit a price on all the categorles

Quallflcatlon of Proposer

No award will be made to any Proposer who cannot give
satlsfactory assurance as to its ability to carry out this
Contract, based both on financial strength and experience as a
contractor on work of the nature contemplated in the proposed
- Contract. Proposers are -encouraged to submit records of work
of similar nature, size, or extent to that proposed under
these Specifications. A reasonable inquiry to determine the
responsibility of a Proposer will be c¢onducted. The
unreasonable failure of a Proposer to promptly supply
information in connection with such inquiry, including, but
not 1limited to information regarding past performance,
financial stability, and ability to perform on schedule, may
~be grounds for a -determination of nonresponsibility with
respect to such Proposer. Unfamiliarity with the type of work
required by Public Works may be sufficient cause for rejection
of the Proposal. : :

Proposer's Safety Record

A review of the Proposer's safety record will be made before
the award. Proposers are required to submit this information,
with their Proposal, on the Contractor's Industrial Safety
Record form provided. Nonsubmission or an adverse flndlng as
to the Proposer's safety record may be sufficient cause for
rejection of the Proposal
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Proposer's License Requirements

Proposers shall be properly licensed by the State of
California to perform the work proposed under these
. Specifications. Lack of proper 1license at the time of
submission of Proposal will be sufficient cause for rejection

of the Proposal.

Wages, Materials, and Other Costs

It is the responsibility of the Proposer to calculate the
Proposal price to take into consideration a possible
escalation of wages, materials, and other costs during the
contract period. The Board,. County, Public Works, District,
or Director do not presume what future costs may be or the
rate of wages that may become necessary to pay employees of
the Contractor for the work performed during the Contract
period. '

'Qualificatibns of Subcontractors

Proposers shall list all subcontractors to be used on the List
of Subcontractors form provided. The use of subcontractors
shall be according to the provisions of Part II, Section 4,
Paragraphs D and G. Subcontractors shall be properly licensed
under the laws of the State of California for the type of work
which they are to perform. Alternate subcontractors shall not
be listed for the same work. '

‘Opening of Proposals

Propésals will not be publicly opened.

Disqualification of Proposers

More than one Proposal from an individual, £firm, or
partnership, corporation, or association under the same or
different names will not be considered. Reasonable grounds
for believing that any Proposer has interest in more than one
Proposal for thée work contemplated will cause the rejection of
all Proposals in which such Proposer has interest. If there
is reason for believing that collusion exists among the
Proposers, none of the participants in such collusion will be -
considered in this or future Proposals.
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Proposal Prices and Agreement of Figures

If the total amount arrived at by multiplying the unit price
times the quantity does not agree with the total amount
entered for the item or if the total amount is not entered,
the unit price and the corrected extension will be considered
as representing the Proposer's intentions.

If the total amount is entered for the item, but not the unit
price, the unit price will be that which is derived by
dividing the total amount proposed for the itém by the number
of wunits in the item as representing the Proposer's
intentions. '

If the items are incorrectly-totaied, the corrected total will
be considered as representing the Proposer's intentions.

Disclosure of Contents of Proposals

All Proposals in response to the solicitation document will
become the exclusive property of the County. At such time as
‘Public Works recommends the award of this Contract to the
Board and- that letter appears on the Board's agenda, all
Proposals will become a matter of public record and will be
regarded as public records, except those parts of each
Proposal which are defined by the Proposer as business or
trade secrets, and plainly marked as "trade secret."
Designation of all or substantial portions of the Proposal as
"trade secret" or inappropriate designation of portions of the
Proposal as "trade secret" may result in the Proposal being
rejected as nonresponsive. The County will not in any way be
liable or responsible for the disclosure of any such records,
or any parts thereof, if disclosure is required or permitted
under the California -Public Records Act or otherwise by law.

Gratuities

It is improper for any County officer, employee, or agent to
solicit consideration, in any form, from a Proposer with the
implication, suggestion, or statement that the Proposer's
provision of the consideration may secure more favorable
treatment for the Proposer in the award 6f this Contract or
that the Proposer's failure to provide such consideration may.
negatively affect the County's consideration of the Proposer's
submission. A Proposer shall not offer or give, either
directly or through an intermediary, consideration, in any
form, to a County officer, employee or agent for the purpose
of securing favorable treatment with respect to the award of
this Contract.
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A Proposer shall immediately report any attempt by a County
officer, employee, or agent to  solicit such improper
consideration. The report shall be made either to the County
manager charged with the supervision of the employee or to the
County Auditor-Controller's Employee Fraud Hotline at
(213) 974-0914 or (800) 544-6861. Failure to report such a
solicitation may result in the Proposer's submission being
eliminated from. .consideration.  Among other items, such
improper consideration may take the form of cash, discounts,
service, the provision of travel or entertainment or tangible

gifts.

Determination of Proposer Responsibility

1. A responsible Proposer is a Proposer who has demonstrated
the attribute of trustworthiness, as well as quality,
fitness, capacity, and experience to satisfactorily
perform the proposed contract. It is the County's policy
to conduct business only with responsible contractors.

2. . Proposers are -hereby notified that, in accordance with
‘Chapter 2.202  of the County Code, the County may
determine whether the Proposer is responsible based on a
review of the Proposer's performance on any contracts,
including but not 1limited to County contracts.
Particular attention will be given to violations of labor
laws related to employee compensation and benefits, and
evidence of false claims made by the Proposer against
public entities. Labor law violations which are the
fault of subcontractors and of which the Proposer had no
knowledge shall not be the basis of a determination that
the Proposer 1s not responsible. :

3. The County may declare a Proposer to be non-responsible
for purposes of this proposed Contract if the Board, in
its discretion, finds that the Proposer has done any of
the following: (1) committed any act or omission which
negatively reflects on the Proposer's quality, fitness,
or capacity to perform this proposed Contract with the
County or a contract with any other public entity, or
engaged in a pattern or practice which negatively
reflects on same, (2) committed an act or omission which
indicates a 1lack of business integrity or business
honesty, or (3) made or submitted a false claim against
“the County or .any other public entity.

4. If there is evidence that the highest rated Proposer may
not be responsible, Public Works will notify the Proposer
in writing of the evidence relating to the Proposer's
responsibility, rand its intention to recommend to the
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Board that the Proposer be found not responsible.
Public Works will provide the Proposer and/or the
Proposer's representative with an opportunity to present
evidence as to why the Proposer should be found to be
responsible and to rebut evidence which is the basis for
Public Works' recommendation. If the Proposer fails to
avail itself of the opportunity to rebut Public Works'
evidence, the Proposer may be deemed to have waived all
rights of appeal.

If the Proposer presents evidence in rebuttal to
Public Works, Public Works will evaluate the merits of
such evidence, and based on that evaluation, make a
recommendation to the ‘Board. The final decision
concerning the responsibility of the Proposer will reside
with the Board.

These terms shall also apply to proposed subcontractors
of Proposer on County contracts.

R. -Proposer.Debarment

1.’

.The Proposer is hereby notified that, in-accordance with

Chapter 2.202 6f the County Code, the County may debar
the Proposer from bidding on other County contracts for a
specified period of time, not to exceed 3 years, and the

‘County may terminate any or all of the Proposer's

existing contracts with County, if the Board finds, in
its discretion, that the Proposer has done any of the

- following: (1) violated any term of a contract with the

County, (2) committed any act or omission which
negatively reflects on the Proposer's quality, fitness,
or capacity to perform a contract with the County or any

-other public entity, or engaged in a pattern or practice

which negatively reflects on same, (3) committed an act
or offense which indicates a lack of business integrity
or business honesty, or (4) made or submitted a false
claim against the County or any other public entity.

If there is evidence that the highest rated. Proposer may
be subject to debarment, Public Works will notify the
Proposer in writing of the evidence which is the basis
for the proposed debarment, and will advise the Proposer
of the scheduled date for a debarment hearing before the
Contractor Hearing Board. :

The Contractor Hearing Board will conduct a hearing where
evidence on the proposed debarment is presented. The
Proposer and/or the Proposer's representative shall be
given an opportunity to submit evidence at that hearing.
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After the hearing, the Contractor Hearing Board will
prepare a proposed decision, which will contain a
recommendation regarding whether the Proposer should be
debarred, and, if so, the appropriate length of time of
the debarment. If the Proposer fails to avail itself of
the opportunity to submit evidence to the Contractor
Hearing Board, the Proposer may be deemed to have waived
all rlghts of appeal

4. A record of the hearing, the proposed decision and any
" other recommendation of the Contractor Hearing Board will
be presented to the Board. The Board will have the right
to modify, deny or adopt the proposed decision and
recommendation of the Contractor Hearing Board.

5. These terms shall also apply to proposed subcontractors -
- of Proposer on County contracts.

Safely Surrendered Baby Law

The Proposer shall notify and provide to its employees, and
.shall require each subcontractor to notify and provide to its
employees, a fact sheet regarding the Safely Surrendered Baby
Law, its implementation in Los Angeles County, and where and
~how to safely surrender a baby. The fact sheet is set forth
-in the Attachments of this solicitation document and is also
- available on the Internet at www.babysafela.org for printing

purposes.
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SECTION 3

GENERAL CONTRACT REQUIREMENTS AND CONDITIONS

Care and Protection of Facilities

The Contractor shall recognize  that any damage to
Public Works' facilities from Contractor negligence shall, to
Public Works' satisfaction, be repaired at the Contractor's
expense. The Contractor shall be responsible for the security
of any and all of Public Works facilities in its care. The
- Contractor shall provide protection against vandalism,
accidental, or malicious damage, both during working and
nonworking hours.

Equipment, Labor, Supervision, and Materials

All equipment, labor, supervision, and materials required to
accomplish this Contract, . except as might be specifically
outlined in other sections, shall be provided by the
Contractor.

' Permits/Licenses

The Contractor shall be fully responsible for possessing or
obtaining any required permits/licenses from the appropriate
Federal, state, or local authorities for work to be
accomplished under this Contract. ' ' :

-Quality of Work

The Contractor shall provide the quality of- services under
this Contract which is at least equivalent to that which the
Contractor provides to all other clients it serves. All work -
shall be executed by experienced workers. All work shall be
under supervision of a well-qualified supervisor(s). The
Contractor also agrees that services shall be furnished in a
professional manner and according to these Specifications.

Cooperation‘ahd Collateral Work

The Contractor shall perform work as directed by the Director.
The Director will be supported by  other Public Works
personnel in assuring satisfactory performance of the work
under these Specifications and that satisfactory contract
controls and conditions are maintained.
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Authority of Public Works and Inspection

The Director will have the final authority in all matters
affecting the work covered by this Contract's Terms,
Requirement, Conditions, and Specifications. On all questions
relating to work acceptability or interpretations of these
Terms, Requirements, Conditions, and Specifications, the

decision of the Director will be final. '

_Changes and Amendments of Terms

The County reserves the right to change any portion of the
work required under this Contract, or amend such terms and
conditions which may become necessary. Any such rev151ons
shall be accompllshed in the follow1ng manner:

1. For any change which does not materially affect the scope
of work, period of performance, payments, or any material
term or condition included -in this Contract, a Change
Notice shall be prepared and 51gned by the Dlrector and
Contractor. ’

2. For any revision which materially affects the scope of
work, period of performance, payments, or any material
term or condition included in this Contract, a negotiated
modification to this Contract shall be executed by the
Board and the Contractor.

3. "To the extent that extensions of time for Contractor
. performance do not impact either scope or cost of this -
- Contract, Public Works may, at its sole discretion, grant
the Contractor extensions of time provided, however, that
the aggregate of all such extensions during the life of

this Contract shall not exceed 60 days.

Gratuitous Work

The Contractor agrees that should work be performed outside
the scope of work indicated and without Public Works' prior
written approval according to "Changes and Amendments of
Terms" (above), such work shall be deemed to be a gratuitous
effort by the Contractor, .and the Contractor shall have no
claim, therefore, against the County.

No Payment for Services Following Explratlon or Termination of
Contract

The Contractor shall have no claim against the County for
~ payment of any money or reimbursement of any kind whatsoever
for any service provided by the Contractor after the
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expiration or other termination of this Contract. Should the
Contractor receive any such payment it shall immediately
notify the County and shall immediately repay all such funds
to the County. Payment by the County for services rendered
after expiration or other termination of this Contract shall
- not constitute a waiver of the County's right to recover such
payment from the Contractor. This provision shall survive the
expiration or other termination of this Contract.

Safety Requirements

The Contractor shall be responsible for the safety of
equipment, material, and personnel under the Contractor's
jurisdiction during the work. ' ‘

Public Safety

It -shall be the Contractor's responsibility to maintain
security against public hazards at all times while performing
work at Public Works' job sites.

Confidentiality

- The Contractor shall maintain the confidentiality of all its
records relating to this Contract, according to all applicable
Federal, state, and County laws, regulations, ordinances, and
.directives relating to confidentiality. The Contractor shall
inform all of its officers, employees, and. agents providing
services hereunder of the confidentiality provisions of this
Contract. -

Quantities of Work

The Contractor shall be allowed no claims for anticipated
profits for any damages of any sort because of any difference
between the estimated and actual quantities of work done or
.for work decreased or eliminated by the County.

Work Area Controls _

The Contractor shall comply with all applicable laws and
regulations. The Contractor shall maintain work area in a
neat, orderly, clean, and safe manner. The Contractor shall
avoid spreading out equipment excessively. Location and
layout of all equipment and materials at each job site will be
subject to the Director's approval.
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Transportation

Public Works will not provide transportation to and from the
job site, nor travel around the limits of the job site.

Storage of Material and Equipment

The Contractor shall not store material or equipment at the
job site, except as might be specifically outlined in other
sections. Public Works will not be liable.or responsible for
any damage, by whatever means, or for the theft of the
Contractor's material or equipment from any job site.

County's Quality Assurance Plan

The County or its agent will evaluate Contractor's performance
under this Contract on not less than an annual basis. Such
evaluation will include assessing Contractor's compliance with
all Contract terms and performance standards. Contractor
~deficiencies which County determines are severe or continuing
and that may place performance of this Contract in jeopardy,
if not corrected, will be reported to the Board: The report
will include improvement/corrective action measures taken by
the County and Contractor. If improvement does not occur
consistent with the corrective action measures, County may
terminate this Contract or impose other penalties as specified
in this Contract.

County's Policy on Child Support‘Laws

Contractor acknowledges that County places a high priority on
the enforcement of child support laws and the apprehension of
child support evaders. Contractor understands that it is
County's policy to encourage all County contractors to
voluntarily post the County's "L. A.'s Most Wanted: Delinquent
Parents List" in a prominent position at Contractor's place of
business. County will supply Contractor with the poster to be
used. . :

Job Site Safety

The Contractor shall be solely responsible for ensuring that
all work performed under this Contract is performed in strict
compliance with all applicable Federal, State and local
occupational safety regulations. The Contractor shall provide
at its expense all safeguards, safety devices and protective
equipment, and shall take any and all actions appropriate to
providing a safe job site.

- 2.13 -



PART II - SERVICE CONTRACT GENERAL REQUIREMENTS

Recycled—Cbntent Paper Products

. Consistent with Board policy to reduce the amount of solid
waste deposited at the County landfills, the Contractor agrees
to use recycled content paper to the maximum extent possible

‘under this Contract.

Contractor Responsibility and Debarment

1.

A responsible Contractor is a Contractor who has
demonstrated. the attribute of trustworthiness, as well as
quality, fitness," capacity, and experience to
satisfactorily perform the proposed Contract. It is the
County's policy to conduct business only with responsible -
contractors. :

The Contractor is hereby notified that, in accordance

- with Chapter 2.202 of the County Code, if the County
acquires information concerning the performance of the

Contractor on this or other contracts which indicates
that the Contractor is not responsible, the County may,
in addition to other remedies provided in the Contract,
debar the Contractor from bidding on County contracts for
a specified period of time not to exceed three years, and
terminate any or .all existing contracts the Contractor

- may have with the County.

The Couﬁty may debar a contractor if the Board finds, in
its discretion, that the Contractor has done any of the
following: (1) violated any term of a contract with the

County, (2) committed any act or omission which -

negatively reflects on the Contractor's quality, fitness
or capacity to perform a contract with the County or any
other public entity, or engaged in a pattern or practice
which negatively reflects on same, (3) committed an act
or offense which indicates a lack of business integrity
or business honesty, or (4) made or submitted a false
claim against the County or any other public entity.

If there is evidence that the Contractor may be subject .
to debarment, Public Works will notify the Contractor in
writing of the evidence which is the basis for the

- proposed debarment and will advise the Contractor of the

scheduled date for a debarment hearing before the
Contractor Hearing Board.

The Contractor Hearing Board will conduct a hearing where

‘evidence on the proposed debarment is presented. The
‘Contractor and/or the Contractor's representative shall

be given an opportunity to submit evidence at that
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hearing. After the hearing, the Contractor Hearing Board
will prepare a proposed decision, which will contain a
recommendation regarding whether the Coéntractor should be
debarred, and, if so, the appropriate length of time of
the debarment. TIf the Contractor fails to avail itself
of the opportunity to submit evidence to the Contractor

- Hearing Board, the Contractor may be deemed to have

Jury

waived all rights of appeal.

A record of the hearing, the proposed decision and any
other recommendation of the Contractor Hearing Board will
be presented to the Board. The Board will have the right
to modify, deny or adopt the proposed decision and
recommendation of the Contractor Hearing Board. '

These terms . shall félso apply to subcontractors of
Contractor. ' '

Service Program

This Contract is subject to the provisions of the
County's ordinance entitled Contractor Employee Jury
Service ("Jury Service Program") as codified in

"Sections 2.203.010 through 2.203.090 of the Los Angeles

County Code.
Written Employee Jury Service Policy

a. Unless Contractor has demonstrated to the County's
satisfaction either that Contractor is not a
"Contractor" - as. defined under the Jury Service
Program .(Section 2.203.020 of the County Code) or
that Contractor qualifies for an exception to the
Jury Service Program (Section 2.203.070 of the
County Code), Contractor shall have and adhere to a
written policy that provides that its Employees
shall receive from the Contractor, on an annual'
basis, no less than five days of regular pay for
actual jury service. The policy may provide that.
Employees deposit any. fees received for such jury
service with the Contractor or that the Contractor
deduct from the Employee's regular pay the fees
recelved for jury service.

b. For purposes of this Section, "Contractor" means a
person, partnership, corporation, or other entity
which has a contract with the County or a
subcontract with a County contractor and  has
received or will receive an aggregate sum of
$50,000 or more in any 12-month period under one or
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more County contracts or subcontracts. "Employee"
means any California resident who is a full-time
employee of Contractor. "Full-time" means 40 hours
or more worked per week, or a lesser number of
hours if the lesser number is a recognized industry
standard and is approved as such by the County. If
Contractor uses any subcontractor to perform

- services for the County under this Contract, the

subcontractor shall also be subject to the
provisions of this Section. - The provisions of this
Section shall be inserted into any such subcontract
agreement and a copy of the Jury Service Program
shall be attached to the agreement.

If Contractor is not required to comply with the

Jury Service Program when this Contract commences,
Contractor shall have a continuing obligation to
review the applicability of its "exception status"
from the Jury Service Program, and Contractor shall

- immediately notify County if Contractor at any time

either comes within the Jury Service Program's
definition of "Contractor" or if Contractor no
longer qualifies for an exception to the Program.
In either event, Contractor shall immediately
implement a written policy consistent with the Jury
Service Program. The County may also require, at
any time during this Contract and at its sole

-discretion, that Contractor demonstrate to the

County's satisfaction that Contractor either
continues to remain outside of the Jury Service
Program's definition of "Contractor"™ and/or that
Contractor continues to qualify for an exception to

~the Program.

Contractor's violation of this Section of this
Contract may constitute a material breach of this
Contract. In the event of such material breach,
County may,. in its sole discretion, terminate this
Contract and/or bar Contractor from the award of
future County contracts for a period of time
consistent with the seriousness of the breach.

W. . Local Small Business Enterprise Program.

1.

This Contract is subject to the provisions of the
County's ordinance entitled Local Business Enterprise
Preference Program, ‘as codified in Chapter 2.204 of the
Los Angeles County Code. .
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Contractor shall not knowingly and with the intent to
defraud, fraudulently obtain, retain, attempt to obtain
or retain, or aid another in fraudulently obtaining or
retaining or attempting to obtain or retain certlflcatlon
as 'a-Local Small Business Enterprise.

Contractor shall not willfully and knowingly make a false
statement with the intent to defraud, whether by -
affidavit, report, or other representation, to a County
official or employee for the purpose of influencing the
certification or denial of certification of any entity as
a Local Small Business Enterprise.

If Contractor has obtained County certification as a
Local Small ‘Business Enterprise by reason of having
furnished incorrect supporting information or by reason

‘of having withheld information, and which knew, or should

have known, the information furnished was incorrect or
the information withheld was relevant to its request for
certification, and which by reason of such certification
has been awarded this Contract to which it would not
otherwise have been entitled, shall:

a. Pay to the County any difference between the
contract amount and what the County's costs would
have been if the contract had been properly awarded;

b. In addition to the amount described in subdivision
" (1), be assessed a penalty in an amount of not more
than 10 percent of the amount of the contract; and

c. Be subject to the provisions of Chapter 2.202 of the

Los Angeles County Code (Determinations of
Contractor Non-responsibility and Contractor
Debarment) .

d. The above penalties shall also apply if Contractor
is no longer eligible for certification as a result

- of a change of its status and Contractor failed to
notify the State and the County's Office of
Affirmative Action Compliance of this information.

=-2.17 -



'PART IT - SERVICE CONTRACT GENERAL REQUIREMENTS

SECTION 4

LABOR RELATIONS AND RESPONSIBILITIES

Labor Compliance

The Contractor, its agents and employees shall be bound by and
shall comply with all applicable provisions of the ILabor Code
‘of the State of California, as well as all other applicable
Federal, state, and local laws related to labor. The
Contractor shall comply with Labor Code Section 1777.5 with
respect to the employment of apprentices.

Labor

No person shall be employed on any work under this Contract
who is found to be intemperate, troublesome, disorderly, or is
otherwise objectionable to Public Works. Any such person
shall be reassigned immediately and not again employed on
Public Works' work.

Public Convenience

The Contractor.shall so conduct operations to cause the least
possible obstruction and inconvenience to public traffic or
disruption to the peace and quiet of the area within which
services are performed..

Subcontractors

No subcontractor shall be recognized or dealt with by the
Board or any of the persons chargeable with the enforcement of
this Contract. The Contractor shall, at all times, be
personally responsible for the performance of this Contract.

Cooperation

The Contractor shall cooperate with Public Works' - forces

engaged in any other activities at the .job site. '~ The .

Contractor shall carry out all work in a diligent manner and
according to instructions of the Director.

Delegation and Assignment

The Contractor may not delegate its duties and/or assign or:
transfér its rights hereunder, either in whole or in part,
without the prior written consent of the Board.
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Subcontracting

No performance of this Contract or any portion thereof may be
subcontracted by the Contractor without the express written
consent of the County. Any attempt by the Contractor to
subcontract any performance of the terms of this Contract
‘'without the express written consent of the County shall be
null and void and shall constitute a breach of the terms of
this Contract. In the event of such a breach, this Contract
may be terminated forthwith.

In the event the County should consent to subcontracting, each
and all of the provisions of this Contract and any amendment
thereto shall extend to and be binding upon and inure to the
benefit of the successors or administrators of the respective
-parties. :

-In the event the County should consent to subcontracting, the
Contractor shall include in all subcontracts the following
provision: "This Agreement is a subcontract under the terms
of a prime contract with the County of Los Angeles. All
representations and warranties shall inure to the benefit of
the County of Los Angeles." '

Any third party delegate(s) appointed by the Contractdr'shall
be - specified in writing to the Director for advance
‘concurrence.

Overtime
Eight hours labor constitutes a legal day's work. Work in
excess thereof, or greater than 40 hours during any one week,

shall be permitted only as authorized by Labor Code
Section 1815. ‘

Child Support Compliance Program

As required by the County's Child Support Compliance Program

(County Code Chapter 2.200), Contractor shall maintain

compliance with employment and wage reporting requirements as

required by the Federal Social Security Act (42 USC Section

653) and California Unemployment Insurance Code Section

1088.5, and shall implement lawfully served Wage and Earnings

Withholding Orders or District Attorney Notice of Wage

Earnings Assignment for Child or Spousal Support, pursuant to
Code of Civil Procedures, Section 706.031 and Family Code,

Section 5246 (b).
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Prohibition Against Use of Child Labor

The Contractor shall:

1. Not knowingly sell or supply to County any products,
- goods, supply, or other personal property manufactured in
violation of child labor standards - set Dby the
International Labor Organization through its 1973
Convention Concerning Minimum Age for Employment;

2, Upon request by County, provide the country/countries of
origin of any products, goods, =supplies, or other
personal property Contractor sells or supplies to County;
and, o

3. Upon request by County, provide to County the
manufacturer's certification of compliance with all
international child labor conventions. :

Should County discover that any products, goods, supplies, or
other personal property sold or supplied by Contractor to
‘County are produced in violation of any international child
labor conventions, Contractor shall immediately provide an
alternative, compliant source of supply.

Failure by Contractor to comply with provisions of this clause
will be grounds for immediate cancellation of this Contract.

Consideration of Hiring GAIN/GROW Employees

Should the Contractor require additional or replacement
personnel after the effective date of this Contract, the
-Contractor shall give consideration for any such employment
openings to participants in the County's Department of Public
- Social Services' Greater Avenues for Independence (GAIN)
Program or General Relief Opportunity for Work (GROW) Program
who meet the Contractor's minimum qualifications for the open
position. For this purpose, consideration shall mean that the
Contractor will interview qualified candidates. The County
will refer GAIN/GROW participants by category to the
Contractor. '

Notice to Employees Regarding the Federal-Earned Income Credit

Contractor shall notify its employees, and shall require each
subcontractor to notify 'its employees, that they may be
eligible for the Federal-Earned Income. Credit wunder the
Federal income tax laws. Such notice shall be provided in
accordance with the requirements set forth in Internal Revenue
Service Notice 1015.
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Consideration of Hiring County Employees Targeted for Layoffs

Should the Contractor require additional or replacement
personnel after the effective date of this Contract to perform
the services set forth herein, the Contractor shall give first
consideration for 'such employment openings to qualified
permanent County employees who are targeted for layoff or
qualified former County employees who are on a reemployment
list during the life of this Contract.
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LOS ANGELES COUNTY SERVICES CONTRACTS

Limitation of the County's Obligation Due to Non-appropriation
of Funds - _ ”

1. The County's obligation is payable only and solely from
funds appropriated for the purpose of this Contract.

2. All funds for payments after June 30 of the current
" fiscal year are subject to the County's legislative

appropriation for this purpose. Payments during
subsequent fiscal periods are dependent upon the same
action.

3. In the event this Contract extends into succeeding fiscal

year periods, and if the governing body appropriating the
funds does not allocate sufficient funds for the next
succeeding fiscal year's payments, then the affected
equipment and/or services shall be terminated as of June
30 of the then current fiscal year. The County shall
notify the Contractor in writing of such non-allocation .
at the earliest possible date.

Non-discrimination in Employment

The Contractor shall ensure that qualified applicants are
employed, and that employees are treated during employment
without regard to their race, color, religion, ancestry,.
national origin, age, <condition of physical or mental
disability, marital status, political affiliation, sexual
orientation, or gender. Such action shall include, but not be
limited to the following: employment, upgrading, demotion or
transfer, recruitment or recruitment advertising, layoff or
termination, rates of pay or other forms of compensation, and
selection of training, including apprenticeship.

" The Contractor shall deal with its subcontractors, bidders, or
vendors without regard to, or because of, race, color,
religion, ancestry, national origin, age, condition of
physical or mental disability, marital status, political
affiliation, sexual orientation, or gender.
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The Contractor shall allow the County representative access to
its employment records durlng regular business hours to verify
compliance with the provisions of this section when so.
requested by the County. - : :

If the County finds that any of the above provisions have been
violated, the same shall constitute a material breach of

contract upon which the County may determine to cancel,

‘terminate, or suspend this Contract. While the County
reserves the right to determine independently that the

antidiscrimination provisions of this Contract have been

-violated, in addition, a determination by the California Fair

- Employment Practices Commission or the Federal Equal

Employment Opportunity Commission that the Contractor has

~violated State or Federal antidiscrimination 1laws or
regulations shall constitute a finding by the County that the

Contractor has violated the antldlscrlmlnatlon provisions of

this Contract.

~ The parties agree that in the event the Contractor violates
the antidiscrimination provisions of this Contract, the County
“shall, at its option, be entitled to a sum of $500 pursuant to
California Civil Code Section 1671 as liquidated damages in
lieu of canceling, terminating, or suspending this Contract.

Assignment

ThlS Contract, or any interest therein, including any claims
for monies due or to become due with respect thereto, may only
be assigned upon the written consent of the Director and any
prohibited assignment shall be null and void. Any payments to.
any assignee of any claim under this Contract, in consequence
" of each consent, shall be subject to set-off, recoupment, or
other reduction for any claim which the County may have.

Assurance of Compliance with Civil Rights Laws

The "Contractor hereby assures that it will comply with -
Subchapter VI of the Civil Rights Act of 1964, 42 USC Sections
2000e through 2000e(17), to the end that no person shall, on
the grounds of race, creed, color, gender, or national origin,
be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under this
Contract or under any project, program, or act1v1ty supported
by this Contract.

Compliance with Laws

1. The Contractor agrees to comply with all appllcable
Federal State, and local laws, rules, regulations, or
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ordinances, and all provisions required thereby to be
included herein are hereby incorporated by reference.

2. The Contractor agrees to indemnify and hold the County
harmless from any loss, damage, or liability resulting
from a violation on the part of the Contractor of such
laws, rules, regulations, or ordinances.

Covenant Against Contingeﬁt Fees

1. The Contractor warrants that no person or selling agency
has been employed or retained to solicit or secure this
Contract upon an agreement or understanding for a
commission, percentage, brokerage, or contingent fee,
excepting bona fide employees or bona fide established
.commercial or selling agencies maintained by the
Contractor for the purpose of securing business.

2. For breach or violation of this warranty, the County
shall have the right to terminate this Contract and, at
its sole discretion, deduct from this Contract price or
consideration, or otherwise recover, the full amount of
such commission, percentage, brokerage, or contingent
fee.

Governing Laws

This Contract shall be construed in accordance w1th and
governed by the laws of the State of California.

Termlnatlon for Improper Consxderatlon_

County may, by written notice to Contractor, immediately
terminate the right of the Contractor to proceed under this
Contract if it is found that consideration, inh any form, was
offered or given by Contractor, either directly or through an
intermediary, to any County officer, employee or agent with
the intent of securing this Contract or securing favorable
treatment with respect to the award, amendment or extension of
this Contract or the making of any determinations with respect
to the Contractor's performance pursuant to this Contract. In
the event of such termination, County shall be entitled to
pursue that same remedies against Contractor as it could
pursue in the event of default by the Contractor.

Contractor shall immediately report any attempt by a County
officer or employee to solicit such improper consideration.
The report shall be made either to the County manager charged
with the supervision of the employee or to the County Auditor- -
Controller's Employee Fraud Hotline at (213) 974-0914 or
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PART III - STANDARD TERMS AND CONDITIONS

(800) 554-6861. Among other items, such improper consideration
may take the form of cash, discounts, service, the provision
of travel or entertainment or tangible gifts.

Notice of Delays

Except as otherwise provided herein, when either party has

; knowledge that any actual or potential situation is delaying

or threatens to delay the timely performance of this Contract,
that party shall, within five days, give notice thereof,
including all relevant information with respect thereto, to
the other party. :

» Record Retention and Inspection

The Contractor agrees that the County or any duly authorized
representative shall have access to and the right to examine,
audit, excerpt, copy, or transcribe any pertinent transaction,
activity, time cards, or other records relating to this
Contract. Such material, including all pertinent costs,
accounting, financial records, and proprietary data, shall be
kept and maintained by the Contractor, at a location in
Los Angeles County, for a period of five years after
completion of this Contract unless the County's written
permission is given to dispose of material prior to the end of
such period.

Validity

The invalidity in whole or in part of any provision of this
Contract shall not void or affect the validity of any other
provision. '

Waiver .

No waiver of a breach of any provision of this Contract by
either party shall constitute a waiver of any other breach of
said provision or any other provision of this . Contract.
Failure of either party to enforce at anytime or from time to
time, any provision of this Contract shall not be construed as
a waiver thereof. The remedies herein reserved shall be
cumulative and additional to any other remedies in law or
equity. -

Default for Insolvency

1. The County may cancel ‘forthwith this Contract for default
in the event of the occurrence of any of the following:

- 3.4 -



PART III - STANDARD TERMS AND ,CONDITIONS

a. Insolvency of the Contractor. The Contractor shall
be deemed to be insolvent if it has ceased to pay
its debts in the ordinary course of business or
cannot pay its debts as they become due, whether it
has committed an act of bankruptcy or not, and
whether insolvent within the meaning of the Federal
Bankruptcy Law or not.

b. The filing of a voluntary petltlon to have the
Contractor declared bankrupt

C. The appointment of a Receiver or Trustee for the
Contractor. :

d. The execution by the Contractor of an assignment

for the benefits of creditors.

The rights and remedies of the County provided in this
clause shall not be exclusive and are in addition to any
other rights and remedies prov1ded by law or under this

Contract.

N. ~Default

1.

The County may, subject to the prov1s1ons of Paragraph 3
below, by written notice of default to the Contractor,
terminate the whole or any part of this Contract in any
one of the following circumstances:

a. If the Contractor fails to perform the services
-within the time specified herein or any .extension

thereof; or

b. . If the Contractor fails to perform any of the other
provisions of this Contract, or so fails to make
progress as to endanger performance of this
Contract in accordance with its terms, and in
either of these two circumstances does not cure
such failure within a period of 10 calendar days.
(or such longer period as the County may authorize
in wrltlng) after receipt of notice from the County
specifying such failure.

In the event the County terminates this Contract in whole
or in part as provided in Paragraph "a" above, the County
may procure, upon such terms and in such manner as the
County may deem appropriate, services similar to those so
terminated, and the Contractor shall be liable to the
County "for any excess costs for such similar services,

- 3.5 -



PART III - STANDARD TERMS AND CONDITIONS

provided that the <Contractor shall continue the
performance of this Contract to the extent not terminated
under the provisions of this clause.

Except with- respect to defaults of subcontractors, the
Contractor shall not be liable for any excess costs if.
the failure to perform this Contract arises out of causes
beyond the control and without the fault or negligence of
the Contractor.

Such causes may include, but are not restricted to_acts
of God or of the public enemy, acts of the County in
either its sovereign or contractual capacity, acts of the
Federal or State government in its sovereign capacity,"
fires, floods, epidemics, quarantine restrictions,

- strikes, freight embargoes, and unusually severe weather;

but in every case, the failure to perform must be beyond
the control and without the fault or negllgence of the
Contractor. If the failure to perform is caused by the
default of a subcontractor, and if such default arises
out of causes beyond the control of both the Contractor
and subcontractor, and without the negligence of either
of them, the Contractor shall not be liable for any
excess costs for failure to perform, unless the supplies
or services to be furnished by the subcontractor were
obtainable from other sources in sufficient time to
permit the Contractor to meet the required dellvery
schedule. :

If, after Notice of Termination of this Contract under
the provisions of this clause, it is determined for.any
reason that the Contractor was not in default under the

- provisions of this clause, or that the default was

excusable under the provisions of this clause, the rights
and obligations of the parties shall be the same as if
the Notice of Termination had been issued pursuant to the
Termination for Convenience of the County.clause above
(see Part II, Section  5).

" The rights and remedies of the County provided in this

clause shall not be exclusive and are in addition to any

‘other rights and remedles provided by law or under this

Contract.

As used  herein, the terms "subcontractor" and
"subcontractors" mean persons, companies, corporations,
or other organizations furnishings supplies, services of
any nature, equipment, or materials to Contractor, at any
tier, under oral or written agreement.

- 3.6 -



PART III - STANDARD TERMS AND CONDITIONS _

0. Disclosure of Information

The Contractor shall not disclose any details in connection
with this Contract to any party, except as may be otherwise
provided herein or required by law. However, in recognizing
the Contractor's need to identify its services and related
clients to sustain itself, the County shall not inhibit the
Contractor from publicizing its role under this Contract
within the following conditions:

1. The Contractor shall develop all publicity materlal in a
profe551onal manner. . .

2. During the course of performance of this Contract, the
Contractor, its employees, agents, and subcontractors
shall not publish or disseminate commercial

advertisements, press releases, opinions or feature
articles using the name of the County without the prior
written consent of the Chief Administrative Officer and
County Counsel. The -County shall not unreasonably
withhold written consent and approval by the County may
be assured in the event no adverse comments are received
in writing within two weeks after submittal.

3. .The Contractor may, without prior written permission of
the County, indicate in its proposals and sales materials
that it has been awarded a Contract to provide these
services, provided that the requirements of this Article
shall apply.

P. Notification

1. Notices desired or required to be given under these
Specifications, Conditions, or Terms herein or any law
now or hereafter in effect may, at the option of the
party giving the same, be given by enclosing the same in
a sealed envelope addressed to the party for whom
intended and by depositing such envelope with postage
prepaid in the United States Post Office or any
substation thereof, or any public box, and any such
notice and the envelope containing the same shall be
addressed to the Contractor at its place of bus1ness, or
such other place as may be hereinafter designated in
writing by the Contractor. The notices and envelopes

- containing the same to the County shall be addressed to:

Assistant Director

County of Los Angeles Department of Public Works
P.0O. Box 1460

Alhambra, CA 91802-1460
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2. In the event of suspension or termination of this
Contract, notices may also be given- upon personal
delivery to any person whose actual knowledge of such
suspension or termination would be sufficient notice to
the Contractor. Actual knowledge of such suspension or
termination by an individual Contractor or by a
copartner, if the Contractor is a partnership; or by the
president, vice president, secretary or general manager,
if the Contractor is a corporation; or by the managing
agent regularly in charge of the work on behalf of said
Contractor shall in any case be sufflclent notice.

Q. Notice to Employees Regardlng the Safely Surrendered Baby
Law -

The Contractor shall notify and provide to its employees, and
'shall require each subcontractor to notify and provide to its
employees, a fact sheet regardlng the Safely Surrendered Baby
Law, its implementation in Los Angeles County, and where and
how to safely surrender a baby. The fact sheet is set forth in
the Attachments to this Contract and is also available on the
Internet at www.babysafela.org for printing purposes.

R. Contractor's Acknowledgment of County's Commitment to the
Safely Surrendered Baby Law. :

The Contractor acknowledges that the County places a high
priority on the implementation of the Safely Surrendered Baby
Law. The Contractor understands that it is the County's
policy to encourage all County contractors to voluntarily post
‘the County's "Safely Surrendered Baby Law" poster in a
prominent position at the Contractor s place of business. The
Contractor will also encourage its Subcontractors, if any, to
post this poster in a prominent position in the
Subcontractor's place of business. The County's Department of
Children and Family Serv1ces will supply the Contractor with
the poster to be used.

P:\aspub\CONTRACT\MASTER\RFP ‘FORMATS\PART 3.doc
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ATTACHMENTS

DECLARATION FOR PROPOSAL
CONTRACTOR'S INDUSTRIAL SAFETY RECORD

CONFLICT OF INTEREST CERTIFICATION

PROPOSER'S EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION
PROPOSER'S REFERENCE LIST

LIST OF SUBCONTRACTORS

REQUEST FOR LOCAL SMALL BUSINESS ENTERPRISE (SBE) PREFERENCE
.PROGRAM CONSIDERATION AND CBE FIRM/ORGANIZATION INFORMATION FORM

GAIN/GROW EMPLOYMENT COMMITMENT

PRINCIPAL OWNER INFORMATION FORM (SUBMIT DIRECTLY TO CHILD
SUPPORT SERVICES DEPARTMENT AND SUBMIT‘A COPY TO PUBLIC WORKS).

'CHILD SUPPORT COMPLIANCE PROGRAM CERTIFICATION (SUBMIT DIRECTLY
TO CHILD SUPPORT SERVICES DEPARTMENT AND SUBMIT A COPY TO PUBLIC

WORKS)

COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM
APPLICATION FOR EXCEPTION AND CERTIFICATION FORM

'COUNTY OF LOS ANGELES POLICY ON DOING BUSINESS WITH SMALL BUSINESS
INTERNAL REVENUE SERVICE NOTICE 1015 (EARNED INCOME CREDIT)

COUNTY OF LOS ANGELES VISION STATEMENT

DEBARRED VENDORS REPORT

~ SAFELY SURRENDERED BABY LAW FACT SHEETS (ENGLISH AND SPANISH)
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DECLARATION FOR PROPOSAL

- To the Board of Supervisors of Los Angeles County:

1. This declaration is given in_ éupport of the proposal of Whittier Narr{)ws Mitigation

for ____Mitigation Plan service.
- 2. . lamduly vested with the authority to make and sign instruments for and on behalf of the
Proposer(s). My title, capacity or relationship to the Proposer is:
Senior Vice President
The Proposer’s form of entity is as follows:
Q | An individual doing business as:
| A corporation whose principal place of business is: Orange, CA
And whose state of incorporation is:. Delaware
g | Apartnership of: ' - -
And;: ) '
g | Aloint venture of:
And: ‘
Q | Alimited fiability company
3. The only persoris or parties interested in this proposal as principals are the following:
Name(s) Title Phone . . Fax
Tito Marchant Principal (619) 291-1475x246 | (619) 291-1476
Street iR City State - Zip
8954 Rio San Dlego Dr. San Diego | CA . 92108
1 Ste.610 ' . .
Name(s) Title . Phone : Fax
John Bridges Sr. Vice President (619) 201-1347 - (619) 291-1348
Street City State _ Zip
8954 Rio San Diego Dr. San Diego CA 92108
Ste. 610 _ . :
Name(s) . Title : Phone Fax
‘Street City ‘ State ' Zip

The undersigned hereby declares: 1) That this proposal is made with out collusion with any
other person, firm or corporation; 2) That the Proposer has carefully examined the location of
the proposed work, and is familiar with all of the physical and climatic conditions, and makes

. this bid solely upon the Proposer's own knowledge; 3) That the Proposer has carefully

examined the specifications, both general and detail, and any drawings attached hereto, and
any additional communications sent and makes this proposal in accordance therewith; 4) If this
proposal is accepted, the Proposer will enter into a written contract for the performance of the
proposed work with the County of Los Angeles; 5) The Proposer proposes to enter into such
contract and to accept in full payment for the work actually done thereunder the prices shown in
the attached schedule.

1 am informed and believe and declare under penalty of perjury under the laws of California that
the foregoing is true and correct. '

| _ 3/4/04
ignature’of Deggiant - Date

Senior Vice President
Title
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 of EcoSystems Restoration Assbciates, a division of P&D Consultants

CONFLICT OF INTEREST CERTIFICATION

l, John Bridges, FAICP

Q sole owner

8 general partner

O managing member

President, Secretary, or other proper title Senior Vice President

Name of proposer

Make this certification in support of a proposal for a contract with the County of Los Angeles for
services within the scope of Los Angeles County Code Section 2.180.010, which provides as

follows:

Contracts Prohibited.. A. Notwithstanding any other section of this code, the county
shall not contract with, and shall reject any bid or proposal submitted by, the persons or
entities specified below, unless the board of supervisors finds that special cnrcumstances
exist which justify the approval of such contract

1. Employees of the county or of public agencies for which the board of
~ supervisors is the governing body;
2. | Profit-making firms or busi_nesses in which employees described in
. subdivision 1 of subsection A serve as officers, principals, partners, -or
major shareholders;
3. Persons who, W|th|n the |mmed|ately preceding 12 months came within

the prowsnons of subdlwsnon 1 of subsection A, and who:

(@) Were employed in positions of substantial responsibility in the
area of service to be performed by the contract; or

(b) Participated in any way in developing the contract of its service
specifications; and

4, Profit-making firms or businesses in which the former employees
described in subdivision 3 of subsection A, serve as officers, principals,
partners, or major shareholders.

| hereby certify | am informed and beélieve that personnel who developed and/or participated in
the preparation of this contract do not fall within scope of Code Section 2.180.010 as cited
above. Furthermore, that no County employee whose position in the County enables him/her to
influence the award of this contract, or any competing contract, and no .spouse or economic
dependent of such employee is or shall be employed in any capacity by the Contractor herein,
or has or shall have any direct or indirect financial interest in this contract. | understand. and
agree that any falsification in the Certificate will be grounds for rejection of this Proposal and
cancellation of any contract awarded pursuant to this Proposal.

I certify under penalty of perjury under the laws of Cahfomla that the foregoing is true and

. correct.

Date: 'Signed \%‘) ,
| 7 Yy
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PROPOSER’S EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

EcoSystems Restoration Associates, a division of P&D Consultants Proposer’s/Offeror's Name

8954 Rio San Diégo_Drive. Ste. 610, San Diego, CA 92108
Address

95-4473104 Internal Revenue Service Employer Identiﬁcatibn_ Number

- In accordance with Los Angeles County Code Section 4.32.010, the Proposer certifies and
agrees that all persons employed by it, its affiliates, subsidiaries, or holding companies are
and will be treated equally by the firm without regard to or because or race, religion, ancestry,
national origin, or sex and in compliance with all anti-discrimination laws of the United States

or America and the State of California.

i The proposer has a written pohcy statement prohibiting any | YES
) dlscnmlnatlon in all phases of employment. a NO
2 The proposer periodically conducts a self- analysis or utlllzatlon analysis | & YES
" | of its work force. Q NO
3 The proposer has a system for determmmg if its employment practices | M YES
__| are discriminatory against protected groups. Q NO
- Where problem areas are identified in employment practices, the o YES
4. | proposer has a system for taking reasonable corrective action to include o NO

establishment of goals and timetables. : "

EooSystems Restoration Assocuates, a division of P&D Consultants

Proposer

John Bridges, FAICP, Senior Vice President
Authorized representative

Ty 4 3/4/04
/  Signature 0 Date




PROPOSER'’S REFERENCE LIST

Provide a comprehensive reference list of all contracts for goods and/or services provided by the Proposer

during the previous three years. Please verify all contact names, telephone numbers, and fax numbers before

i required.

«1 listing. Incorrect names, telephone numbers, or fax numbers will be disregarded. Use additional pages if

A. COUNTY OF LOS ANGELES AGENCIES. All contracts with the County duﬁng the previous three years must be listed.

{
¢} [ SERVICE: INFRASTRUCTURE | DATES: 3/6/2002

SERVICE: AIRPORT | DATES: (626) 458-7389

DEPT/DISTRICT: PUBLIC WORKS

DEPT/DISTRICT: PUBLIC WORKS

CONTACT: TED A. GUSTIN

] | CONTACT: MR. JOE YOUNG
4} [ TELEPHONE: (626) 456-7698

TELEPHONE: (626) 458-7389 -

. | FAX: (626) 458-7827 . : FAX: (626) 282-1365 -
’ SERVICE: ECOSYSTEM DATES: 6/27/2002 SERVICE: TRAFFIC DATES: 9/23/2002
{1 | RESTORATION ' ANALYSIS .

DEPT/DISTRICT: PUBLIC WORKS

DEPT/DISTRICT: TRANSPORTATION

71 | CONTACT: MR. AUGUST SCHMID

CONTACT: AJAY MALIK

1 | TELEPHONE: (626) 458-6127

TELEPHONE: (662) 699-7411

FAX: (626) 979-5436 FAX: (662) 692-2941 '
"1 | SERVICE: ENVIRONMENTAL | DATES: 7/8/2002 _ SERVICE: FINAL PLANS, DATES: 6/13/2003
i | | DEPT/DISTRICT: REGIONAL PLANNING ' SPECS & ESTIMATES

CONTACT: MR. JAMES E. HARTL

DEPT/DISTRICT: DPW SANITATION DISTRICT .

*] |TELEPHONE: (213) 974-6411

CONTACT: AJAY MALIK :

o1 [FAX:(213) 626-0434

TELEPHONE: (562) 699-7411

| SERVICE: ANALYSIS OF | DATES: 9/1 7/2002 | FAX: (562) 699-5422
=1 { IMPEDIMENTS (Al) TO FAIR ' SERVICE: LANDFILL DATES: 3/27/2003
.} |LHOUSING CHOICE IRRIGATION SYSTEM

- | DEPT/DISTRICT: COMMUNITY DEVELOPMENT
+1 | COMMISSION

DEPT/DISTRICT: SANITATION DISTRICT

CONTACT: ALMA HORVATH

: | | CONTACT: MR. RANDY BISSEL .

TELEPHONE: (562) 699-7411

TELEPHONE: (323) 890-7321

1 FAX: (562) 699-5422

+q | FAX (323) 890-8595
: | | SERVICE: INFRATRUCTURE | DATES: 4/15/1999

4 DEPT/DISTRICT: PUBLIC WORKS

11 |CONTACT: TOM LOWRY
i | | TELEPHONE: (626) 458-7389

{1 TFAX: (626) 282-1365




1l

r] B. OTHER GOVERNMENTAL AGENCIES AND PRIVATE COMPANIES.
i

[ T

SERVICE: RESTORATION | DATES: 3/6/2002

SERVICE: RESTORATION _ | DATES: 11/01/03 - 12/31/04

AGENCY/FIRM: RIVERSIDE COUNTY REGIONAL PARK &
OPEN SPACE DISTRICT

AGENCY/FIRM: AMEC EARTH & ENVIRONMENTAL, INC.

| ADDRESS: 4600 CRESTMORE ROAD, RIVERSIDE, CA

92509

CONTACT: RON BAXTER

ADDRESS: 5510 MOREHOUSE DRIVE, SAN DIEGO,C A
92121

CONTACT: MARISSA CUEVAS

TELEPHONE: (858) 458-9044

TELEPHONE: (909) 955-5117

FAX: (909) 955-4795

SERVICE: RESTORATION | DATES: 11/01/03 - 12/31/04

AGENCY/FIRM: AMEC EARTH & ENVIRONMENTAL, INC.

FAX: (858) 458-0943

' SERVICE: NATIVE GRASS

. DATES: 06/15/00 - 06/30/03
EVALUATION PILOT
PROGRAM

ADDRESS: 5510 MOREHOUSE DRIVE, SAN DIEGO, CA
92121

AGENCY/FIRM: STATE OF CALIFORNIA DEPARTMENT OF
TRANSPORTATION

CONTACT: MARISSA CUEVAS

TELEPHONE: (858) 458-9044

ADDRESS: 1120 "N" STREET MS #28, SACRAMENTO, CA
95814

FAX: (858) 458-0943 CONTACT: KEITH ROBINSON

SERVICE: MITIGATION AND | DATES: 8/14/2003 TELEPHONE: (916) 654-6200

MONITORING -1 FAX: (916) 654-3770

AGENCY/FIRM: COUNTY OF ORANGE, PUBLIC FACILITIES SERVICE: BIOLOGICAL,. DATES: 07/01/02 - 07/01/03
& RESOURCES DEPARTMENT ‘ CEQA, AND PERMITTING

ADDRESS; 300 N. FLOWER STREET, SANTA ANA, CA
92702

CONTACT: VINH TRAN

AGENCY/FIRM: BRYAN A. STIRRAT & ASSOCIATES

ADDRESS: 1360 VALLEY VISTA DRIVE, DIAMOND BAR, CA

91765

TELEPHONE: (714) 834-3824

FAX: (714) 834-5188

-SERVICE: RESTORATION -

[ DATES: 01/31/03 - 12/31/03

CONTACT: CHRISTINE ARBOGAST

TELEPHONE: (909) 860-7777

'FAX: (909) 860-8017

AGENCY/FIRM: AMEC EARTH & ENVIRONMENTAL, INC.

ADDRESS: 5510 MOREHOUSE DRIVE, SAN DIEGO,C A
92121

SERVICE: DEVELOP

DATES: 5/2001
SAMPLING PROGRAM "

AGENCY/FIRM: PACIFICA COMPANIES

CONTACT: MARISSA CUEVAS

TELEPHONE: (858) 458-9044

ADDRESS: 1785 HANCOCK STREET, SUITE 100, SAN
DIEGO, CA 92110

FAX: (858) 458-0943 CONTACT: DEEPAK ISRANI
SERVICE: RESTORATION & | DATES: 8/7/2002 TELEPHONE: (619) 296-9000
MAINTENANCE : FAX: (619) 296-9090

AGENCY/FIRM: BEAR CREEK GOLF COURSE

SERVICE: BIOLOGICAL | DATES: 172171997

ADDRESS: 22640 BEAR CREEK DRIVE, MURIETA, CA
92562 - - -

AGENCY/FIRM: COUNTY OF SAN DIEGO, DEPARTMENT
OF PUBLIC WORKS

CONTACT: PETER HANSEN

ADDRESS: 5555 OVERLAND AVE., SAN DIEGO, CA 92123

- | TELEPHONE: (909 )677-8621

CONTACT: CONNIE WILLENS / DAVID S. SOLOMON

FAX: (909) 677-7066

TELEPHONE: (619) 694-3223

SERVICE: RESTORATION | DATES: 1/11/2002

FAX: (619) 694-2490

AGENCY/FIRM: AMEC EARTH & ENVIRONMENTAL, INC.

ADDRESS: 5510 MOREHOUSE DRIVE, SAN DIEGO, CA
92121

CONTACT: MARISSA CUEVAS

.| SERVICE: MITIGATION

[ DATES: 11/5/1996

MONITORING

AGENCY/FIRM: COUNTY OF SAN DIEGO, DEPARTMENT
OF PUBLIC WORKS

TELEPHONE: (858) 458-9044

ADDRESS: 5555 OVERLAND AVE., SAN DIEGO, CA 92123

FAX: (858) 458-0943

CONTACT: CONNIE WILLENS / DAVID S. SOLOMON _

TELEPHONE: (619) 694-3223

|LFAX: (619) 694-2490 -




LIST OF SUBCONTRACTORS

The proposer is required to fill in the following blanks in accordance with the provisions of the
Subletting and Subcontracting Fair Practices Act (Chaper 2 of Division 5, Title 1 of the
Government Code of the State of California) and should be familiar with Section 2-3 of the :

Standard Specifications.

Subcontractors Ilsted in accordance with the provisions of Section 2-3 must be properly
licensed under the laws of the State of California for the type of work which they are to
perform, AND THEIR LICENSE NUMBERS MUST BE LISTED HEREIN. Failure to do so may.
result in delay of the award of contract. Do not list alternate subcontractors for the same work.

Name under which Sub- License Address Specific Description of
contractor is licensed Number __Subcontract work
Inland Empire Landscape 802299 2456 Kern St. . Landscape Contractor

San Bemnardino, CA 92407

C-n-n-
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County of Los Angeles

CBE Firm/Organization Information Form

Request for Local Small Business Enterprise (SBE) Preference Program Consideration and

All proposers responding to the Request for Proposals must complete and return this form for proper
consideration of the proposal.

LOCAL SMALL BUSINESS ENTERPRISE PREFERENCE PROGRAM:

FIRM NAME: EcoSystems Restoration Associates, a division of P&D Consultants

M 1 AM NOT
Q1AM

A Local SBE Certified by the County of Los Angeles Offi ice of Aff rmative Action Compliance as of the
date of this proposal/bid’s submission. -

My county (WebVen) Vendor

Number:

0 As an eligible Local SBE, ! request this proposal/bid be considered for the Local SBE Preference.

FIRMIORGANIZATION INFORMATION: The information requested below is for statistical purposes only. On final analysls and consideration

of award, eonhactorlvendor will be selected without regard to race/ethnicity, color, religion, sex, national origin, age, sexual orlentation or

disability.

Business Structure:

I Q1 sole Proprietorship

Q Partnershipl M comoration lvl:l Nonprofit I a Franchlse

Q2 other (Please Specify)

Total Number of Employees (including owners): 246

RaeeIEthnic Composition of Firm. Please distribute the above total number of individuals into the following mtegones

' RaceIEthnfc Compoeitlon A?;::;l:g :;Tme?rls ' ‘Managers | Staff ..

o _Male | Female Male | Female Mile - | Female
Black/African American ' 3
Hispanic/Latino 3 1 75 7
Asian or Pacific Islander 1 7 9
American Indian 1 1
Filipino 1 1 1
White 16 5 72 42

PERCENTAGE OF OWNERSHIP IN FIRM: Please indicate by percentage (%) how awnership of the fimm is distributed.
_ B':fnkéﬁgf" Hispanic/Latino Aslalglg:; : :rciﬁc American Indian » Filipino White

Men % % %. % % %
Women % % % % % %

'CERTIFICATION AS MINORITY, WOMEN, DISADVANTAGED, AND DISABLE VETERAN BUSINESS ENTERPRISES: [f your firm is

currently certified as a minority, women, disadvantaged or disabled veteran owned business entetpnse by a public agency, complete the

Jollowing and atmeh a copy of your proof of certification. (Use back of form if necessary.)

Agency Name ~Minority Women Dl:::;: - I‘)Ii:;t:;e: Expiration Date.

N/A

DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE OF CALIFORNIA THAT THE ABOVE

INFORMATION IS TRUE AND CORRECT.

Authonzed Signature:

“Tite:

Senlor Vice President

Date:

3/4/04




- LOS ANGELES COUNTY .
GAIN/GROW EMPLOYMENT COMMITMENT

The undersigned:

0O has hired participants from the County’s Department of Social Services’
Greater Avenue for Independence (GAIN) and/or General Relief
Opportunity for Work (GROW) employment programs.

OR

-IZI declares a willingness to consider GAIN/GROW partlcmants for any future
employment opening if participant(s) meet the minimum qualification for

that opening, and

M declares a willingness to provide employed GAIN/GROW participants
access to proposer's employee mentoring program(s), if available, to
assist those individuals in obtaining permanent employment and/or

promotional‘ opportunities. -

Slgnatur Title
/’% W Senior Vice President
Date

Firm Naghé ; /
EcoSystems Restoration AsSociates, a

March 4, 2004

division of P&D ansultants
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Revised 04/18/03

PRINCIPAL OWNER INFORMATION FORM

Los Angeles County Code Chapter 2.200 establishes the Los Angeles County Child Support Compliance Program. This Program
requires the County to provide certain information to the Child Support Services Department (CSSD) concerning its employees
and business licensees. It further requires that bidders or proposers for County contracts provide directly to the CSSD information
concerning their “Principal Owners,” that is, those natural persons who own an interest of 10 percent or more in the Contractor.

‘For each “Principal Owner,” the inforniation which must be provided to the CSSD is: 1) the Principal Owner’s name, 2) his or her

title, and 3) whether or not the Contractor has made a payment of any sort to the Principal Owner.

IN ORDER TO COMPLY WITH THIS REQUIREMENT, COMPLETE THIS FORM AND SUBMIT IT DIRECTLY TO THE
CSSD AT THE ADDRESS OR FAX NUMBER SHOWN BELOW ON OR BEFORE THE DATE YOU SUBMIT A BID OR
PROPOSAL TO A COUNTY DEPARTMENT. MAINTAIN DOCUMENTATION OF SUBMISSION. SOLE PRACTITIONER
MEMBERS OF AN ASSOCIATION MUST COMPLETE AND SUBMIT INDIVIDUAL FORMS.

In addition, bidder or proposers must certify to the soliciting County department that they are in full compliance with the Program
requirements by submitting the Child Support Compliance Program Certification along with the bid or proposal.

f 2.

‘To: Child Support Services Departmen't

Special Projects

P.O.Box 911009 . .

Los Angeles, CA 90091-1009

FAX: (323) 869-0634 Telephone: (323) 832-7277 or (323) 832-7276

Contractor Name or Association Name as Shown on Bid or Proposal: __ EcoSystems Restoration Associates. a Division of
P&D Consultants | | |

Confractor or Associated Member Name, if Contractor is an Association:
Contractor or Associated Menhber Address: __8954 Rio San Diego Drive, Ste. 610, San Diego, CA 92108

_Telephone: (619) 291-1475 » FAX: _ (619) 291-1476

County Departme.nt.Rec_eiving Bid or Proposal: County of Los Angeles Department of Public Works

Type of Goods or Services To Be Provided: _ Whittier Narrows Mitigation Site

". Contract or Purchase Order No.. (if applicable): _ 999758.0014

Principal Owners: Please check appropriate box. If box Iis checked, no further information is required. Please
signand date the form below.

L [ X ] No natural person owns an interest of 10 percent or more in this Contractor.
I [ 1Required Principal Owner information is provided below. (Use a separate sheet if necessary.)

Name of Principal Owner Title : Payment Received
. from Contractor
Lo | - [YES] [NO]
2. . [YES] [NOJ
[YES] [NO]

I declare under penalty of perjury that the Sforegoing information is true and correct.

By: . 4%4/ , Date:__3/4/04 _
(Signature of g/Pfincipdl Owfier, an @der, or manager responsible for submission of the bid or proposal to the

County.)
John Bridges, FAICP Sr. Vice President

(Print Name) (Print Title/Position)



" Revised 04/18/03 ,

CHILD SUPPORT COMPLIANCE PROGRAM CERTIFICATION

R
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Los Angeles County Code Chapter 2.200 established the Los Angeles County Child Support Compliance Program. This
Program requires the County to provide certain information to the Child Support Services Department (CSSD) concerning
its employees and business licensees. It further requires that bidders or proposes for County contracts submit certifications
of Program compliance to the soliciting County department along with their bids or proposals. (In an emergency
procurement, as determined by the soliciting County department, these certifications may be provided immediately
following the procurement.) ' ' .

IN ORDER TO COMPLY WITH THIS REQUIREMENT, COMPLETE THIS FORM AND SUBMIT IT DIRECTLY TO
THE SOLICITING COUNTY DEPARTMENT ALONG WITH YOU BID OR PROPOSAL, IN ADDITION, PROVIDE
A COPY TO THE CHILD SUPPORT SERVICES DEPARTMENT AT THE ADDRESS OR FAX NUMBER SHOWN
BELOW. SOLE PRACTITIONER MEMBERS OF AN ASSOCIATION MUST COMPLETE AND SUBMIT

INDIVIDUAL FORMS.

L, (print name as shown in bid or proposal) ___John Bridges _ , hereby submit
This certification to the LOS ANGELES DEPARTMENT OF PUBLIC WORKS pursuant to the provisions of County .

. Code Section 2.200.060, and hereby certify that (contractor or association name as shown in bid or proposal)

EcoSystems Restoration Associates, a division of P&D Consultants, an independently-owned or franichise-owned business

(circle one), located at (cdntlactor or, if an association, associated member address)
8954 Rio San Diego Drive, San Diego, CA 92108 '

isin comphance with Los Angeles County’s Child Support Compliance Program and has met the following requirements:

) Subniitted a completed Principal Owner Information Form to the Child Support Services Department;

2) Fully complied with employment and wage reporting requirements as required by the Federal Social Security Act
(42 USC Section 653a) and/or California Unemployment Insurance Code Section 1088.5 and will continue to
comply with such reporting requirements; - _ ’

- 3) Fully complied with all lawfully served Wage and Earnings Withholding Orders or Notices of Wage and Earnings

Assignment, pursuant to Code of Civil Procedure Section 706.031 and Family Code Section 5246(b) or pursuant
to applicable provisions of the Uniform Interstate Family Support Act, and will continiie to comply with such
Orders or Notices.

I declare under penalty of perjury that the foregoing is true and correct.

Executed this __4th _ day of __March 2004
_ ' (Month and Year)
at: _San Diego, CA _{(619) 291-1475
(City/State) . : (Telephone No.)
-By-: ‘ ' '
' (Signa f a prificipal Swner, cer, or manager responsible for submission of the bid or proposal to the
County.)
Copy to: Child Support Services Department | '
Child Support Compliance Program

P.0. Box 911009
Los Angeles, CA 90091-1009 :
FAX: (323) 869-0343 Telephone: (323) 889-2782
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COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM
APPLICATION FOR EXCEPTION AND CERTIFICATION FORM

This contract is subject to the County of Los Angeles Contractor Employee Jury Service Program (Program) (Los Angeles
County Code Chapter 2.203). All contractors and subcontractors must complete this form to either (1) request an exception
from the Program requirements or (2) certify compliance. Upon review of the submitted form, the County department will -
determine, in its sole discretion, whether bidder or proposer is excepted from the Program. :

Company Name: EcoSystems Restoration Associates, A Division of P&D Consultants

Company Address: 8954 Rio San Diego Drive, Ste. 610

City: San Diego State: CA ‘Zip Code: 92108

Telephone Number: (619) 291-1475

(Type of Goods or Services): Mitgation Services

- If you believe the Jury Service Program does not apply to your business, check the
appropriate box in Part | (you must attach documentation to support your claim). If the Jury
Service Program applies to your business, complete Part Il to certify compliance with the
Program. Whether you complete Part | or Part ll, sign and date this form.

Part I: Jury Service Program Is Not Applicable to My Business

Q My business does not meet the definition of “contractor,” as defined in the Program as it has not received an
aggregate sum of $50,000 or more ‘in any 12-month period under one or more County contracts or subcontracts
(this exception is not available if the contract/purchase order itself will exceed $50,000). | understand that the
exception will be lost and | must comply with the Program if my revenues from the County-exceed an aggregate
sum of $50,000 in any 12-month period. : '

| My business is a small business as defined in the Program. It 1) has ten or fewer employees; and, 2) has annual
gross revenues in the preceding twelve months which, if asses to the annual amount of this contract, are
-$500,000 or less; and, 3) is not an affiliate or subsidiary of a business dominant in its field of operation, as
defined below. | understand that the exemption will be lost and | must comply with the Program is the number of
employees in my business and my gross annual revenues exceed the above limits.

“Dominant in its field of operation® means having more than tem émployees, including full-time and part-time
employees, and annual gross revenues in the preceding twelve months, which, if added to the annual amount of
the contract awarded, exceed $500,000. ’ x

“Afiiliate or subsidiary-of a.business dominant in its field of operation” means a business which is at least 20
percent owned by a business dominant in its field of operation, or by partners, officers, directors, majority
stockholders, or their equivalent, or a business dominant in that field of operation. -

a My business is subject to a Collective Bargaining Agreement that expressly provides that it supersedes all
provisions of the Progra'm. ATTACH THE AGREEMENT. :

Part li: Certificatibn of Compliance

4] My business has and adheres to a written policy 'th_at provides, on an annual basis, no less than five days of
- regular pay for actual jury service for full-time employees of the business who are also California residents, or my
company will have and adhere to such a policy prior to award of the contract. .

I declare under penalty of perjury under the laws of the State of Californla that the information stated above is
true and correct. , B : o .

Print Name: John Bn‘dges, FACP . - - Title: Senior Vio_e President
Al

Signature: ‘ /. d - | Date: March 4, 2004




Policy on Doing Business
With Small Business

Forty-two percent of businesses in Los Angeles County have five or fewer employees. Only about 4 percent of
businesses in the area exceed 100 employees. According to the Los Angeles Times and local economists, it is
not large corporations, but these small companies that are generating new jObS and helping move Los Angeles
County out of its worst recession in decades.

WE RECOGNIZE ...
'The_ importance of small business to the County:
- o Infueling local economic growth.
o Providing new jobs. |
o Creating new local tax revenues.
o 'Offerlng new entrepreneurial opportunity to those historically under-represented in business.

The Couhty can play a positive role in helping small business grow:
o As a multi-billion dollar purchaser of goods and services. |
_As a broker of intergovernmental cooperation among numerous local jurisdictions.
By greater outreach in providing information and t_raining.-
By simplifying the bid/proposél process.
‘By maintaining selection criteria which are fair to all.

'OOOO’O

By streamlining the payment process.

WE THEREFORE SHALL: .

1. Constantly seek to streamline and simplify our processes for selecting our vendors and for conducting -
. business with them.

2. Maintain a strong outreach program, fully coordinated among our departments and districts, as well as other
participating govemments to: (a) inform and assist the local business community in competing to provide
goods and services; and, (b) provide for ongomg dialogue with and involvement by the busmess community
in implementing this pollcy

3. Continually review and revise how we package and advertise solicitations, evaluate and select prospective
vendors, address subcontracting, and conduct business with our vendors, in order to: (a) expand
opportunity for small business to compete for our business; and, (b) to further opportumtles for all
businesses to compete regardless of size.

4. Ensure that staff who manage and carry out the business of purchasing goods and services are well
* trained, capable, and highly motivated to carry out the letter and spirit of this policy.



Department of the Treasury
- Internal Revenue Service
Notice 1015
- (Rev. November 2002)

Have You Told Your Employees About the
Earned Income Credit (EIC)?

What Is the EIC?

The EIC is a refundable tax credit for certain workers.

A change to note. Workers cannot claim the EIC if their
2000 investment income (such as interest and dividends) is
over $2,550. ‘

Which Employees Must | Notify About the EIC?

You must notify each employee who worked for you at any
time during the year and from whom you did not withhold
income tax. However, you do not have to notify any
employee who claimed exemption from withholding on
Form W-4, Employee's Withholding Allowance Certificate.
‘Note: You are encouraged to notify each employee whose
wages for 2002 are less than $34;1 78 that he or she may be
eligible for the EIC.

How and When Must | Notify My Employees?
You must give the employee one of the following:
® The IRS Form W-2, Wage and Tax Statement, which has
the required information about the EIC on the back of
CopyB.
@ A substitute Form W-2 with the same EIC information on
the back of the employee's-copy-that is on Copy B of the
. IRS Form W-2,

® Notice 797, Possible Federal Tax Refund Due to the

Eamed Income Credit (EIC).

® Your written statement with the same wording as

Notice 797.

_If you are required to give Form W-2 and do so on time,
no further notice is necessary if the Form W-2 has the
required information about the EIC on the back of the .
employee's copy. If a substitute Form W-2 is given on time
but does not have the required information, you must notify

" the employee within 1 week of the date the substitute Form
W-2 is given. If Form W-2 is required but is not given on
time, you must give the employee Notice 797 or your written
statement by the date Form W-2 is required to be given. If
Form W-2 is not required, you must notify the employee by
February-7, 2003.

You must hand the notice directly to the employee or send
it by First-Class Mail to the employee's last known address.
You will not meet the notification requirements by posting
Notice 797 on an employee bulletin board or sending it
through office mail. However, you may want to post the notice
to help inform all employees of the EIC. You can get copies of
the notice by calling 1-800-829-3676, or from the IRS Web
Site at www.irs.gov.

How Will My Employees Know If They Can Claim the EIC?
The basic requirements are covered in Notice 797. For more
detailed information, the employee needs to see the 2002
instructions for Forms 1040, 1040A, 1040EZ, or Pub. 596,
Earned Income Credit (EIC).

How Do My Employees Claim the EIC?
Eligible employees claim the EIC on their 2002 tax retum
Even employees who have no tax withheld from their pay or

owe no tax can claim the EIC and get a refund, but they must

file a tax return to do so. For example, if an employee has no
tax withheld in 2002 and owes no tax but is eligible for a credit
of $791, he or she must file a 2002 tax return to get the $791
refund. v

How Do My Employees Get Advance EIC Paymehts?
Eligible employees who expect to have a qualifying child for

- 2003 can get part of the credit with their pay during the year by

giving you a completed Form W-5, Eamed Income Credit _
Advance Payment Certificate. You must include advance EIC
payments with wages paid to these employees, but the
payments are not wages and are not subject to payroll taxes.
Generally, the payments are made from withheld income,
social security, and Medicare taxes. For detalls see Pub. 15,
Employer's Tax Guide.

Notice 1015
(Rev. 11-2002

Cat. No. 205991



County of Los Angeles
- Vision

Our purpose is to improve the quality of life in the County of Los Angeles by ‘H
providing responsive, efficient, and high quality public services that promote the .
self-sufficiency, well-being and prosperity of individuals, families, businesses and
communities. ‘ S

Our philosophy of teamwork and coltaboration is anchored in our shared values:

responsiveness

professionalism
accountability
compassion

integrity

commitment

a can-do attitude

respect for diversity

- Our position as the premiere organization for those working in the public interest
is established by: - . o . .

a capability to undertake programs that have public value,

~

an aspiration to be recognized through our achievements as the
model for civic innovation, '

a pledgé to always work to earn the public trust.

m

P:\aspub\CONTRACﬂMASTER\A’ITACHMENTS, EXHIBITS AND FORMS\PWFORMS.doc 07/07/03




~ LISTING OF CONTRACTORS bEBARRED IN LOS ANGELES COUNTY

Vendbr Name:

Principal Owners:

Debarment Start Date:

Shobie Entergris'e's DBA Seahawk Qpnstruction

' Sh_amir Ahmad Qazi

April 30, 2002 Debarment End Date: Apﬁl 30, 2005

Vendor Name: -

Principal Owners:

Debarment Start Date:

Automation Data Solufions

" Renee Setero

March 4, 2003 \ Debarment E_nd Date: March 3, 2006

Vendor Name: |

Principal Owners:

Debarment Start Date:

2X, Inc. a.k.a. LA Intemet, Inc.,

2X Access _

Internet Business International
(Referred to collectively as “LA Internet”

Ken Reda
Albert Reda
Louis Cherry

September 9, 2003 | Debarment End Date: September 8, 2006

. Listing as of: 9/9/03
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What is the Bufely Surrenderad Baby Law?
Cailfowis's Sefaly Surrandored Saby Low sliows parents 1 give
up thalr beby confidentially. At long es the beby has not bews
ebused or neglectad, parants may ghve up their newbon without
faur of swrest or prosacution,

How doss it work?

A distreased parent who fs unabile or unwiling to cse for & baby
- mw SMGETNN “w%wemmm
deys of Brth. The buby smust be handed 1o an erployes ete Los
 + fngales Courtly smengancy toom o fre stafon. As long s the ol
shirest o sigos of abose e nagact, no name or cther Infarmation i
foired. In cae e parent changes his or bar avisd at e leler dute
s wamts e bty hack, workess will use bracolels 1o help somect
iee 0 aach ol mmmmwﬂwm“*
mmwumaﬁm

maammﬁwmm

Pamnis who change thels sinds osn bagin the process of

- anelaising thelr newboms wilin 14 days. These parents should
oull 2 Los Angeles County Dépariment of Chiicben and Pamily
Servions et $-800-540-4000.

 Gan only @ parent bring in the baby?
2 mask tases, & paruk il being in the beby: The b allows
Sther peopis 1 bring i the baby I thoy have leges custody.

e, &mmwhammanwnw,?m
& wask 50 long ax e parent gives the baby fo gemenne wha
works at 10 hosphal or fire staticn.

Doos 8 parent have to 58 anything to the people

tokding ¥ro baly?

Mo Howaver, howsital personael wil sek the parent o i out e

. guesiionnaire daeigned to guthes leportant medion hiatory
indormation, which ls very ussid in atring for the ohild. Alhough
encoragsd, filing out the quesisnelre it not required.

© What happens to the baty?
 Thahehy ulfl be examined and given medioel Paatman, Fneeded.
Then th baty wil be placsd in a pro-adoptive home.

What happans to the W’.
Cnoe the parsniis} has ssluly hamed over e baty, iy ere free 0 g0,

Why is Colifornia doing this?

The pumpase of the Sefely Sevendesed Baby L is Y0 protect bsbise
from belg sbandoned by their pareats snd potarsislly belng hurt or
Kiled, You may have heard taghc stoeies of bables left in cimpetors
or public bativronma. The parants who commiiied thees acts may
have been under severs emotional distress; The: mothers may have
hidden thair pragnanaies, fearil of whatwould happen ¥thek:
fomiles found out. Beceuss Shay were elvaid end had nowhere 1o
tam for halp, they shandonud thelr infenis. Abeadoning e baby pute
S child s oxireo dingee. Ris o Magal, Too oten, R ceaulls iy
e baby'e deuth. Becowse of the Salely Sumendored Beby Luw, i
Sagedy doeant ever hove tobhegipen In Calilomin agein.

A baby's story
ummﬁMW&m'wmm
wia brought tn 8¢ Bernandine Medisal Centerin Son Bemanine

far the provisions of fhe California Safely Sumendered Buby Law.
Asthe lew atatien, the buby/'s mother did not have 10 identily herssif
Vehon t» batly was brocght to (e ensergacy mom, he wes
sxeminved by @ pedistician, who determinnd that the babyrwss
hesithy snd deing Sae. &mmemgmw%”

Every baby deserves a chance for a
 healthy Bfe. f someone you know Is
considering abandoning a newbom, let
- her know there are other options.
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Qs es la Loy do Entrega de Bobse Sin Peligro?

La Loy de Enirega de Bebés 8in Peligra de California permite
& log padres & 80 reclén nacido confkiencisiments,
- Stempre qus of no hays suliido abuso ni negligencis,
padres pueden entragar & siz reciin nacido sin temor 8 sar
Erasindos o procesadios. .

£C6mo funciona? .
B padreimadre con dificultades que na puetls o no quiera culdsr
i mis rocién nacido pueds an forma fagal, confidancied y

entregaio )
wogura, dentro de ks vas diss del nacients. Eibebé debe ser
sndregado & un ermpleado ds una sela de emergendias o de un
wummmammw
1 bebé no presenis signos de sbuso o negligencia, no
facesario suministsr nombres rd iformaciSn sigune. 8t el
pacia/miades cambia de apiniin posteriorments y deaen mcuperar
A stz bebd, fos irsbajadores uiltzanin brazaieles pars pader
mamm»mmmm
un benzatels st

-mmadmmmmm:amm
asubebdé?

Los padres qus cambiea de opinidn pusden empezar
rectarrar & su recién nackio dentro de los 14 dias. Estos padres
mipumofgmm'ms *sm?miam'
Angeles, 21 1.800-540.4000. - :

486k los padres pocrdn Hevar al reclén naoido?

- Enfa mayoria do los casos, los padres son los qus llevan al

- babd. La lsy pesmile que olras petsonas even i bebé sf Sanen
fa cusindia legal &8l menar. ‘

Lo padres deben Hamar antes de Bever al beba?
MBMMM&NM&«M
oo, s 24 hors del dis, los T dins de s vemona,
miociras qus eniregue & su Sebé 4 un eawploado det hosplial
@ de un cuariel de bombaros.

B8 necesario que of mmmm_aﬁoalas
personas que reciben al bebé? _

No. Sin ambargo, of personal det hospital ie padind qua lens
mmhwammM
vportinies, que resulian de gran oiiided pens o8 culkiados que
reciind ol bobé. £s secomendado lenar ests cusstiormio, pero
no aa ohiiguintio hacerdo. .

&Qué oourrird con ef bebé?

. E1babé sock exantnado v, e ner necesario, reolbicé frateniento

mwsmn«mmwm

¢l proceso de

¢ué pasard con of padre/madre? :
Una vez que los padres hayan eniragado & su bebé en forma
segura, sardn Kbres de inse. '

¢ Por qué California hace eeto?

La fnaliiad de fe Ley de Entrega de Bebés Sin Peligm o3
proteger g log bebés dial abandono por parte de sus padres y de la
posibliidad da que musran o sukan dafios. Usied probablsments
haya escuchado historias trigicas sotws biahés sbandonados on
basureros o en baflos pdbiicos, Es posible que los pacires que
comelicron esips actos hayan estado akavesando difioultacies
snocionales graves. Las madres pueden haber souliado su
enbarars, por iemor a 10 que pasoia sl sus fanilias se anteraron.
Abancionaron o sus seciin nacidos porue tendan miedo y no tenlan
sdonds reouarir pera oblener ayuda. Bl sbamndono de un recién
nackio lo pans en une skuacitn ds peligro exiremo. Ademiis es
mug.motmmhmﬁm
Alora, gracias & la Lay de Eniraga de Babés Sin Palien, asta
imgectia ya no debs sucsder munca més sn Callfornia.

Hietoris de un bebé :

Alas 8:30 am del juoves 25 de julio de 2002, se eniregh un '
bebé mcién nacido satudable 2a el 8t Bamandine Medicsl Center
en San Bemardino, en virliud de fas disposicionas de (e Ley de
Entrega de Bebés Sin Peligro. Como lo establecs Ia ley, In madre
ammnmmm&mm th ,
saia de soerpencios, un pedistra y dotei Qe
tinbé sxtsba sshudable y no teniz problemas. £1 bebs hie
WWWMMMQWINM

W

Cada recién nacido merece una
- oportunidad de tener una vida saludable.
$i algulen que usted conoce eaté pensando
en abandonar a un reclén nacido, inférmele
qué otras opoiones tiene.
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EXHIBIT A.1

'STATElOF CALIFORNIA-THE RESOURCES AGENCY GRAY DAVIiSzoverne.
DEPARTMENT OF FISH AND GAME '

South Coast Region

4949 Viewridge Avenue
San Diego, California 92123
(858) 467-4201

FAX (858) 467-4235

April 23, 2001

Los Angeles County
'Department of Public Works

Attn: James Yang

900 South Fremont Avenue

Alhambra, CA 91803

Dear Mr. Yang:

Enclosed is Streambed Alteration Agreement 5-241-99 that authorizes work on the 1999

Debris Basin Enlargement/Modification Program project impacting Fieldbrook Debris Basin in Los

~ Angeles County. This action is authorized under Section 1600 of the Fish and Game Code and has
been approved by the California Department of Fish and Game. Pursuant to the requirements of the
California Environmental Quality Act (CEQA), the Department filed a Notice of Determination -

- (NOD) on the project on__ &% /23 /o1 . Under CEQA regulations, the project has a

- 30-day statute of limitations on court challenges of the Department’s approval under CEQA.

The Department believes that the project fully meets the requirements of the Fish and Game
Code and CEQA. However, if court challenges on the NOD are received during the 30-day period,
then an additional review or even modification of the project may be required. Ifno comments are
received during the 30-day period, then any subsequent comments need not be responded to. This
information is provided to you so that if you choose to undertake the project prior to the close of the
30-day period, you do so with the knowledge that additional actions may be required based on the
results of any court challenges that are filed during that period. '

Please contact Don Chadwick at (858) 467-4276 if you ha.ve any questions regarding the
Streambed Alteration Agreement. : - '

Sincerely, .

C.F. Raysbrook
Regional Manager

Enclosure

cC: Don Chadwick



EXHIBIT A2

&AL]FORNIA DEPARTMENT OF FISH AND GAME
4949 Viewridge Avenue
San Diego, California 92123

Notification No. 5-241-99 ' | ) January 19, 2001
‘Page 1 of 6 -

AGREEMENT REGARDING PROPOSED STREAM OR LAKE ALTERATION

THIS AGREEMENT, entered into between the State of California, Department of Fish and Game,
hereinafter called the Department, and Mr. James Yang of Los Angeles County Department of Public

Works, Planning Division. 900 South Fremont Avenue, Alhambra, CA 91803: (626)458-5152, State of

" California, hereinafter called the Operator, is as follows:

WHEREAS, pursuant to Section-1601 of California Fish and Game Code, the Operator, on the 16th
day of August, 1999, notified the Department that they intend to divert or obstruct the natural flow of,
or change the bed, channel, or bank of, or use material from the streambed(s) of, the following
water(s): two unnamed drainages (in the Fieldbrook Debris Basin), tributary to San Jose Creek,
Los Angeles County, California; USGS Map: La Habra; Los Angeles County Assessor’s Parcel
Number: 8269-04; T:02S; R:10W; Section:25. )

' WHEREAS, the Department has determined that such construction may substantially adversely
affect those existing fish and wildlife resources within two unnamed drainages (in the Fieldbrook
Debris Basin), tributary to San Jose Creek, specifically identified as follows: Amphibians: western toad -

and Pacific chorus tree frog; Reptiles: Western fence lizard, side-blotched lizard, southern alligator
‘lizard, gopher snake, and common kingsnake; Birds: Red-tailed hawk, red-shouldered hawk,

- American crow. American kestrel, house finch, black phoebe, northem mockingbird, mournin dove;

warblers, sparrows, finches, chats, hummingbirds: Mammals: California ground squirrel, Virginia
. opossum, striped skunk, racoon, and deer mouse; Riparian vegetation: Coast live oak, California
black walnut, mexican elderberry, willow, mulefat, toyon. laurel sumac, poison oak, and fuchsia-
flowered goose-berry; and all other fish and wildlife resources, including that vegetation which
provides habitat for such species, in the area. '

THEREFORE, the Department hereby proposes measures to protect fish and wildiife resources
during the Operator's work. The Operator hereby agrees to accept the following measures/conditions
‘as part of the proposed work. : . ' : '

If the Operator's work changes from that stated in the notification specified above, this Agreement is
no fonger valid and a new notification shall be submitted to the Department of Fish and Game.
Failure to comply with the provisions of this Agreement and with other pertinent code sections,
including but not limited to Fish and Game Code Sections 5650, 5652, 5937, and 5948, may result in

prosecution. : -

_ Nothing in this Agreement authorizes the Operator to trespass on any land or property, nor does it
. relieve the Operator of responsibility for compliance with applicable federal, state, or local laws or
ordinances. A consummated Agreement does not constitute Department of Fish and Game
endorsement of the proposed operation, or assure the Department's concurrence with permits
required from other agencies. - '

_ These Conditions become effective the date of Department's signature and terminates
October 1, 2002 for project construction only. This Agreement shall remain in effect for that time
necessary to satisfy the terms/conditions (including mitigation) of this Agreement. Any provisions of
the agreement may be amended at any time provided such amendment is agreed to in writing by both
- parties. Mutually approved amendments become part of the original agreement and are subject to all

previously negotiated provisions. : :




EXHIBIT A.3

* ‘Page 2 of 6 (January 19, 2001) -
STREAMBED ALTERATION CONDITIONS FOR NOTIFICATION NUMBER: 5-241-99

1. The following provisions constitute the limit of activities agreed to and resolved by this Agreement.
The signing of this Agreement does not imply that the Operator is precluded from doing other activities
at the site. However, activities not specifically agreed to and resolved by this Agreement shall be
subject to separate notification pursuant to Fish and Game Code Sections 1600 et seq.

2. The Operator proposes to alter the streambed to enlarge and modify the existing debris basin at
the end of Fieldbrook Street, in two unnamed drainages, in the Rowland Heights area of Los Angeles
County. The project includes the following elements: S
replace an existing reinforced concrete box (RCB) storm drain with-a 40-foot long RCB,
construct a retaining wall approximately 140 feet in length, '
construct a 40-foot wide spiliway, '
- construct two inlet chute structures upstream of the debris basin, -
construct a 150-foot long and 25-foot wide access road,
replace the existing corrugated metal pipe outlet tower with a 10-foot high reinforced concrete
outlet tower, ' .
install a 55-foot long 36-inch diameter reinforced concrete pipe (RCP) and a 90-foot long 72-inch
diameter RCP, : ,
and excavate and dispose approximately 13,500 cubic yards of earth material to a placement
site available to the contractor provided the site has been previously approved by the
Department. '

T ® Mmoow»

The project will j)ermane_ntly impact 0.16 ébfe of stream and associated oak/wainut woodiand habitat.-
The project will impact 23 oaks (8 inches DBH or greater) and 12 California black walnut trees. Two
of the oaks impacted are greater than 36 inches DBH. : o

The project is located at the south end of Fieldbrook Street just off of Pathfinder Road and Blandford
Drive in the Rowland Heights area of the unincorporated area of Los Angeles County.

3. The agreed work includes activities associated-with-No--2 above. The project area is located in

two unnamed drainages in the Fieldbrook Debris Basin, tributary to San Jose Creek in Los
Angeles County. Specific. work areas and mitigation measures are described onfin the plans and

- documents submitted by the Operator, including the "Attachment A/ Debris Basin Eniar ement/

- Modification Program Discussion of Environmental Factors,” “Attachment B Debris Basins.” Prepared -
by Los Angeles County Public Works April 1, 1999, and “Draft Oak Tree Report For Fieldbrook Debris
Basin” dated March 10, 2000-prepared by Sapphos Environmental Inc., shall be implemented as
proposed unless directed differently by this agreement.

4. The Operator shall not impact more than 0.16 acre of stream with oak/walnut woodland. All -
impacts are permanent. Additional temporary impacts due to construction shall be documented and
as described in Condition 7 of this Agreement. All temporarily disturbed areas shall be restored.

5. As mitigation for permanent impacts the Operator shall restore/enhance 0.16 écre of oak/walnut
woodland at a Department approved location. The Operator shall restore all temporarily disturbed
areas by planting stripped or exposed areas with vegetation native to the area. :

6. Any oaks and waln tsﬂ;i’ch must be damaged/destroyed shall be replaced in-kind at an
appropriate location'g#-site. The replacement ratios for trees which are damaged or destroyed shall
be replaced with one of the following ratios:

(A) Replace impacted trees in-kind with rooted plants in liners or one gallon containers at the
following ratio: replace trees less than 8 inches DBH at a 3:1 replacement-to-impact ratio, trees from- 8
to 20 inches at 5:1 ratio, trees from 20 to 36 inches at 10:1 ratio, and trees 36 inches or greater at a
20:1 ratio; or’ . - -
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STREAMBED ALTERATION CONDITIONS FOR NOTIFICATION NUMBER: _5-241-99

(B) Replace impacted trees in-kind with 24-inch boxed at the following ratio: replace trees less than
8 inches DBH at a 1:1 replacement-to-impact ratio, trees from 8 to 20 inches at 3:1 ratio, trees from 20
to 36 inches at 5:1 ratio, and trees 36 inches or greater at a 10:1 ratio.

7. The Department recommends that the Operator use rooted plants in liners or one gallon containers
. for restoration to increase the likelihood of survival of plantings. All remaining trees shall be fenced

off and flagged to prevent equipment from operating in the drip line of these trees. All other native
trees damaged/destroyed by project activities shall be replaced at a 3:1 replacement-to-impact ratio at
a Department approved Iocatlon All replacement trees shall be monitored for a minimum of 5 years

following planting.

8. The Operator shall submit to the Department for review and approval a mitigation plan designed
to meet the identified objectives described in Conditions 5, 6, 7, and 8 of this Agreement. The plan
shall identify restoration of a minimum of 0.16 acre of oak/walnut woodland habitat (for permanent
impacts), with details on the planting of the replacement trees, and restoration of the temporarily -
disturbed areas of the project. The mitigation plan shall include a plant palette, planting plan
(including appropriate oak woodland understory vegetation and required replacement trees),.
monitoring and maintenance procedures/timeline (five years), irrigation, success standards and
contingency measures, description of plans for invasive removal activities including monitoring and

. maintenance objectives to prevent the re-invasion of undesirable weeds for a minimum of five years.
This mitigation plan shall be submitted to the Department prior to commencing project activities.

9. The Operator shall not remove vegetation from the project site from March 15 to September 1 to
~ avoid impacts to nesting birds. If work needs to occur from July 1 through September 1, the Operator
shall have a qualified biologist survey all potential nesting vegetation within the project site for nesting
birds, prior to project activities (including construction and/or site preparation). Surveys shall be
conducted once a week for eight consecutive weeks, at the appropriate time of day during the
breeding season, and surveys shall end no more than three days prior to clearing. Documentation of .
surveys and findings, shall be submitted to the Department for review and concurrence prior to
conducting project activities. If no nesting birds were observed and concurrence was received by the
_Department, project activities may begin. If an active bird nest is located, the nest site shall be fenced

a minimum of 50 feet (200 feet for raptors) in all directions, and this area shall not be disturbed until

after July 15 and until the nest becomes inactive.

10. If construction activities are going to occur during the breeding season for raptors (January
through July), the Operator shall have a qualified biologist survey the site for raptor nests prior to
‘remaving vegetation from the site. If an active raptor nest is located, the nest site shall be fenced a
minimum of 500 feet in all directions, and this area shall not be disturbed until the young have fledged
and the nest becomes inactive. Be advised, it is unlawful to take, possess, or destroy any birds, nest,
or eggs of any birds-of-prey.

11. Disturbance or removal of vegetation shall not exceed the limits approved by the Department.
The disturbed portions of any stream channel shall be restored. Restoration shall include the
revegetation of stripped or exposed areas with vegetation native to the area.

12. Instaliation of structures shall be such that water flow is not impaired.

13. The Operator shall not work in ponded or flowing areas. When work in a flowing stream is
unavoidable, the entire stream flow shall be diverted around the work area by a barrier, temporary
culvert, new channel, or other means approved by the Department. Channel bank or barrier
construction shall be adequate to prevent seepage into or from the work area. Channel banks or
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STREAMBED ALTERATION CONDITIONS FOR NOTIFICATION NUMBER: 5-241-99

barriers shall not be made of earth or other substances subject to erosion unless first enclosed by -
sheet piling, rip-rap, or other protective material. The enclosure and the supportive material shall be
removed when the work is completed and removal shall normally proceed from downstream in an

upstream direction. '

. 14. The Operator shall restore any temporarily disturbed portions of the stream channel back toits
- original condition and configuration/width after the excavation process, without creating future erosion

problems. |

- 15, The mitigation sites shall meet all the requirements below.

(A) All planting (except for oaks and walnuts) shall have a minimum of 80% survival the first year
and 100% survival thereafter and shall attain 75% cover after 3 years and 90% cover after 5 years.
Any oaks or walnuts that do not survive or that do not appear healthy during the monitoring period
shall be replaced in-kind at a 1:1 ratio. If the survival and cover requirements have not been met, the
Operator is responsible for replacement planting to achieve these requirements. Replacement plants
shall be monitored with the same survival and growth requirements for 5 years after planting
(replaced).

(B) The mitigation site shall not contain more than 5 percent exotic plant species for the .
Department to deem the site successful. Exotic removal shall be conducted throughout the 5-year
monitoring and maintenance period. ' .

(C). irrigation of the mitigation site(s) shall only be used to help the plants become established
during the first two years following planting. Watering/irrigation of the site(s) shall be discontinued at
least two years prior to completion of the monitoring period for the site(s) to be deemed successful by -
. the Department. ' : '

16. Ani annual report shall be submitted to the Department by May 1 of each year for 5 years after
planting and transplanting is completed. This report shall include a description of the planting of trees
and shrubs, exotic removal, installation and timing of irrigation, the survival, percent cover, height of

- both tree and shrub species, and the survival and health of transplanted trees (listed by identification
number. The number by species of plants replaced, an overview of the revegetation effort, and the
method used to assess these parameters shall also be included. The report shall also include
information regarding non-native vegetation removal from the restoration sites, including the amount
removed and treated, frequency and timing, disposal specifics, and a summary of the general success
and failures. Photos from designated photo stations shall be included. . '

17. - Preparation shall be made so that runoff from steep, erodible surfaces will be diverted into stable
areas with little erosion potential. Frequent water checks shall be placed on dirt roads; cat tracks, or
- other work trails to control erosion.

18. Any equipment or vehicles driven and/or operated within or adjacent to the stréam/lake’shall be
checked and maintained daily, to prevent leaks of materials that if introduced to water could be
deleterious to aquatic life. .

19. Stationary equipment such as motors, pumps, generators, and welders, located within or adjacent
to the stream/lake shall be positioned over drip pans. '

20. The clean-up of all spills shall begin immediately. The Department shall be notified immediately
by the Operator of any spills and shall be consulted regarding clean-up procedures.

21. Staging/storage areas for equipment and materials shall be located outside of the stream.
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22, Access to the work site shall be via exrstmg roads and access ramps. 23. No equrpment
maintenance shall be done within or near.any stream channel where petroleum products or other
pollutants from the equipment may enter these areas under any flow.

24. The Operator shall comply with all litter and poliution laws. All contractors, subcontractors and
employees shall also obey these laws and it shall be the responsibility of the operator to ensure

compliance.

25. Raw cement/concrete or washings thereof, asphalt, paint or other coating material, oil or other
petroleum products, or any other substances which could be hazardous to aquatic life, resulting from
project related activities, shall be prevented from contaminating the soil and/or entering the waters of
the state. These materials, placed within or where they may enter a stream/iake, by Operator or any
* party working under contract, or with the permission of the Operator, shall be removed immediately.

.26. No debiris, soil, silt, sand, bark slash, sawdust, rubbish, cement or concrete or washings thereof,
oil or petroleum products or other organic or earthen material (except for backfill) from any
construction, or associated activity of whatever nature shall be allowed to enter into or placed where it
may be washed by rainfall or runoff into, waters of the State. When operations are completed, any
excess materials or debris shall be removed from the work area. No rubbish shall be deposded within-
. 150 feet of the high water mark of any stream or lake.

27. The Operator shall request an extension of this agreement prior to its termination. Extensions
‘may be granted for up to 12 months from the date of termination of the agreement and are subject to
Departmental approval. The extension request and fees shall be submitted to the Department's
Region 5 Office at 4949 Viewridge Avenue, San Diego, CA 92123. If the Operator fails to request the
extension prior to the agreement's termination then the Operator shall submit a new notification with
fees and required information to the Department. Any activities conducted under an expired
agreement is a violation of Fish and Game Code Section 1600 et. seq. The Operator may request up
to a maximum of 2_extensions of this agreement. :

28. The Operator shall provide a copy of this Agreement to all contractors, subcontractors, and
the Operator's project supervisors. Copies of the Agreement shall be readily available at work
sites at all times during periods of active work and must be presented to any Department
personnel or personnel from another agency upon demand.

29. The Department reserves the right to enter the pro;ect srte at any tlme to ensure compliance with
terms/conditions of this Agreement

30. The Operator shall notify the Department, in writing, at least five (5) days prior to initiation of
construction (project) activities and at least five (5) days prior to completion of construction
(project) activities. Notification shall be sent to the Department at 4949 Viewridge Avenue San |
Diego, CA 92123 Attn: Streambed Team. SAA # 5-241-99.

31. The Department reserves the right to suspend or cancet this Agreement for other reasons
including but not limited fo the following:

a. The Department determines that the rnformatron provided by the Operator in support of the
Notification/Agreement is incomplete or inaccurate;

b. The Department obtains new information that was not known to it in preparmg the terms and
conditions of the Agreement;

\
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c. The project or project activities as described in the Notification/Agreement have changed;
d. The conditions affecting fish and wildlife resources change or the Department determines that
project activities will result in a substantial adverse effect on the environment.

CONCURRENCE

(Operator's name) California Dept. of Fish and Game
Ronrnes V)AM\"{ 2./‘).2»/0 | %M—-' o7 23/0/ .

(signature) -t " (date) (signaturé) (date)
Ramses Wassrf -
Gupecvistng. Gl Ew . I C.F. Raysbrook, Regional Manager

Print Name andTitle o Name and Title

| Prepared by: Leslie S. MacNair, Environmental Specialist lil



e —

'EXHIBIT B.1

COUNTY OF LOS ANGELES
: FIRE DEPARTMENT

1320 NORTH EASTERN AV_ENUE
LOS ANGELES, CALIFORNIA 80063-3294

(323) 890-4330

March 15, 2001

Julie T. Moore, Assistant Section Head
Department of Regional Planning
Zoning Permits Section

320 West Temple Street :

Los Angeles, CA 90012

Dear Ms. Mgdre:

SUBJECT: OAK TREE PERMIT #01-011, HENDRICKS AVENUE STREET WIDENING
(UNINCORPORATED AREA OF EAST LOS ANGELES)

We have reviewed “Request for Oak Tree Permit #01-011.” This project is located on Hendricks Avenue

_ between Whittier Blvd and 800 feet north of Hubbard Street in the unincorporated area of East Los Angeles.
The Oak Tree Report is accurate and complete as to the location, size, condition and species of the Oak trees on
the sitt. The term "Oak Tree Report" refers to the document on file by Robert Wallace, the consultmg
arborist, dated December 5, 2000.

We recommend the following as conditions of approval:

. OAK TREE PERMIT REQUIREMENTS:

1. ‘This grant shall not be effective until the permittee and the owner of the property involved (if other than
’ the permittee). have filed at the office of the Department of Regional Planning their affidavit stating that
they are aware of and agree to accept all conditions of this grant.

Unless otherwise apparent from the context, the term “permittee” shall include the applicant and any
other person, corporation or other entity making use of this grant. ‘

2. The permittee shall, prior to commencement of the use authorized by this grant, deposit with the
County of Los Angeles County Fire Department a sum of $500. Such fees shall be used to compensate
the County Forester $100 per inspection to cover .expenses incurred while inspecting the project to
determine the permittee's compliance with the conditions of approval.

SERVING THE UNINCORPORATED AREAS OF LOS ANGELES COUNTY AND THE CITIES OF:

AGOURAHILLS  BRADBURY CUDAHY HAWTHORNE LA MIRADA MALIBU POMONA SIGNAL HILL

ARTESIA CALABASAS  DIAMOND BAR HIDDEN HILLS _LAPUENTE  MAYWOOD : RANCHO PALOS VERDES ~ SOUTH EL MONTE

AZUSA CARSON DUARTE HUNTINGTON PARK LAKEWOOD  NORWALK ROLUNG HILLS SOUTH GATE

BALOWIN PARK  CERRITOS EL MONTE INDUSTRY LANCASTER  PALMDALE ROLLING HILLS ESTATES  TEMPLE CITY

BELL |, CLAREMONT  GARDENA INGLEWOOD . LAWNDALE  PALOS VERDES ESTATES ~ ROSEMEAD - WALNUT

BELL GARDENS ' COMMERCE  GLENDORA IRWINDALE N LOMITA - PARAMOUNT SAN DIMAS . WEST H%Lm% _
H WEQTI A 3

REH FIOWED Fala GAArA AR S ADAEMC 1 A CANADAF INTRINGE LVARMONA DirN OWERA SANTA 1 ARITA
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jit:Section Head

¥

The above fees provide for one. (1) initial inspection of temporary fencing (required to secure the

' protected zone of all remaining Oak trees), prior to the commencement of construction and four (4)

subsequent biannual inspections until the conditions of approval have been met.

The Director of Regional Planning and the County Forester shall retain the right to make regular and
unannounced site inspections. -

Before commencing work authorized or required by this grant, the consulting arborist shall submit a
letter to the Director of Regional Planning and the Forestry Division of the County of Los Angeles Fire
Department, stating that he or she has been retained by the permittee to perform or supervise the work,
and that he or she agrees to report to the Director of Regional Planning and the County Forester any
failure to fully comply with the conditions of the grant. The arborist shall also submit a written feport
on permit compliance upon completion of the work required by this grant. The report shall include a
diagram showing the exact number and location of all mitigation trees planted as well as plammo dates.

Copies of the Oak Tree. Report Oak tree map, and conditions of approval shall be kept on the prolect

 site and available for review.

All individuals associated with the project as it relatés td the Qak resource shall be familiar with the
Oak Tree Report, Oak tree map, mitigation planting plan and conditions of approval.

PERMITTED OAK TREE REMOVAL:

S. This grant allows the removal of seven (7) trees of the QOak genus (Quercus agnfolza) and (Quercus
suber) identified as Tree -Numbers 4,10,25, 27 ,38,41,42 on the applicant's site plan and Oak Tree
Report. X

MITIGATION TREES:

6. The permittee shall prov1de mitigation trees of the Oak genus at a rate of 2:1 trees for each tree

: removed for a total of 14 trees.

1. Each mitigation tree shall be at least a 15-gallon specimen in size and measure one inch or more in
diameter one foot above the base. Free form trees with multiple stems are permissible; the combined
diameter of the two largest stems of such trees shall measure a minimum: of one inch in diameter one
foot above the base. : :

8. Mitigation trees shal] consist of indigerrous varieties of Quercus agrifolia grown from a local seed

source.
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Mitigation trees shall be. planted within one year of the permitted Oak tree removals. Additional

mitigation trees shall be planted within one year of the death of any tree. Mitigation trees shall be

planted either on site or at an off-site location approved by the County Forester. Alternatively, a =

contribution to the County of Los Angeles Oak Forest Special Fund may be made in the amount

_ equivalent to the Qak resource loss. The contribution shall be calculated by the consulting arborist and
approved by the County Forester according to the most current edition of the International Society of .

Arboriculture's "Guide for Plant Appraisal.” :

10. The permittee shall properly maintain each mitigation tree and shall replace any tree failing to survive
due to a lack of proper care and maintenance with a tree meeting the specifications set forth above. The
two-year maintenance period will begin upon receipt of a letter from the permittee or consulting arborist
to the Director of Regional Planning and the County Forester indicating that the mitigation trees have
been planted. The maintenance period of the trees failing to survive two years will start anew with the
new replacement trees. Subsequently, additional monitoring fees shall be required.

11. Al mitigation Oak trees planted as a condition of this permit shall be protected in perpetuity by the Los
Angeles County Oak Tree Ordinance once they have survived the required maintenance period. o

' NON-PERMI'I‘I‘ED ACTIONS AND VIOLATIONS:

12. Encroachment within the.proteéted zone of any additional tree of the Oak genus on the project site is
prohibited without an addendum prepared by the Forestry Division of the County of Los Angeles Fire
. Department and approved by the Department of Regional Planning.

13.  Should encroachment within the protected zone of any additional tree of the Oak genus on the project
site not permitted by this grant result in its injury or death within two years, the permittee shall be
required to make a contribution to the Los Angeles County Oak Forest Special Fund in the amount
equivalent to the Oak resource damage/loss. Said contribution shall be calculated by the consulting
arborist and approved by the ‘County Forester according to the most current edition of the International
Society of Arbericulture's “Guide for Plant Appraisal.” '

14. No planting or irrigation system shall be installed within the dripline of any Oak tree that will be
o retained. : '

15.  Utility trenches shall not be routed within the prétected zone of an Oak tree unless the serving utility
requires such locations. '

16. - Equipment, materials and vehicles shall not be stored, parked, or operated within the protected zone of
‘ any Oak tree. No temporary structures shall be placed within the protected zone of any Oak tree.

17. ‘Violations of the conditions of this grant shall result in immediate work stoppage or in a notice
of correction depending on the nature of the violation. A time frame within which deficiencies
must be corrected will be indicated on the notice of correction.
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.re, Assistant Section Head

Should any future inspection disclose that the subject property is being used in violation of any one of
the conditions of this grant, the permittee shall be held financially responsible and shall reimburse the
Forestry Division of the County of Los Angeles Fire Department for all enforcement efforts necessary

to bring the subject property into comphance

If you have any additional questions, please contact Deputy Forester Jon Baker at (818) 890- 5719 or this office
at (323) 890-4330.

Very truly yours,

%m £

‘DAVID R. LEININGER, ACTING CHIEF, FORESTRY DIVISION
" PREVENTION BUREAU

DRL:Ic
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EXHIBIT D.1

County of Los Angeles, Department of Public Works
Whittier Narrows Mitigation Site
Scope of Work and Schedule

Task 1 - Mitigation and Monitoring Plan

ERA will prepare a Mitigation and Monitoring Plan (MMP) in accordance with the CDFG stream alteration agreement
(No. 5-241-99). The total area for the revegetation effort will be approximately one (1) acre. Information contained
in the previous Mitigation Plan prepared by Chambers (2001) and other pertinent information will be incorporated,
as appropriate, in the current Mitigation Plan. ERA will submit to Public Works six copies of the draft MMP for review
and comments. ERA will incorporate one set of comments from Public Works into the final MMP for approval by Public
Works and CDFG. Six copies of the final MMP will be submitted to Public Works.

The final Mitigation and Monitoring Plan will include:

e  Description of existing site conditions for the restoration site.

A detailed plant palette and planting plan. for no less than 0.16 acres of oak/walnut woodland habitat,
induding appropriate understory species for this habitat type.

Monitoring and maintenance procedures and timeline for the 5 year monitoring period.

Irrigation scheduling.

An Integrated Pest Management Plan for control of non-native plant species.

Success criteria.

Task 1 will be completed within three weeks of receiving the Notice to Proceed.
Task 2 — Revegetation Plans and Specifications

ERA will prepare revegetation plans and specifications in accordance with the Mitigation and Monitoring Plan. ERA will
submit to Public Works six copies of the draft plans and specifications for review and comments. ERA will incorporate
Public Works' review comments into the final plans and specifications for approval. Six copies of the final plans and
spedifications will be prepared at full size (24 inches by 36 inches) and half size (11 inches by 17 inches) and
submitted to Public Works.

The final plans and speifications will indude:

e Grading/site preparation plans (if needed), planting plans, irrigation plans, installation details and
spedifications (installation and maintenance) to implement the conceptual guidelines for the revegetation
program outlined in the Mitigation and Monitoring Plan. '

e Guidelines for replacement planting, reseeding, fertilization, pest control, disease control, erosion control,
weed control, trimming and other maintenance activities during and after the vegetation establishment
period.

e Performance monitoring guidelines such as performance criteria, as-built conditions, monitoring schedule
and annual performance monitoring reports.

Implementation of the revegetation program will be coordinated among Public Works, the Project Manager, the
Project Biologists, the Project Landscape Architect and the plant material suppliers. The contracting nursery will be
given the maximum lead time to complete special collection and prepare plant material for the project in order to
assure availability and minimize costs. Field coordination will be provided by the Project Biologist through all phases
of project implementation.
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Task 2 will be completed within three weeké from the approval of the Final MMP by the Department of Public Works.
Task 3 — Planting and Seed.ing (Revegetation)

Revegetation shall be conducted in accordance with the final approved plans and specifications. Upon notice to
proceed from Public Works, the Project Biologist will conduct a reconnaissance of all revegetation areas and their
adjacent habitat. The purpose of this inspection is to identify potential problem areas, document non-native plant
composition, cover and densities, characterize soil conditions, and evaluate other variables that may affect the
success of the revegetation program. Before the beginning of the implementation of the revegetation program, the
Project Biologists will meet with Public Works, and the planting crew to discuss the details of the work to be
conducted. If necessary, sensitive areas containing native plants or other sensitive resources will be flagged by the
Project Biologists and will be shown to the crew.

Site Preparation

Following this initial assessment, the revegetation areas will be prepared for planting. This will include the removal of
trash and debris that might have been left from previous construction activities and, more importantly, the removal of
non-native plants from the revegetation areas and their surroundings. All planting areas will be dlear of non-native
vegetation and the soil treated for subsequent seeding and planting. At the seedling stage, plants are highly
susceptible to herbicide application and thus ERA will aggressively treat areas containing non-native infestation.
Invasive non-native species will be dosely monitored and their eradication promptly conducted as they represent a
high risk factor for the establishment of native plant communities. A combination of hand-pulling, weed-whipping and
spot herbicide application will be used as determined by the Project Biologists in consultation with Public Works. All
uses of herbicides will comply with state and federal laws and will be applied only by a licensed pesticide applicator. If
herbicides need to be used within streambeds, only those that are safe for aquatic use, such as AgquaMaster
(glyphosate), will be used. In addition, care with herbicide application will be taken around native plants to ensure
they are not impacted.

 If non-native tree removal is necessary during the migratory bird nesting season, a focused avian nesting survey will
be conducted by the Project Biologists two days prior to tree removal in accordance with the Migratory Bird Act (16
U. S. G. 703-712). Birds in southern California usually nest between March 1 and August 31. Results of these
surveys will be documented and forwarded to the permitting agencies upon Public Works review.

Slope boarding, track walking or other methods of soil texture enhancement that increase germination rates and
fadlitate the establishment of seedlings will be applied to the slopes and other areas as determined by the Project
Biologist.

ERA and the landscape subcontractor will initiate site preparation in October 4, 2004.

Seeding

The method of seeding will be determined during the preparation of the Mitigation and Monitoring Plan. The Project
Biologists will inspect the seed mix prior to its application. Attention will be paid to the labeling of bags containing the
seed mix, their appropriate composition and ratio, and the overall quality of the seeds. The Project Biologists wil also
inspect all seeding equipment to assure no other seeds are present in the equipment that could then be
inadvertently propagated. ERA will contact S&S Seeds to supply the necessary seed. S&S Seeds will be contacted
immediately following the issuance of the notice to proceed to ensure prompt delivery of the proper seed species and
quantities. The project site is currently dominated by several non-native invasive species and thus the seed mix wil
contain native spedies that can successfully compete with alien species and will have a higher pound-per-acre ratio
than regular native seed mixes for this type of vegetation community.
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Seeding will be conducted immediately after site preparation lasting approximately 3 days.

Container Planting

A total of fifty five (55) Coast Live Oaks from 24” box; twenty (20) Coast Live Oaks from 15-gallon containers will be
planted as well as thirty (30) Cafifornia black walnut from 15-gallon containers. In addition, approximatety 225
shrubs (Artemisia californica; Ribes aureum; Eriogonum fasciculatum; Leymus triticoides, and Baccharis salicifolia)
from 1-gallon size containers will be planted in this 1-acre area to enhance the restoration effort and decrease the
maintenance activities in subsequent years. Prior to the planting, the Project Biologists will place small pin-flags to
mark the locations of container plantings. In addition, the Project Biologist will oversee all container planting to
ensure compliance with the approved plans and specifications. Plants will be color-coded for easy identification by
the crew and will allow a natural random mix to be planted in selected areas. Spacing between small trees and shrubs
will 10-12 feet on center and between 15-30 feet on center for oak and walnut trees.

Container trees and shrubs will be planted using standard horticultural practices: excavating a planting hole 2-3
times the diameter of the root bafl, filling the hole twice with water, and leaving the plant crown approximately 1-inch
above grade after planting. Plants will be placed in soils that have been thoroughly watered before planting, and
watered immediately after planting. Any roots wrapped around the root ball will be loosened. The plants should be
planted in dusters of three to five simulating natural pattems.

Depending upon the level of soil compaction, a man-powered or self-powered auger will be used for the drilling of
holes. The depth of driling may vary according to soil composition. Our experience has shown that appropriate
drainage and soil conditions for effective root growth are critical for the long-term survival of native shrubs and trees.

Oak trees and California black walnut have the propensity to develop root diseases such as crown rot and oak root
fungus, which are usually the result of poor drainage, over-watering or a combination of the two. It is therefore
important to select appropriate areas for planting and to create the right conditions for healthy root growth. Oak
trees and walnut trees will be provided with additional protection induding endlosure devices from herbivores such as
squirrels, voles, and deer. It may be necessary to provide some trees with additional shade as determined by the
Project Biologists. The type of shade will depend on each planting locality and may indude shade doth or “nurse”
plants..

To ensure availability of plants ERA will contact Tree of Life native nursery in the April, 2004 and all needed container
plants will be placed on-hold. Depending on soil conditions at the time of planting this task is expected to take
approximately three to five days.

Planting is estimated to last one week.
Task 4 — Maintenance and Performance Monitoring

The Project Manager and Project Biologists wil be responsible for: (1) preparing as-builds of the revegetation site to
be submitted to Public Works within thirty (30) days of completion of revegetation, including a letter report indicating
the site was installed in accordance with the accepted plans and spedifications, and general layouts of container
plants and seed mixes as quantities of species per area; (2) providing timely direction to the landscape crew for
invasive weed control and necessary remedial actions; (3) determining appropriate annual performance standards
based on the five year performance standards specified in the CDFG Agreement (Condition 15); (4) selecting and
surveying transects in the restoration site, (5) monitoring the health and growth performance of the installed plant
material, and (6) facilitating compliance with performance standards.
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Because the goal of the revegetation program is to create a self-supporting natural system with fittle or no
maintenance, the primary effort of the maintenance/monitoring program is concentrated in the first few seasons of
growth.

Maintenance

Maintenance is an important task in the restoration of native plant communities including such activities as weed
eradication, supplemental irrigation, and installation of additional plant material. The maintenance crew will attend to
the quarterly remedial -actions recommended by the Project Biologists. Site maintenance will be conducted for five
years and will begin immediately after revegetation is completed. The Project Biologist will oversee maintenance
activities to ensure compliance with the approved plans and specifications.

Maintenance schedule will be flexible enough to maintain the planting areas free of weeds and to assure the required
survival rate and growth of plants and seed material. We estimate to conduct weekly maintenance visits during the
first three months, bimonthly the following four months and monthly for the rest of the year 2005. During subsequent
years our maintenance schedule will be concentrated on the growing season, usually December through May, and
continue with maintenance visits as needed the rest of the season.

Weed control measures will indude the following: (1) hand removal, (2) cutting or mowing, (3) chemical herbicides,
and (4) light exdusion. Hand removal will be the primary method of weed control since it is very effective in
eliminating only the desired plants. Chemical control will be used for the highly invasive exotics and weeds. Any
herbicide treatment will be specified by a licensed Pest Control Advisor and applied by a licensed Pest Control
Applicator. ’

The Project Biologists will perform monthly maintenance inspections during the first six months after installation.
* Thereafter, the Project Biologists will conduct maintenance inspections on a quarterly basis. Recommendations for
maintenance efforts will be based on these site observations. Weed removal by the maintenance crew will be
conducted on a quarterly basis for the first two years, or as directed by the Project Biologist based on site
conditions.

Maintenance will commence once all planting and seeding has taken place. Monthly costs for maintenance will reflect
the increase level of effort that is necessary during the active growing season on most native and non-native spedies.

Performance Monitoring

A vital component of any revegetation program developed to mitigate habitat loss is documentation of the progress
of the revegetation program until the plants are established and meet the performance standards. Monitoring will be
performed in conjunction with a long-term maintenance program and will be conducted in accordance with the
accepted plans and specifications. General observations will be important in documenting areas of poor growth or
cover, dying plantings, weed invasion, and erosion problems. These areas can then be independently monitored and
scheduled for more intensive maintenance activities. If necessary, the areas may be replanted or reseeded.

The monitoring program will use a variety of qualitative and quantitative procedures to document the changes in
plant growth of the target species and changes in the density and dominance of all plant and wildiife species within
the sampled areas. One of the most important procedures will be standardized observation of the entire site to
provide a general record of trends on the mitigation site incuding plant growth. Coverage will include photographic
documentation from designated points, which would give a visual record of the changes in structure and cover of the
sites over time. Quantitative studies will be conducted to obtain plant cover estimates, percent survival, tree height,
seediing counts, and to monitor changes in plant diversity on-site.
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Performance Criteria

The performance criteria for the revegetation site will include oak tree height standards specified in the Mitigation
and Monitoring Plan, 80% survival by species of all planted trees and shrubs (except oak and walnut) after year one
and 100% survival thereafter, 100% survival of all planted oak and walnut, 75% cover after three years, 90% cover
after five years and no more than 5% cover of exotic plant species (CDFG, Condition 15). Any replacement plantings
will be monitored with the same survival and height requirements for five years after planting. The following
monitoring protocol proposed for this project has worked successfully on other revegetation projects with these same
performance criteria.

Quantitative Monitoring

The line-intercept and quadrant sampling methods will be used to determine the amount of cover achieved. To
measure coverage by the line-intercept method a transect (line) is established between two points. A tape measure
is then strung between the two points and the length of intersection that each spedies has with the line is measured.
When the coverage of all species is totaled, the result is frequently greater than the length of the transect because
many spedies have overlapping areas of coverage. By measuring the area of bare ground intersecting the transect,
the total vegetative cover can be established. Two 30-meter transects will be established in the 0.16-acre
revegetation area. One square meter quadrants will be placed every five meters along each transect to determine
visual estimates of the percent cover of herbaceous plants and seedlings. The number of transects required will be
determined by the monitoring biologist, but in no case shall be less than two transects dispersed approximately
evenly across the site, although the focation of transects will be determined randomly.

Annual quantitative sampling will be conducted in spring of each year and periodic performance monitoring visits will
be conducted monthly for the first six months, quarterly from six months through three years, and semiannually from
years four through five. Spedfically, site inspections will be conducted as follows:

2005: January, February, March (quantitative sampling), April, May, June, September, and December
2006: March (quantitative sampling), June, September, and December

2007: March (quantitative sampling}, June, September, and December

2008: March (quantitative sampling), September

2009: March (quantitative sampling), September

2010: March (quantitative sampling)

Quantitative sampling will also include the determination of percent survival of all trees and shrubs by species and
the average tree height of coast live oak and black walnut. Percent survival will be determined for each species by
dividing the total number of living plants per spedies by the total number planted. Al planted oaks and walnut trees
vill be measured with a 15-foot extending pole marked at 0.1-foot increments. Tree height for each species will be
determined by dividing the total height of all individuals for each species by the total number of measured trees of
each species. '

Qualitative Monitoring

The entire site will be visually inspected and qualitative or subjective determinations about the success of the
revegetation will be made. This is necessary because the quantitative sample sites might not include important data.
In addition, permanent photographic station locations will be determined by the Project Biologist to document the
progress of the revegetation site over the course of the monitoring period. These locations will be chosen so as to
provide unobstructed views of the revegetation sites and will be sufficient in number to adequately document the
overall status of the site. Photos will be taken at these locations on an annual basis.
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Schedule

Immediately following installation, the site will be monitored monthly for six months to evaluate germination and the
initial success of the revegetation effort. If germination is unsuccessful or the seedlings do not survive, a change in
scope may be required to determine the cause of failure. From six months through three years following installation,
monitoring will be conducted quarterly. Monitoring will be conducted semiannually thereafter through year five
following installation. To ensure success of the revegetation program, any areas that require reinstallation of
materials will have their monitoring program started over at the time of reinstallation. Once the revegetation site has
met all of the performance criteria and when it can be demonstrated that all plants have been growing without
supplemental irrigation for at least two years (CDFG condition 15 (C)), documentation will be submitted to CDFG for
acceptance of the revegetation site.

Annual Reports

Annual reports will be prepared following the annual quantitative and qualitative sampling periods. These reports will
include an executive summary, introduction, methods, results, discussion and maintenance recommendations.
Information on percent survival of planted trees and shrubs by species, percent cover of native and non-native
vegetation, height of coast live and scrub oaks, the number of replacement plantings by species, an overview of the
revegetation effort, the status of the revegetation site relative to the performance standards, transect photographs
and photographs from the photo stations will also be included. Draft annual reports will be submitted to Public Works
for its review and comments. Upon receiving these comments, copies of the final reports will be sent to the Public
Works and CDFG by January 1 of each year.

Task 5 — Temporary Irrigation

Temporary irrigation will be provided to ensure plant establishment. Watering will be provided during the dry season
and as a supplement during the wet season, if needed, for the first two years of the plant establishment period. The
type of irrigation system provided in the approved plans and speifications will be installed. Coordination between the
Project Biologist and the landscape crew will be conducted seasonally to help determine the needs and scheduling.

Because the size of container plants to be used in this project and the abundance of non-native plants in the
revegetation area a drip-irrigation system will be installed to adequately irrigate trees, shrubs and reduce the
germination of non-native invasive species.

The irrigation system will be adequately maintained to assure their functioning and coverage of all container planted
areas. Following the second winter season, the watering schedule will be gradually reduced to allow the plants to
acclimate to the natural seasonal water supply. To comply with the CDFG Agreement (Condition 15 (C)), the irrigation
system will be turned off completely after three years to show two years of growth without supplemental irrigation.
Hand watering of replacement plantings may be required to avoid over-watering of more established plantings.

The irrigation system for the revegetation areas will be temporary and will be removed once the plantings are
established. Belowground components will be abandoned in place and/or salvaged as possible.

Task 6 — Quality Assurance/Quality Control (QA/QC)

English-speaking quality assurance/quality control monitors have been designated for this project. Our monitors are
thoroughly familiar with the plant species being installed and the installation methods that will be specified in the
Mitigation and Monitoring Plan. Monitors’ responsibilities include the following:
e Inspection and approval of the condition of all materials, including seed mixes, container plants, mulch and
mycorrhizal innoculant delivered to the project site
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e  Ensuring that the most current, best landscaping standards are used for the project

e Ensuring that all non-plant materials are not defective

e Ensuring that all local, municipal and state laws, rules and regulations governing or refating to the project
are followed

e Supenvising installation and maintenance of the revegetation project

e Ensuring that the approved plans and specifications, including the BRPMRP, are followed

All materials and workmanship will be warranted for the duration of the project and will be replaced if deemed to be
defective or insufficient. It is understood that we shall replace any materials that are dead or in poor condition, as
determined solely by Public Works, at our expense and within ten (10) working days of written notification from Public
Works, or will provide written justification if such a schedule cannot be met.

Task 7 — As-Needed Services (Contingency)

Contingency measures will include replanting, reseeding, and irrigation system repairs and replacement. Contingency
measures and allocation will not include force-majour events such as fire, flooding, and earthquakes. Replanting will
be performed as necessary during the appropriate planting period with the appropriate-sized stock, as determined
by the Project Biologist and in consultation with Public Works, to help achieve the performance standards. If
substantial non-compliance with the performance standards occurs, the Project Biologist will consult with Public
Works and CDFG to determine whether corrective measures would be necessary.

The contingency allocation for this project is estimated at $46,746.00. ERA will not perform any tasks or remedial
measures toward this contingency fund unless authorize in writing by the Department of Public Works.



Whittier Narrows Mitigation Site EXHIBIT E.1
Payment Schedule
Summary Years 1- 6

Year

Mitigation Plan
. Sub-total
Tas
Plans & Specifications

Site Preparation \ " $6,840.00
Seeding $2,150.00
Planting $20,800.00

Sub-total

$26,660.00 $22,200.00 $23,830.00 $14,910.00 $10,770.00
$8,800.00 '$9,240.00 $6,500.00 $6,780.00 $3,210.00
$4,300.00 $4,540.00 $4,780.00 $4,340.00 $4,540.00 $4,530.00
$41,860.00 $40,000.00 $34,670.00 $26,230.00 $18,510.00

‘Maintenance
Monitoring
Annual Reports

System Installation $19,250.00

Schedule Irrigation $4,900.00 $4,900.00 $4,890.00

System Removal ) $1,960.00
Sub-total $4,900.00 $6,850.00

&) @1&% A Eh g ) et ¥ P EH L

QA/QC Installation $6,440.00

QA/QC Maintenance $5,170.00 $5,520.00 $2.560.00 $1,440.00 $1,520.00 $760.00
Sub-total $11,610.00 $5,520.00 $2,560.00 $1,440.00 $1,520.00 ) $760.00

B pEa

$6.840.00  $5416.50

‘As.Needed Services—  $19,846. , $2,890.50
Total Per Year $152,306.50 $58,010.00 $52,470.00 $41,526.50 $31,912.50 $22,160.50
Contract Ammount $358,386.00

EcoSystems Restoration Associates
Legal Name of Proposer (Print)

> W | 9/8/2004|

Signature ~ Date Required License Number

8954 Rio San Diego Drive, Suite 610
Adress

San Diego | 92108]619 291-1475
City : Zip Code Telephone
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tier Narrows Mi'tigation Site

“, . “"-County of Los Angeles
Department of Public Works
900 South Fremont Avenue

Alhambra, California 91803

esented bﬁ

EcoSystems Restoration Associates
A Division of P&D Consultants, Inc.

8954 Rio San Diego Drive, Suite 610
San Diego, California 92108

Contact: Mr. Tito Marchant
Managing Principal

March 4, 2004
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EcoSystems

Restoration Associates
A Division of P&D Consultants

SAN DIEGO, CA 92108
619/291-1475
619/291-1476 FAX
www.pdconsultants.com

March 4, 2004

Ms. Leticia Gordo

COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS
900 South Fremont Avenue
Alhambra, CA 91803

RE: PROPOSAL FOR THE WHITTIER NARROWS MITIGATION SITE

Dear Ms. Gordo:

- EcoSystems Restoration Associates (ERA), a division of P&D Consultants, Inc. (P&D), is pleased to submit our proposal to

provide consultant services to the County of Los Angeles.
Summary of the Statement of Qualifications

Communities are placing greater emphasis than ever before on striking a balance that compensates for the loss of native
habitats while allowing for compatible uses of open space. To meet this concern, ERA provides ecological restoration and
natural resources management that enhance and create functional and self-sustainable environments — including habitats for
threatened and endangered species — emulating natural processes and returning the land to its natural trajectory.

Since the early 1970s, the employee-owned corporation of P&D Consultants, Inc. (P&D) has conducted restoration planning
and installation, biological surveys, wetlands delineations, permitting and performance monitoring, government services and
fand development consulting services. P&D has Urban Planning & Environmental, Government Services and Community
Infrastructure divisions. ERA, which falls into the Urban Planning and Environmental division, was established to support native
habitat management and restoration because of our spedialized expertise in these areas. In the aggregate, P&D has 240
employees in Orange (Corporate Office), San Diego, Pasadena, Camarillo, Ontario and Sacramento, California; Las Vegas,
Nevada; Dallas, Texas; and Oak Brook, lllinois. P&D had maintained its finandial security during this period as well. Annual
revenues for P&D in the last five years have steadily increased to nearly $30 million. Furthermore, as an AECOM Technologies
Company (the parent holding company), P&D is a member company of a $2.5 billion organization. AECOM ranks in the top 3
of industry publication Engineering News Record in several categories induding Environmental and Transportation. We are an
Equal Opportunity Employer which is demonstrated by these statistics: forty five percent (45%) of our employees are minority
and twenty eight percent (28%) are women.

ERA takes great pride in the fact that we have been retained to serve the County on several projects in the past, and most
recently providing “turnkey” restoration services to the Los Angeles County Department of Public Works with the Thompson
Creek Dam Restoration Project, which is similar in scope and services to the proposed Whittier Narrows Mitgation Site project.
We have also initiated Biological Reconnaissance of the Placerita County and State Park and Devil's Punchbowl County Park for
the special use permit for the Department of Parks and Recreation. Past projects in which we have served the County of Los
Angeles Public Works Department include the Puente Hills Landfil Mitigation Program and the Sunshine Canyon Landfill

Mitigation Project. Other recent, relevant mitigation experience in the Southern California area is represented in Section 2.0—

Firm's Capabilities.

8954 RIO SAN DIEGO DRIVE, SUITE 610



Ms. Leticia Gordo March 4, 2004
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Proposed Team

ERA has assembled the highest caliber and most qualified team for the Whitter Narrows Mitigation Site project. Our in-house
team consists of mitigation plan, implementation & maintenance, performance monitoring, temporary irrigation, and GIS/Mapping
specialists. Joining our team is the landscape contracting service of Inland Empire Landscape. Inland Empire Landscape, is a
small, minority owned firm. This team is dedicated to developing construction plans and specifications, responding to the
environmental regulatory requirements and to preparing a mitigation plan to meet County of Los Angeles' needs. ERA welcomes
the opportunity to work together to accomplish assignments for the County of Los Angeles.

As discussed in detail in Section 2.0 of our submittal, the ERA Project Team has completed and/or is in the process of
monitoring a significant number and type of revegetation/restoration projects of various sizes throughout Southern California.
We have prepared concept plans, completed final design, conducted site observation, landscape installation, maintenance, and
monitoring/reporting on small (less than 5 acres) to large (125 acres) native landscape revegetation projects. These projects
have induded coastal and inland sage scrub, alkali wetland scrub, chaparral, oak woodland, sycamore alluvial woodland,
riversidian alluvial sage scrub, willow woodland, mule fat scrub and native grassland. Our project history includes major
mitigation programs for controversial public projects as well as smaller private projects. We understand the critical need to
conduct timely and appropriate maintenance for the first couple of years to ensure plants out compete weeds. Some of our
projects have won awards or obtained special recognition in the professional community, such as our Siphon Mitigation Site, a
125-acre coastal sage scrub community as part of the environmental clearance for the State Route 241 tollway in northern
Orange County.

Most of our native planting programs are in response to mitigation needs resulting from compliance with the California
Environmental Quality Act (CEQA), the California Fish and Game Code (Section 1601), the Clean Water Act (Section 404) or the
Endangered Species Act (Section 7, 10). As a result we are thoroughly familiar with post construction performance monitoring
to document the success of the site for ultimate “buy off” by the resource agencies.

| am pleased to be designated as Project Manager for this project and will be the County’s point of contact. | have over 12
years of experience in the field of natural resources management and mitigation planning in Southern California. | have also
designed, managed and supervised the installation of complex restoration programs including wetlands, coastal sage scrub,
riparian woodland, native grassland, oak woodland, and vernal pools. In the field of wildlife, | specialize in the study and
monitoring of sensitive species induding birds, reptiles and amphibians. |am located at 8954 Rio San Diego Drive, San Diego,
CA 92115 and can be reached at (619) 291-1475 or via e-mail at Tito.Marchant@pdconsultants.com.

We look forward to the opportunity of working with you. If you have any questions or require further darification, please do not
hesitate to call me.

Respectfully submitted,

ECOSYSTEMS RESTORATION ASSOCIATES
A Division of P&D Consuftants, Inc.

~WNpaend—

Tito Alejandro Marchant
Managing Principal
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“Enrichirg Lives”

Section 2.0—
Firm’s Capabilities

21 Background and Experience

Communities are placing greater emphasis than ever before on striking a balance that compensates for the loss of native
habitats while allowing for compatible uses of open space. To meet this concern, EcoSystems Restoration Assodiates (ERA), a
division of P&D Consultants, Inc. (P&D) provides ecological restoration and natural resources management that enhance and
create functional and self-sustainable environments — including habitats for threatened and endangered species — emulating
natural processes and returning the land to its natural trajectory.

Since the early 1970s, the employee-owned corporation of P&D Consultants, Inc. (P&D) has conducted restoration planning
and installation, biological surveys, wetlands delineations, permitting and performance monitoring, government services and
land development consulting services. P&D has Urban Planning & Environmental, Government Services and Community

Infrastructure divisions. ERA, which falls into the Urban Planning and Environmental division, was established to support native

habitat management and restoration because of our specialized expertise in these areas. In the aggregate, P&D has 240
employees in Orange (Corporate Office), San Diego, Pasadena, Camarillo, Ontario and Sacramento, California; Las Vegas,
Nevada; Dallas, Texas; and Oak Brook, linois. P&D had maintained its finandial security during this period as well. Annual
revenues for P&D in the last five years have steadily increased to nearly $30 million. Furthermore, as an AECOM Technologies
Company (the parent holding company), P&D is a member company of a $2.5 billion organization. AECOM ranks in the top 3
of industry publication Engineering News Record in several categories including Environmental and Transportation. We are an
Equal Opportunity Employer which is demonstrated by these statistics: forty five percent (45%) of our employees are minority
and twenty eight percent (28%) are women.

ERA provides natural resources management, land use planning and regulatory compliance services. ERA has a substantial
record in the management, restoration and preservation of sustainable native plant communities. We have prepared habitat
management plans, conceptual restoration plans, completed final design, and conducted native habitat installation,
maintenance, and monitoring/reporting on small (less-than-5-acre) to large (125-acre) native landscape revegetation
projects. These projects have induded salt and freshwater marshes, maritime chaparral, alkali wetland scrub, coastal and
inland sage scrub, chaparral, oak woodland, sycamore alluvial woodland, riversidian alluvial sage scrub, riparian willow
woodland, mule fat scrub, and native grassland. Our team consists of environmental sdentists, restoration ecologists, wildlife
biologists, botanists, and landscape architects. %

Project Experience

Thompson Creek Dam Restoration Program — Los
Angeles, (A

EcoSystems Restoration Associates is providing “turnkey”
restoration services to the Los Angeles County Department of
Public Works with the Thompson Creek Dam Restoration
Projec. The scope of work incdudes the design,
implementation, maintenance and monitoring of a 12-acre
erosion control basin, and a 2-acre coastal sage

EcoSystems Restoration Associates 2-1 County of Los Angeles
999758.0014 Whittier Narrows Mitigation Site
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scrub/chaparral habitat. ERA developed and is now implementing a weed management and eradication program. Planting and
installation of a temporary irrigation system was completed in December 2002. We continue to monitor and maintain the
restoration areas including weed management, native plant health and irrigation.

San Miguel Habitat Management Area — Southern (A

ERA is providing restoration services to the Otay Water District for the San
Miguel Habitat Management Area including the creation of a 14-acre native
grassland, restoration of 12 acres of coastal sage scrub to enhance habitat for
resident coastal California gnatcatcher, creation and enhancement of 2 acres of
freshwater marsh and riparian scrub to enhance habitat for resident least Bell's
vireo, and creation of habitat for the Quino checkerspot butterfly. ERA is
currently maintaining the approximately 200 acres Habitat Management Area
and has developed a weed management program and are providing
maintenance and enhancement for 12 artificial burrows created for burrowing
owls.

Bear Creek Riparian Restoration — Murrieta, (A

ERA is providing restoration services to the Bear Creek Golf Club. The scope
of work includes the establishment of riparian woodland, riparian scrub, and
oak woodland in a 3-acre area along Bear Creek. We have developed a weed
management and eradication program that commenced during summer
2002. Site preparation and planting was conducted in fall 2002. ERA’s
experienced re