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CTC Information:

o

This Construction Task Catalog® was developed
and customized by The Gordian Group, Inc.
specifically for County of Los Angeles Internal
Services Department, priced locally using current
labor, material and equipment costs, and published
in December 2014.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to County of Los Angeles
Internal Services Department. Use of The
Gordian Group’s CTC and other proprietary
information and software for any other purpose or
any other entity is expressly prohibited without the
express written consent of The Gordian Group, Inc.

MasterFormat™

o

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

s

Improving Project Delvery

MasterFormat® is produced jointly by CSl and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CS1 at csi@csinet.org. For more information on

Busitding Knowledge "
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
1/2 stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and excludes an
allowance for Social Security and Medicare taxes,

December 2014

worker's compensation, unemployment insurance
and employee benefits.

Labor costs are based on workers familiar with and
skilled in the performance of the task following
OSHA requirements.

EQUIPMENT COSTS:

o

Equipment costs include all equipment required to
accomplish the task including rigging and
mobilization  (except  mobilization of large
equipment, e.g., cranes, pile drivers, bulldozers,
excavators, backhoes, bobcats, etc.).

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

o

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Complete and In-Place Construction:

4]

Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than

copyright © 2014 The Gordian Group, Inc.
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2 Y stories, the contractor will be paid for such
crane or lifting equipment as a separate task.

Unit prices for imported materials (e.g. aggregate,
sand, soil, etc.) include delivery up to 15 miles from
the closest approved source.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) that are required. Fasteners listed separately
in the CTC are for use with Owner furnished
material and equipment or relocating or reinstalling
existing material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
flashing, pitch pockets, skylights, curbs, roofing, etc.
include sealant and caulking.

Unit prices include testing, calibration, balancing
and the like required to ensure proper installation,
construction and performance (e.g. compaction test
for backfill, balancing of heating ventilation and air
conditioning, pneumatic or hydrostatic testing,
soaping of joints, disinfection and flushing, others
as required). Use of owner supplied materials,
equipment or tying into existing equipment/piping
may justify testing, balancing, etc.

4]

Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2 %
stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

copyright © 2014 The Gordian Group, Inc.

M If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

M The description "replace" includes the demolition of
the existing item and the installation of the new
item.

M The descriptions "remove and relocate" or "remove
and reinstall" includes the removal, cleaning of item
and installation of the existing item in either the
same location or another location.

M The description "reinstall" includes the cleaning and
installation of the existing item.

M Salvageable materials remain the property of the
Owner and shall be turned over as directed when
specified in the Job Order.

The Adjustment Factors Include:

BUSINESS COSTS:

M Overhead costs, including, unless specifically
excluded in the Contract Documents, but not limited
to;

¢ home office overhead
e insurance, bonds, and indemnification

e project meetings, training, management and
supervision

e mobilization and close-out for the contract and
each Job Order and

e project office staff and equipment.
M Profit.

M Subcontractor's overhead and profit.

December 2014
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M All taxes for which a waiver is not available M Removing and returning Owner's furniture and
including material sales tax and equipment rental. furnishings (e.g. chairs, tables, pictures, etc. but

M Employee or Subcontractors wage rates that excluding modulf’:\r furniture, _WQII or ceiling attached

. or fastened devices or furnishings, safes or other
exceed the prevailing wage rates. . L )
furniture requiring disassembly).

M Fringe benefits that exceed the Ilabor rate . . . .

g M Protection of all surfaces including those not in the
allowances. . .
scope of work from construction dust, debris or

M Payroll taxes, worker's compensation, insurance damage during construction up until final
costs and any other payment mandated by law in acceptance. The methods of protection including
connection with labor. plastic, paper, sealing doors or windows, etc. are

M Cost of financing the work. the Contractor’s responsibility.

M Business risks such as the risk of a lower than M Daily clean-up.
expected volume of work, smaller than anticipated M Final professional project clean-up.

Job Orders, poor Subcontractor performance, and . . -
. . P . . P M Costs resulting from inadequate supply of building
inflation or material cost fluctuations. . - .
materials, fuel, electricity, or skilled labor.
M Costs resulting from productivity loss.

CONSTRUCTION RELATED COSTS: M Working in extreme temperatures (below or above

M Services required to obtain filings and permits. nqrmal-) or adverse conditions such as excessive

rain, wind, sleet or snow.

M Preparation and modification of proposals, 2 Diff . act size: lexit d locati
sketches, drawings, submittals, as-built drawings, erences in project size, complexity and location.
CADD drawings, microfilm, and other project M All costs for other than discreet items of work
records. specifically required to complete a particular Job

M Incidental engineering and architectural services. Order.

M Office trailer and portable toilets for Contractor’s
use. PRICE VARIATIONS:

M Construction vehicles such as pick-up trucks, utility g C fnd  diff i lab
trucks, vans, flat bed trucks, tractors, trailers, etc. on_tractors may |n. rerences - 1a qr,

equipment and material costs due to certain

M Storage devices or items such as gang boxes and economic factors. Variations in labor cost can also
containers for Contractor's tools, equipment and result from labor efficiency, labor restrictions,
materials. working conditions and local work rules. Variations

M Personnel safety equipment (e.g. hard hats, safety in mat_erlal costs can also re§ul_t from thg qua_ntlty_of
harnesses (with lifeline or cabling), protective mater_lal purchased, the existing rglat|onsh|p with
clothing, safety glasses, face shields, etc.), basic suppliers, and because the materials have been
safety and warning signage, and minor barricades discontinued or have become obsolete.

(e.g. construction tape, etc.). M While diligent effort is made to provide accurate and

M Meeting Owner security requirements. reliable up-to-date p_rlcmg, it is the respons_|b|I|Fy of

_ _ _ the Contractor to review and analyze the unit prices,

M Excess waste including roofing, drywall, VCT, and to calculate their Adjustment Factors

carpet, wall covering, ceiling tile, pipe, conduit,
siding, concrete, etc. This list is not intended to be
all inclusive, but descriptive of the types of
construction materials that are typically sold in
standard lengths, sizes and weights.
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GENERAL COSTS:

M This list is not exhaustive and is intended to provide
general examples of cost items to be included in the
Contractor's Adjustment Factor as defined in the
Contract.

M The only compensation to be paid to a Contractor
for the unit price tasks will be:

Published X Installation X Appropriate
Unit Price (or Demolition) Adjustment
Quantity Factor

M No additional payments of any kind whatsoever will
be made. All costs not included in the unit prices
must be part of the Adjustment Factors.

General Interpretations:

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, or similar equipment for work below 14".

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding and similar equipment for masonry work
below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical controls. If the Owner
provides horizontal and vertical control points within
or adjacent to the project site, any other surveying
required to complete the work is considered
construction staking or layout and the cost thereof is
included in the appropriate task.

copyright © 2014 The Gordian Group, Inc.

ASSEMBLIES:

M Assembly unit prices take precedence over
individual component pricing.

TESTING:

M Contractor will be paid for testing existing material,

as required by the technical specifications and as
directed by the Owner (record tests) at the unit price
for the appropriate task. The cost of process quality
control testing routinely performed by the Contractor
is included in the unit prices for the individual tasks.

MISCELLANEOUS:

4]

4]

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days or painting by roller or
spray rather than brush).

Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

December 2014
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M Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

M Whenever a material, article or piece of equipment
is identified in the CTC or in the specifications by
reference to manufacturers’ or vendors’ names,
trade names, catalogue numbers, or make, the
identification is intended to establish a standard.
Any material, article or equipment of another
manufacturer or  vendor  which  performs
satisfactorily the duties imposed by the general
design may be considered equally acceptable
provided that, in the opinion of the Owner, the
material, article or equipment so proposed is of
equal quality, substance and function. The
Contractor shall not provide, furnish or install any
proposed material, article or equipment without the
prior written approval of the Owner. The burden of
proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether
approved or disapproved, shall be borne by the
Contractor.

SPECIFICATIONS:

M Specifications for tasks shall be interpreted as
follows: All labor, material, equipment, spare parts,
services, and work required by a specification shall
be considered part of the unit price, unless the task
description or technical specifications state
otherwise.

December 2014

Useful Information:;

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BFE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), ET — Foot,
GAL — Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN — Lane, LB — Pound, LCY -
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL — One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSEF - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

copyright © 2014 The Gordian Group, Inc.

Internal Services Department

Page 00 - 5



Using The Construction Task Catalog®

THE

G&RDOIAN
GROUP®

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose

In-place | (Excavated
Material (Bank) Materials) Compacted
Earth, Common
(Average)
Sand 2880 2590 3240
’I\EAgrth, Rock 3380 2370 3720
iX.
(75% E/ 25% R)
’I\EAgrth, Rock 3750 2710 4000
iX.
(50% E/50% R)
’I\EAgrth, Rock 4120 3140 3680
iX.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BuLK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site, unless otherwise directed by
the Owner.

e Asphalt=1.25
e Concrete=1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

copyright © 2014 The Gordian Group, Inc.

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard =9 Square Feet = 0.8361 Square

Meters
1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet  Steel Sheet SICE] Sheet
Sheet
10 .135 .138 141
11 .120 .123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

December 2014
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STANDARD GEOMETRY:

Circle

e Circumference = 2 1 radius = 11 diameter
e Area =T radius’ = T (diameter® / 4)

Cylinder

e Volume = (1 radius®)height
e Surface Area = 2 1 radius®+(2 T radius)height

Sphere

e Volume = (4 1 radius®) / 3

e Surface Area = 4 T radius®
m=3.14159

United Inch

e The industry standard for measuring windows is
the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners.

December 2014 copyright © 2014 The Gordian Group, Inc.
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General Requirements 01

Price And Payment Procedures 01 20
Unit Prices 0122

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

01 General Requirements

01 20 Price And Payment Procedures

01 22 Unit Pricesox
012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees 21

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional
warranties, tolls, etc, which are not included in a task or an Adjustment Factor as explained in the Contract or The
Construction Task Catalog®.

012216 00-0002 EA  REIMDUISADIE FEES.......c.oiiiiiiii bbb bbb bbb 1.00
Note: Reimbursable fees will be paid to the contractor for the actual cost, without mark-up, for which a receipt or
bill is received. The Adjustment Factor applied to Reimbursable Fees will be 1.0000. The labor cost involved in
obtaining all permits is in the Adjustment Factor. The base cost of the Reimbursable Fee is $1.00. The quantity
used will adjust the base cost to the actual Reimbursable Fee (e.g. quantity of 125 = $125.00 Reimbursable Fee).
If there are multiple Reimbursable Fees, each one shall be listed separately with a comment in the "note" block to
identify the Reimbursable Fees (e.g. sidewalk closure, road cut, various permits, extended warrantee, expedited
shipping costs, etc.). A copy of each receipt shall be included with the Proposal.

012220 Wage Rates o2

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. Wage rates include base rate
and fringe.

01 22 20 00-0001 Local Labor/Wage Rates 122

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.
0122 2000-0002 HR Asbestos Removal Worker
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01 2220 00-0003  HR  INSUIALO ...ttt s e b s e h e e b b e e e e
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0004 HR Boilermaker..............
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0005 HR Brick Layer
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.62
For Apprentice, Deduct -10.49
01 22 20 00-0006  HR  CAIPENTE ....c..eiutietieateitteet ettt ettt a e et e st e s e e s e e e e eh e e e e oo e e as e e e ee e e et oo e et e ee e e s e eE £ e et e bt e e s e s e e e s e e e e s e et e ee b et e eb e enb e et e ene e et e ennenbeantentean 53.77

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.69
For Apprentice, Deduct -10.75
01 22 20 00-0007  HR  CarPet, LINOIBUM ......o.uiiiiitiiiiit ettt ettt h et e st et a4t 24 e bt e s e bt e e s e £ e e H e e bt e o e et e oot et e et e et e et e ent et e eneenbeannenbean 43.61

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.18
For Apprentice, Deduct -8.72
012220 00-0008  HR  CEMENEIMASON .....cuoiuiiiiuiitiiicitc sttt et e e s s e s a4 R e 4o e R o2 e e R s e e R e b e e s s e e e s e R e e R e s e R s e b e e as e b e e e s s e ne s 53.65

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.68
For Apprentice, Deduct -10.73
0122 2000-0009  HR  DIYWAI FINISNET ..ottt sttt ettt s neeiets 51.56

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.58
For Apprentice, Deduct -10.31
012220 00-0010  HR  EIECHICIAN ......uceeiitiiee ettt ettt n e setn 66.76

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.34
For Apprentice, Deduct -13.35
01222000-0011 HR Equipment OPErator, HEAVY (CTANE) .........ciuitruirtiteuiiteiteiteteeteit et sttt stee ettt e e st eteeese et e e es e et e s ese et e s est et e s eseete et et et e aneseeteanen 66.07

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.30
For Apprentice, Deduct -13.21
01222000-0012 HR Equipment Operator, Medium (BUIIHOZET) .........coiiiiiiiie ettt ettt ettt et et et e st e e e nbeaneenne e 65.78

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.29
For Apprentice, Deduct -13.16
December 2014 copyright 2014 The Gordian Group, Inc.
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0122 2000-0013 HR Equipment Operator, Light (BACKNOE, BODCAL) .......cc.eiiiiiiiiieiiiieeie ettt ettt ettt nnanneas 65.31

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.27
For Apprentice, Deduct -13.06
01 22 20 00-0014  HR' GIAZIET ...ttt ettt b a4t e 24 e ek £ 2o 22 £ £ 4 h 82t 4 4H £ 2o e e e £ 2ot e e £ 44 e 2 e 4 eE £ £ e s e eE 22 as e b e e et e b £ e b e et e e bt et e be e b e bt e e e atean 60.97

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.05
For Apprentice, Deduct -12.19
01 22 20 00-0015  HR  LADOTE ...ttt ettt eh et 42424 £ 44 h 22t 44 E e 2ot e £ £ 2ot e e £ e h e 2t e eE e et e eE 22 s e bt e ae et e e b e et e e bt et e be et e bt eneatean 48.88

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
0122 2000-0016 HR Lather 53.77
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01222000-0017 HR Marble Setter
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0018 HR Millwright
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01222000-0019 HR Mold Removal Worker
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01222000-0020 HR Painter, Ordinary......
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01222000-0021 HR Painter, Structural Steel.........
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01222000-0022 HR Paperhanger-.......
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0023 HR Pile Drivers
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.30
For Apprentice, Deduct -13.21
01 22 20 00-0024  HR  PIASTEIEN .....veiueitieie ettt ettt ettt ettt a2t o1ttt £ 2424 £ £ 4o 22t 448t e et 2842 et e e £ e e e 2t e eE £ 2ot e eE 2 et e bt e as e b e e e s et e et e et e ebe et e eteennenteas 53.20

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.66
For Apprentice, Deduct -10.64
0122 2000-0025 HR Plumber 67.67

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.38
For Apprentice, Deduct -13.53
01 22 20 00-0026  HR POWOEIIAN ...ttt ettt ettt ettt ettt e e e e et e ae e e £ e s e et e 4o 22 e 44582 e s e b £ 2ot e e e o4t 2t e eE e 2ot e eE 2 e e e bt e ae e b e e bt et e ebe et e ebeenbeabeannantean 51.88

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.59
For Apprentice, Deduct -10.38
01222000-0027 HR Rodman (Reinforcing)/Ornamental StEEI WOTKET...........cou ittt ettt en e ene e 61.70

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.09
For Apprentice, Deduct -12.34
012220 00-0028 HR  ROOFEI, COMPOSITE ......cuviuetiiiiiiititeiiett ettt ettt ettt h et ekttt ettt eh 4ot e bt e e e b £ ee et e bt ket e bt et e e eb e ek et ese et e e esteteeneneanene 50.84

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.54
For Apprentice, Deduct -10.17
01222000-0029  HR  ROOFEI, MELAL ......coviiiiiiiieieieie ittt eb s 64.16

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
01 22 20 00-0030  HR  ROOTEE, TIE/SIALE .....ceieiireieeeeeieeee e eeeite e e ettt e e e ettt e e e e e eattaeeeeaeaaesaeeaasatseeeaaaeeaeeaasssssaeeaassasseeaansasaeeaanssssaesaansassaeaanssesaeeaannrens 50.84
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.54
For Apprentice, Deduct -10.17
copyright 2014 The Gordian Group, Inc. December 2014
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01 22 20 00-0031  HR  SNEEE MELAI WOTKET ...ttt ettt st et e bt et e eb e e ae e £t e o b4 et e et et e e ot et e e bt et e et e ene et e aneebeaneenteane 66.17
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.31
For Apprentice, Deduct -13.23
01 222000-0032 HR Sprinkler Installer 65.33

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
For Foreman, Add 3.27
For Apprentice, Deduct -13.07
0122 2000-0033 HR Steam/ Pipe Fitter
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01222000-0034 HR Stone Mason
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0035 HR Structural Steel Worker
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0036 HR Tile Layer
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0037 HR Terrazzo Finisher
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.34
For Apprentice, Deduct -9.37
01 2220 00-0038  HR  TIUCK DIV, LIGNL ...ttt ettt ettt ettt a o4 b 22 e e bt e e s e £ e e e e e bt e s e e bt oot et e et e et e et e ens et e eseeabeaneenbean 52.58

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.63
For Apprentice, Deduct -10.52
0122 2000-0039 HR Truck Driver, Heavy 52.73

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.64
For Apprentice, Deduct -10.55
0122 2000-0040 HR Class | Diver 101.33

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

01222000-0041 HR Class Il Diver Tender
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

0122 2000-0042 HR D1 Certified Welder
Note: Tasks in the CTC include appropriate costs to cover labor. These items will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

.56.90

.66.89

01 22 20 00-0043 Rates For Services o1 2220

0122 2000-0044 HR Watchman/Guard, Unarmed......................
0122 2000-0045 HR Watchman/Guard, Armed.
01 222000-0046 HR OSHA Testing
0122 2000-0047 HR Investigating Engineer Or Specialty Consultant

Note: For special investigating requirements or services outside required archlteclural and engineering services.

.11.84
.16.38
.71.25
.80.00

0122 2000-0048 HR Investigating Senior Engineer Or Specialty CONSUITANT ..........iuiiiiiiiiieie ettt ettt enee e enne s 125.00
Note: For special investigating requirements or services outside required architectural and engineering services.

0122 2000-0049 HR Industrial Hygienist 25.05

01 222000-0050 HR On Site Material TeStNG TECHNICIAN ........oiuiiiiii ettt ettt e bt e b et e e e e st e eneeeteeseenbeaneensean 57.00

0122 2000-0051 Ml  Mileage For Professional Services (Engineering, SUrveying, ELCEIEIra)........coiuiiriiiiriiierieeieesie e 0.56

Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.
012220 00-0052 HR  Fire SAfety TECINICIAN .....c..iiuiiiiiiiet ettt ettt h et b ettt e e e £t e s b2 et e et et e e et et e et e et e et e ene e et e anneebeannentean 41.41

01 22 20 00-0053 Rates For Traffic Control e 220
01222000-0054 HR  Flagperson FOr Traffile CONMIOL.........coiuiiiiii ittt ettt ettt h et et s et et st et ettt e e et et et et ebean e eteanen 48.88

012223 Equipment Rentals oz
Note: Includes fuel costs unless otherwise stated. These tasks will be requested specifically by the owner for miscellaneous
work not covered in the Construction Task Catalog®, for work above 14' for general construction and 4' for masonry, or for
staging materials above 2-1/2 stories. Do not use these rental costs in addition to, or as a substitute for, any task. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001 Aerial Equipment o222

December 2014 copyright 2014 The Gordian Group, Inc.
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01 22 23 00-0002 Manlifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Manlifts o1 22 23 000002
01 22 23 00-0004 Engine Powered, Telescoping Boom Manlifts o 22 2s oo000s)

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
01 22 2300-0005 DAY 40' Engine Powered, Telescoping Boom Manlift............ccceoirierinieiinieiisieeseeies
01 22 2300-0006 WK 40' Engine Powered, Telescoping Boom Manlift............ccceeiriiiiiiiniiniiicsiececseeeee
0122 2300-0007 MO 40" Engine Powered, Telescoping Boom Manlift
012223 00-0008 DAY 60' Engine Powered, Telescoping Boom Manlift.............ccccuviriiiiiniiiineniisecicee
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Manlift
0122 2300-0010 MO 60" Engine Powered, Telescoping Boom Manlift
0122 2300-0011 DAY 80' Engine Powered, Telescoping Boom Manlift............ccceoiriiriniieiiniinisieeseeies
0122 2300-0012 WK 80" Engine Powered, Telescoping Boom Manlift
0122 2300-0013 MO 80' Engine Powered, Telescoping Boom Manlift............cccoviiiiiininiiniiiesecceeeee
012223 00-0014 DAY 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0015 WK 110' Engine Powered, Telescoping Boom Manlift
01222300-0016 MO 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Manlift
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Manlift
0122 2300-0019 MO 120' Engine Powered, Telescoping Boom Manlift

01 22 23 00-0020 Articulating (Up/Over) Boom Manlifts e 2223 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Manlifts o 22 2s 000020,

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift
01222300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Manlift
012223 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0033 MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift............ccccouroeninieninieniiienens
01 22 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift...........ccccceeoveieniiiniinncniineens
01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccovevrineniincncninnnns

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Manlifts 22 2s os0020)
Note: For use on paved surfaces.
01 22 2300-0038 DAY 30' Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0039 WK 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0041 DAY 35 Electric, Articulating (Up/Over) Boom Manlift
01222300-0042 WK 35'Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0043 MO 35 Electric, Articulating (Up/Over) Boom Manlift
01 22 2300-0044 DAY 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0045 WK 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0046 MO 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0047 DAY 45’ Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0048 WK 45’ Electric, Articulating (Up/Over) Boom Manlift
01222300-0049 MO 45 Electric, Articulating (Up/Over) Boom Manlift

01 22 23 00-0050 Platform Lifts (0122 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0051 Electric, Scissor Platform Lifts e: 2225 co-0os0)
Note: For use on paved surfaces.
01 22 23 00-0052 DAY 17 Electric, Scissor Platform Lift
01 22 23 00-0053 WK 17 Electric, Scissor Platform Lift
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift
01 22 23 00-0055 DAY 20’ Electric, Scissor Platform Lift
0122 23 00-0056 WK 20 Electric, Scissor Platform Lift
01 22 23 00-0057 MO 20’ Electric, Scissor Platform Lift
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift
01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift
0122 23 00-0060 MO 25' Electric, Scissor Platform Lift
01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift
0122 2300-0062 WK 30 Electric, Scissor Platform Lift
01 22 23 00-0063 MO 30 Electric, Scissor Platform Lift
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift
01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift
01 22 23 00-0066 MO 33'Electric, Scissor Platform Lift
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01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift. ..378.56

..939.64

01 22 23 00-0068 WK 40" Electric, Scissor Platform Lift.
01 22 23 00-0069 MO 40 Electric, Scissor Platform Lift.

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts o122 25 000050

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

01222300-0071 DAY 25'Engine Powered, Scissor Platform Lift
0122 2300-0072 WK 25'Engine Powered, Scissor Platform Lift
0122 2300-0073 MO 25'Engine Powered, Scissor Platform Lift
01 22 2300-0074 DAY 33'Engine Powered, Scissor Platform Lift e
0122 2300-0075 WK 33'Engine Powered, Scissor Platform Lift...........ccooiiiiiriiiiniiieeeeeeseeeseeies
01222300-0076 MO 33' Engine Powered, Scissor Platform Lift............ccooeoiiiiniiinineiiieeesceeine
012223 00-0077 DAY 40' Engine Powered, Scissor Platform Lift e
0122 2300-0078 WK 40" Engine Powered, Scissor Platform Lift............ccooiiiiiiniininiiiseeesceene
0122 2300-0079 MO 40" Engine Powered, Scissor Platform Lift...........ccooeiiiriiiieniiieeseeseeeseces
01 22 2300-0080 DAY 43'Engine Powered, Scissor Platform Lift e
01 222300-0081 WK 43" Engine Powered, Scissor Platform Lift...........ccooeiiiriiieninieeeeeseeeseces
01 222300-0082 MO 43'Engine Powered, Scissor Platform Lift...........ccooeiiiiriiiiniiieieeeeeseceseces
012223 00-0083 DAY 50' Engine Powered, Scissor Platform Lift
0122 2300-0084 WK 50'Engine Powered, Scissor Platform Lift
01222300-0085 MO 50'Engine Powered, Scissor Platform Lift

01 22 23 00-0086 Personnel Lifts (0122 23 00-0001)

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.
012223 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ...........cccooeoiiiiinineniisccies
0122 2300-0088 WK 24, Push-Type, Electric Single Man Personnel Lift
01222300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift ..........ccccoioiineniininiinenceees
0122 2300-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............cccooiiiiiiniiiiiiecseees
0122 2300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift
0122 2300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift ............ccccoeeiiiiiiniiiinieceeee
012223 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ..........ccccooeoiiiiiiiiineniiiieciee
01222300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift
01222300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift ..........ccccoioiiniiiininciiencees
012223 00-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ...........cccoocoiiiiiiiineniiiccies
0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift
0122 2300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
0122 2300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift
01222300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift
01222300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift
01222300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift .
01222300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift............cccocveiininiinincinns
0122 2300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift...........ccccoooeriiniiiiniiiciieiee

..636.48
..1,859.52
..280.80
..698.88
..2,102.88
..149.76
..299.52
..599.04
..149.76

01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)

Note: Includes full-time operator, delivery, and removal.

0122 2300-0106 DAY 48" Bucket Truck With FUI-TImeE OPEIALOT .........cviuiiuiieiietiitet ettt ettt ettt ettt ettt er e b 841.84
For Equipment Without Operator, Deduct -421.84

01222300-0107 WK 48" Bucket Truck With FUl-TImeE OPEIALOT .........ccviuiiiiieiiitiiteiietietee ettt ettt ettt en et e e anean 3,609.20
For Equipment Without Operator, Deduct -2,109.20

01222300-0108 MO 48" Bucket Truck With FUl-TIme OPEIALOr .........cueutiiiiiiiitiieii ettt ee et ea et ea et ee e ene e 13,391.38
For Equipment Without Operator, Deduct -9,091.38

01 22 23 00-0109
01 22 23 00-0110

Air Equipment (012223)
Air Compressors (01 22 23 00-0109)

Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0111 DAY 100 CFM Diesel Powered Portable Air Compressor
01222300-0112 WK 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0113 MO 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0114 DAY 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0115 WK 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0116 MO 130 CFM Diesel Powered Portable Air Compressor
01222300-0117 DAY 185 CFM Diesel Powered Portable Air Compressor
01222300-0118 WK 185 CFM Diesel Powered Portable Air Compressor
01222300-0119 MO 185 CFM Diesel Powered Portable Air Compressor
01 22 2300-0120 DAY 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0121 WK 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0122 MO 375 CFM Diesel Powered Portable Air Compressor
01 22 2300-0123 DAY 600 CFM Diesel Powered Portable Air Compressor
01222300-0124 WK 600 CFM Diesel Powered Portable Air Compressor
01222300-0125 MO 600 CFM Diesel Powered Portable Air Compressor
01222300-0126 DAY 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0127 WK 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0128 MO 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0129 DAY 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0130 WK 825 CFM Diesel Powered Portable Air Compressor
01222300-0131 MO 825 CFM Diesel Powered Portable Air Compressor
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0122 2300-0132 DAY 1,300 CFM Diesel Powered Portable Air Compressor ....948.65
0122 2300-0133 WK 1,300 CFM Diesel Powered Portable Air Compressor ..... .2,126.40
0122 2300-0134 MO 1,300 CFM Diesel Powered Portable Air Compressor ..... .5,670.40
0122 2300-0135 DAY 1,600 CFM Diesel Powered Portable Air Compressor .1,181.33
01222300-0136 WK 1,600 CFM Diesel Powered Portable Air Compressor..... .2,658.00
0122 2300-0137 MO 1,600 CFM Diesel Powered Portable Air Compressor..... ...7,088.00

01 22 23 00-0138 Negative Air Machines (01 22 23 00-0109)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0139 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter
01222300-0140 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
01222300-0141 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
0122 2300-0142 EA Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine
Note: Required if over 800 hours operation.
01222300-0143 LF Discharge Flexible Duct FOr Negative Air MACHINE. ... ..ottt 1.57

01 22 23 00-0144 Portable Air Scrubbers (0122 23 00-0109)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 23 00-0145 DAY 200 to 1,000 CFM Portable Air Scrubber.............ccoviiiiiiiiiiccccs
0122 2300-0146 WK 200 to 1,000 CFM Portable Air Scrubber
01 22 23 00-0147 MO 200 to 1,000 CFM Portable Air Scrubber
01 22 23 00-0148 DAY =>1,000 to 2,000 CFM Portable Air Scrubber
0122 2300-0149 WK >1,000 to 2,000 CFM Portable Air Scrubber
01 222300-0150 MO >1,000 to 2,000 CFM Portable Air SCrUBDET ...........coooiiiiiieieeeiiee e

01 22 23 00-0151 Material Handling Equipment o 2225
01 22 23 00-0152 Cranes, Hydraulic Truck Mounted, Up To 110" e1 2223000151

Note: Includes full-time operator. Excludes delivery, set-up, and removal

0122 2300-0153 DAY 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0154 WK 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0155 MO 6 Ton Lift Hydraulic Crane With FUll-TIME OPEIALON ...........ciuiiiiiriiieieiiieeteie ettt ettt e et es e eseenes 14,968.38
For Equipment Without Operator, Deduct -11,341.38
0122 2300-0156 DAY 8 To 9 Ton Lift Hydraulic Crane With FUll-Time OPEIALON ........cc.tiuiiuirietieieee ettt sbe e nte e enneneee 1,029.34
For Equipment Without Operator, Deduct -526.24
0122 2300-0157 WK 8 To 9 Ton Lift Hydraulic Crane With FUll-Time OPEIALON ........cc.eiuiiuirietieiet ettt sbe e esteaseenneanee 4,149.28
For Equipment Without Operator, Deduct -2,631.20
0122 2300-0158 MO 8 To 9 Ton Lift Hydraulic Crane With FUll-Time OPEIALON ........c..eeuiruieieitieteeieet ettt sttt ee e steaeeneeas 15,904.38
For Equipment Without Operator, Deduct -11,341.38
0122 2300-0159 DAY 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator . ....1,134.64
For Equipment Without Operator, Deduct -526.24
0122 2300-0160 WK 14 To 15 Ton Lift Hydraulic Crane With FUIl-Time OPEIator .........c.cotiiiruiiieiieieeeeeie ettt nne e e anes 4,462.25
For Equipment Without Operator, Deduct -2,631.20
01222300-0161 MO 14 To 15 Ton Lift Hydraulic Crane With FUll-TiIMe OPEIatOr ..........cc.ciiuiriiiiuiiieieii ettt 16,840.38
For Equipment Without Operator, Deduct -11,341.38
01222300-0162 DAY 20 To 25 Ton Lift Hydraulic Crane With FUll-Time OPEIatOr ..........c.ciuiirirtiieiieieiteit ettt eees 1,275.04
For Equipment Without Operator, Deduct -526.24
01222300-0163 WK 20 To 25 Ton Lift Hydraulic Crane With FUll-Time OPEIAtOr ..........c.eruiiiirtiieiieteieeit ettt 4,883.45
For Equipment Without Operator, Deduct -2,631.20
01222300-0164 MO 20 To 25 Ton Lift Hydraulic Crane With FUll-TiIMe OPEIatOr ..........ccuetiuiriiieiieieieii ettt 18,098.13
For Equipment Without Operator, Deduct -11,341.38
0122 2300-0165 DAY 30 To 35 Ton Lift Hydraulic Crane With FUIl-TIime OPEIator .........c.coutriiiuiiieiieeee ettt nne e neennee 1,403.74
For Equipment Without Operator, Deduct -526.24
0122 2300-0166 WK 30 To 35 Ton Lift Hydraulic Crane With FUIl-TIime OPEIator .........c.cctiieuiiieieeeeieeitee ettt ennennes 5,755.10
For Equipment Without Operator, Deduct -2,631.20
0122 2300-0167 MO 30 To 35 Ton Lift Hydraulic Crane With FUll-Time OPEIator ...........coueuiiiiieiieieeie ettt neeas 20,710.74
For Equipment Without Operator, Deduct -11,341.38
01 22 2300-0168 DAY 40 To 45 Ton Lift Hydraulic Crane With FUIl-Time OPEIator .........c.coutiiiruirieiieieieeeeee ettt e e neee 1,707.94
For Equipment Without Operator, Deduct -526.24
0122 2300-0169 WK 40 To 45 Ton Lift Hydraulic Crane With FUIl-Time OPEIator .........c.coutriiruirieiieiee ettt eseenne e enneanee 6,843.20
For Equipment Without Operator, Deduct -2,631.20
01222300-0170 MO 40 To 45 Ton Lift Hydraulic Crane With FUll-TiIMe OPEIatOr ..........cc.ctiuiriiiiuiiieieiieteeeie ettt 23,977.38
For Equipment Without Operator, Deduct -11,341.38
01222300-0171 DAY 50 To 55 Ton Lift Hydraulic Crane With FUll-Time OPEIatOr ..........c.ciuiiiirtirieiieeeieeit ettt aees 1,900.99
For Equipment Without Operator, Deduct -526.24
01222300-0172 WK 50 To 55 Ton Lift Hydraulic Crane With FUll-Time OPEIatOr ..........c.eiuiiiirtiieiieeeeeit ettt eees 7,521.80
For Equipment Without Operator, Deduct -2,631.20
01222300-0173 MO 50 To 55 Ton Lift Hydraulic Crane With FUll-TiIme OPEIator ..........cc.ctiuiriiiriirieieiietee ettt 26,017.86
For Equipment Without Operator, Deduct -11,341.38
0122 2300-0174 DAY 60 To 65 Ton Lift Hydraulic Crane With FUIl-TIime OPEIator .........c.coutiiiuirieiieeeie ettt sse e e e anee 2,053.09
For Equipment Without Operator, Deduct -526.24
0122 2300-0175 WK 60 To 65 Ton Lift Hydraulic Crane With FUIl-TIime OPEIator .........c.coutriiruirieiieeete ettt nse e enneanee 8,071.70
For Equipment Without Operator, Deduct -2,631.20
0122 2300-0176 MO 60 To 65 Ton Lift Hydraulic Crane With FUll-Time OPEIator ...........cotiiiiiiieiieieeie ettt nneas 27,665.22
For Equipment Without Operator, Deduct -11,341.38
0122 2300-0177 DAY 70 To 75 Ton Lift Hydraulic Crane With FUll-Time OPEIator .........c.cotiieruirieiieeete ettt e s enneaeee 2,205.19
For Equipment Without Operator, Deduct -526.24
0122 2300-0178 WK 70 To 75 Ton Lift Hydraulic Crane With FUIl-Time OPEIator .........c.coutiiitiiieiieiteteeie ettt ettt ase e anes 8,621.60
For Equipment Without Operator, Deduct -2,631.20
copyright 2014 The Gordian Group, Inc. December 2014
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01222300-0179 MO 70 To 75 Ton Lift Hydraulic Crane With FUll-Time OPEIator ..........cc.eeuiruiriirieeieieeeeie ettt et sieeneeee 29,312.58

For Equipment Without Operator, Deduct -11,341.38
0122 2300-0180 DAY 90 Ton Lift Hydraulic Crane With FUll-TiIMeE OPEIator ..........ccueiuiriirtirieie ettt ettt see et et e et et eseene e enenneas 2,304.64

For Equipment Without Operator, Deduct -526.24
01222300-0181 WK 90 Ton Lift Hydraulic Crane With FUll-TIME OPEIator ...........cueuiruiiriiriiiitiiteieie ettt eaeae 8,960.90

For Equipment Without Operator, Deduct -2,631.20
01222300-0182 MO 90 Ton Lift Hydraulic Crane With FUll-TIME OPEIator ...........c.iiuiieiriiiieirieieie ettt sn et sn et ee e ene e 30,342.18

For Equipment Without Operator, Deduct -11,341.38

0122 2300-0183 DAY 100 Ton Lift Hydraulic Crane With Full-Time Operator . .
For Equipment Without Operator, Deduct

01222300-0184 WK 100 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0185 MO 100 Ton Lift Hydraulic Crane With FUll-TIime OPEIatOr ............oictiiriiieiieiteiteie sttt se e eneee 31,839.78
For Equipment Without Operator, Deduct -11,341.38

01 22 23 00-0186 Cranes, Mechanical, Cable Controlled Lattice Boom, Truck Mounted o: 22 2300
0151)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0187 DAY 75 To 80 Ton Lift Mechanical Crane With FUll-Time OPErator..........ccueuiiiiieriieieeieee ettt ee e 1,930.24
For Equipment Without Operator, Deduct -526.24

0122 2300-0188 WK 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0189 MO 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0190 DAY 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0191 WK 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0192 MO 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0193 DAY 125 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0194 WK 125 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0195 MO 125 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0196 DAY 150 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0197 WK 150 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0198 MO 150 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0199 DAY 250 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0200 WK 250 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0201 MO 250 Ton Lift Mechanical Crane With FUll-Time OPEIator............cciiiiiiiriieieieereii ettt 47,143.38
For Equipment Without Operator, Deduct -11,341.38
0122 2300-0202 DAY 300 Ton Lift Mechanical Crane With FUll-Time OPEIaLOr............c.ccuiiriiiiirieieieeeei ettt 4,422.34
For Equipment Without Operator, Deduct -526.24
0122 2300-0203 WK 300 Ton Lift Mechanical Crane With FUll-TiMeE OPEIator............coiiiiiiaieierieee ettt e et e st aneeneeans 16,536.65
For Equipment Without Operator, Deduct -2,631.20
0122 2300-0204 MO 300 Ton Lift Mechanical Crane With FUll-TiMe OPEIator............couiiiiiiaieieeieee ettt eesbeaneeneean 53,049.54
For Equipment Without Operator, Deduct -11,341.38
0122 2300-0205 DAY 500 Ton Lift Mechanical Crane With Full-Time Operator ..7,803.64
For Equipment Without Operator, Deduct -526.24
0122 2300-0206 WK 500 Ton Lift Mechanical Crane With FUll-TiMe OPEIator............coiiiiiiaiiiierieee ettt eee st aneeneean 28,587.65
For Equipment Without Operator, Deduct -2,631.20
0122 2300-0207 MO 500 Ton Lift Mechanical Crane With FUll-Time OPEIator............cciriiiiiiiieieieee ettt 89,216.58
For Equipment Without Operator, Deduct -11,341.38

01 22 23 00-0208 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts o122 2 ooost)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0209 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0210 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0211 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0212 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0213 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0214 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0215 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0216 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0217 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...

For Equipment Without Operator, Deduct

0122 2300-0218 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............cccce... 1,136.00
For Equipment Without Operator, Deduct -522.48
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0122 2300-0219 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............c.ccccccee. 4,207.54
For Equipment Without Operator, Deduct -2,612.40
0122 2300-0220 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............c........ 14,999.86
For Equipment Without Operator, Deduct -11,260.34

01 22 23 00-0221 Straight Mast, Rough Terrain Construction ForkIifts o1 22 zs ooy

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0222 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccuoeirereiinineieinceeeees 811.12
For Equipment Without Operator, Deduct -522.48
For Propane Instead Of Gas Or Diesel, Add 57.73
0122 2300-0223 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator............cceiverienerieeneeienesieneaens 3,400.62
For Equipment Without Operator, Deduct -2,612.40

For Propane Instead Of Gas Or Diesel, Add 157.64
01222300-0224 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.. .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-0225 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccucoiririeeririienieeeseeeeneens
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-0226 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cceeveriererieenieaieneseeneaens

For Equipment Without Operator, Deduct -2,612.40

For Propane Instead Of Gas Or Diesel, Add 165.94
0122 2300-0227 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccoouveiiincirneneieenes 13,159.32

For Equipment Without Operator, Deduct -11,260.34

For Propane Instead Of Gas Or Diesel, Add 379.80
0122 2300-0228 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccuecireriieniriieniereseseenieans 908.12

For Equipment Without Operator, Deduct -522.48

For Propane Instead Of Gas Or Diesel, Add 77.13
01222300-0229 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveirerininerieineeeees 3,669.98

For Equipment Without Operator, Deduct -2,612.40

For Propane Instead Of Gas Or Diesel, Add 211.52
01222300-0230 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoureireneirneneneenes 13,685.18

For Equipment Without Operator, Deduct -11,260.34

For Propane Instead Of Gas Or Diesel, Add 484.97
0122 2300-0231 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccooieeriiienieienieencne 953.17

For Equipment Without Operator, Deduct -522.48

For Propane Instead Of Gas Or Diesel, Add 86.14
01222300-0232 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccvoeeeviieneinnineeeees 3,650.47

For Equipment Without Operator, Deduct -2,612.40

For Propane Instead Of Gas Or Diesel, Add 207.61
01222300-0233 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccoceeeivereiinencneennns 13,844.47

For Equipment Without Operator, Deduct -11,260.34

For Propane Instead Of Gas Or Diesel, Add 516.83

01 22 23 00-0234 Straight Mast, Industrial Warehouse Forklifts o122 25 ooo1s1)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0235 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............ccccueioeirenieineneieieeeeeeseeeeeeees 767.89
For Equipment Without Operator, Deduct -522.48
For Propane Instead Of Gas Or Diesel, Add 49.08
0122 2300-0236 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.cociriiieriiieneeeeseeeseseenees 3,173.33
For Equipment Without Operator, Deduct -2,612.40
For Propane Instead Of Gas Or Diesel, Add 112.19
0122 2300-0237 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............ccocieiereiienenieeseeeseeeees 12,604.23
For Equipment Without Operator, Deduct -11,260.34
For Propane Instead Of Gas Or Diesel, Add 268.78
0122 2300-0238 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............cccccuvirrirenieineneieieseeeeseeeeeeees 773.73
For Equipment Without Operator, Deduct -522.48
For Propane Instead Of Gas Or Diesel, Add 50.25
0122 2300-0239 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............cccociiiiieriiieneeieseeeeseseesenees 3,190.86
For Equipment Without Operator, Deduct -2,612.40
For Propane Instead Of Gas Or Diesel, Add 115.69

01222300-0240 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0241 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0242 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0243 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator...............cceouveriineneiiieseieeseeeee 13,305.39
For Equipment Without Operator, Deduct -11,260.34
For Propane Instead Of Gas Or Diesel, Add 409.01
0122 2300-0244 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccoccoeirereineneieiseneeseeseeeeees 908.12
For Equipment Without Operator, Deduct -522.48
For Propane Instead Of Gas Or Diesel, Add 77.13
0122 2300-0245 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cceoirierinieneeieesieeieneseeneaes 3,558.97
For Equipment Without Operator, Deduct -2,612.40
For Propane Instead Of Gas Or Diesel, Add 189.31
01222300-0246 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccccuveriireneiineneieeseeeeee 13,655.97
For Equipment Without Operator, Deduct -11,260.34
For Propane Instead Of Gas Or Diesel, Add 479.13
copyright 2014 The Gordian Group, Inc. December 2014
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01 22 2300-0247 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............ccceoiiierienienienieeseeseseeeeseeas 1,013.29
For Equipment Without Operator, Deduct -522.48
For Propane Instead Of Gas Or Diesel, Add 98.16
01222300-0248 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccccuvirerinineneineneiseseeeeeen 3,728.41
For Equipment Without Operator, Deduct -2,612.40
For Propane Instead Of Gas Or Diesel, Add 223.20
0122 2300-0249 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............ccoeieieriiieeneeienieeieseaeenens 13,948.12
For Equipment Without Operator, Deduct -11,260.34
For Propane Instead Of Gas Or Diesel, Add 537.56

01 22 23 00-0250

01 22 23 00-0251
01 22 23 00-0252
01 22 23 00-0253
01 22 23 00-0254
01 22 23 00-0255
01 22 23 00-0256
01 22 23 00-0257
01 22 23 00-0258
01 22 23 00-0259
01 22 23 00-0260
01 22 23 00-0261
01 22 23 00-0262
01 22 23 00-0263
01 22 23 00-0264
01 22 23 00-0265
01 22 23 00-0266
01 22 23 00-0267
01 22 23 00-0268

01 22 23 00-0269
01 22 23 00-0270

01 22 23 00-0271
01 22 23 00-0272
01 22 23 00-0273
01 22 23 00-0274
01 22 23 00-0275
01 22 23 00-0276

01 22 23 00-0277

01 22 23 00-0278
01 22 23 00-0279
01 22 23 00-0280
01 22 23 00-0281
01 22 23 00-0282
01 22 23 00-0283

01 22 23 00-0284

01 22 23 00-0285
01 22 23 00-0286
01 22 23 00-0287
01 22 23 00-0288
01 22 23 00-0289
01 22 23 00-0290
01 22 23 00-0291
01 22 23 00-0292
01 22 23 00-0293

01 22 23 00-0294

01 22 23 00-0295
01 22 23 00-0296
01 22 23 00-0297
01 22 23 00-0298
01 22 23 00-0299
01 22 23 00-0300
01 22 23 00-0301
01 22 23 00-0302
01 22 23 00-0303
01 22 23 00-0304
01 22 23 00-0305

December 2014

Chain Hoists (0122 23 00-0151)

Note: Includes delivery to job site and pick-up when complete.
DAY 1 Ton, 20" Lift, Manual Chain Hoist
WK 1 Ton, 20' Lift, Manual Chain Hoist
MO 1 Ton, 20" Lift, Manual Chain Hoist
DAY 3 Ton, 20' Lift, Manual Chain Hoist
WK 3 Ton, 20' Lift, Manual Chain Hoist
MO 3 Ton, 20' Lift, Manual Chain Hoist
DAY 5 Ton, 20" Lift, Manual Chain Hoist
WK 5 Ton, 20' Lift, Manual Chain HOISE...........ccccerierieieieieieieeeeseeeee e
MO 5 Ton, 20" Lift, Manual Chain HOISE.........c..cccueiiiiieieiesieeee e
DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
MO 3 Ton, 20" Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist

Pumping Equipment 22

Gas Powered Portable Centrifugal PUMPS o1 2223 00.0269)

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI| section 01 22 23 00-0294 for larger

diameter pumps.
DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump
WK 8,500 GPH, 2" Discharge, 108" Maximum Head, Gas Powered Portable Centrifugal Pump ..
MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ..
DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..

Gas Powered Portable Diaphragm Pumps o122 2 c002s

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump

Gas Powered Portable Trash PUMPS e 22 23 00.0269)
Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
WK 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump..
DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump....
WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump....
DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..

Diesel Powered Portable Trash Pumps o1 2223 000269

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .
WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .
MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .
DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ....
MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ....
WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump
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0122 2300-0306 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash PUMP ..........ccccviiiiiniiiiniencs 4,620.63

01 22 23 00-0307 Diesel Powered Portable Silenced Environmental Trash PUmps o122 23 000269
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 23 00-0308 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
0122 2300-0309 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
0122 2300-0310 MO 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
0122 2300-0311 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
0122 2300-0312 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
01222300-0313 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
0122 2300-0314 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

=TT« TSSO TSSOSO TP TSP OO P PP P PP PPPPPTOPIN 483.70
01222300-0315 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T TSSOSO PSP TP ST TU PP P TP PPUPRPPTPPPTPPTIOS 1,430.74
01222300-0316 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

Pump ....3,990.54
0122 2300-0317 DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

=TT« I OSSOSO TP S U O PO PR PP PP PP PPPPTOPIN 728.10
0122 2300-0318 WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T« TSSOSO TSSOSO RU PP P UPPPUPRPPTPPPTPPTIRS 1,859.71
0122 2300-0319 MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

L2 2] PSP P TP PPR PR PPN 5,460.74

01 22 23 00-0320 3 Phase Electric Submersible Pumps e 2223000269
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0321 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0322 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0323 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0324 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0325 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
01 222300-0326 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .

01 22 23 00-0327 Hydraulic Submersible PUumps o1 2223 000260)
Note: Includes delivery, set-up, and removal. Excludes operator.
01 22 2300-0328 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0329 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0330 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
01222300-0331 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-0332 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-0333 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

01 22 23 00-0334 Suction Hose With COUplingS(012223oo-0269)

Note: Includes delivery, set-up, and removal.

01 22 23 00-0335

1-1/2" Inside Diameter, 20' Length, Suction Hose With Coupling

01222300-0336 WK 1-1/2" Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0337 MO 1-1/2" Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0338 DAY 2"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0339 WK 2"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0340 MO 2"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0341 DAY 3"Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-0342 WK 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0343 MO 3"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0344 DAY 4"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0345 WK 4" Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0346 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
01 22 2300-0347 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0348 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-0349 MO 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01 22 23 00-0350 Discharge Hose With Couplings o: 22 23000269
Note: Includes delivery, set-up, and removal.
0122 2300-0351 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0352 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0353 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-0354 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0355 WK 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0356 MO 2" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01 22 2300-0357 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0358 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0359 MO 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0360 DAY 4"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0361 WK 4" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0362 MO 4" Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-0363 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-0364 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0365 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

copyright 2014 The Gordian Group, Inc.
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01 22 23 00-0366

01 22 23 00-0367

01 22 23 00-0368
01 22 23 00-0369
01 22 23 00-0370
01 22 23 00-0371
01 22 23 00-0372
01 22 23 00-0373
01 22 23 00-0374

01 22 23 00-0375
01 22 23 00-0376

01 22 23 00-0377
01 22 23 00-0378

01 22 23 00-0379
01 22 23 00-0380

01 22 23 00-0381

01 22 23 00-0382

01 22 23 00-0383
01 22 23 00-0384
01 22 23 00-0385
01 22 23 00-0386

01 22 23 00-0387
01 22 23 00-0388

01 22 23 00-0389

01 22 23 00-0390
01 22 23 00-0391

01 22 23 00-0392

01 22 23 00-0393

01 22 23 00-0394

01 22 23 00-0395

01 22 23 00-0396

01 22 23 00-0397

01 22 23 00-0398

01 22 23 00-0399

01 22 23 00-0400

01 22 23 00-0401

01 22 23 00-0402

December 2014

Temporary Building Services o 22

Boilers (01 22 23 00-0366)

Note: Excludes operator, delivery, set-up, and removal.

Electric Boilers (01 22 23 00-0367)
MO 40 MBH, 12 KW Electric Boiler Rental

MO 60 MBH, 20 KW Electric Boiler Rental
MO 95 MBH, 30 KW Electric Boiler Rental

MO 135 MBH, 40 KW Electric Boiler Rental

MO 165 MBH, 50 KW Electric Boiler Rental

MO 215 MBH, 60 KW Electric Boiler Rental

MO 365 MBH, 100 KW Electric Boiler Rental

MO 510 MBH, 150 KW Electric Boiler Rental

Qil/Gas Fired Boilers (01 22 23 00-0367)

MO Up To 100 HP Gas/Oil Dual Fuel Boiler Rental ............cccccceevruenene

For >3 Months Rental, Deduct

MO  >100 HP To 250 HP Gas/Oil Dual Fuel Boiler Rental.....................

For >3 Months Rental, Deduct
MO >250 HP To 500 HP Gas/Oil Dual Fuel Boiler Rental.
For >3 Months Rental, Deduct

MO >500 HP To 800 HP Gas/Oil Dual Fuel Boiler Rental
For >3 Months Rental, Deduct

Qil Fired BO”erS(mzzzsoorosev)
MO 250 HP Qil Fired Boiler Rental

...14,500.00
-2,175.00

MO 350 HP Qil Fired Boiler Rental

MO 500 HP Qil Fired Boiler Rental

MO 600 HP Qil Fired Boiler Rental

Boilers Setup (0122 23 00-0367)
EA  Setup Rental Boiler

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.

Chillers (0122 23 00-0366)
Note: Excludes operator, delivery, set-up, and removal.

Air Cooled Chillers (01 22 23 00-0389)
MO 25 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 40 Ton Air Cooled Chiller Rental

..2,357.06

-353.56
-589.27
........................................ 3,771.31

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 60 Ton Air Cooled Chiller Rental

-565.70
-942.83

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 80 Ton Air Cooled Chiller Rental

-1,153.18
........................................ 5,454.16

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 100 Ton Air Cooled Chiller Rental

-818.12
-1,363.54

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 125 Ton Air Cooled Chiller Rental

-1,573.90
....................................... 7,293.56

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 155 Ton Air Cooled Chiller Rental

-1,094.03
-1,823.39

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 170 Ton Air Cooled Chiller Rental

-1,323.51
-2,205.86

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 200 Ton Air Cooled Chiller Rental

..................................... 10,838.94

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 250 Ton Air Cooled Chiller Rental

-1,625.84
-2,709.74
..................................... 12,897.15

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 300 Ton Air Cooled Chiller Rental

-1,934.57
-3,224.29
..................................... 15,049.64

Note: Includes trailer.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 400 Ton Air Cooled Chiller Rental

-2,257.45
-3,762.41
..................................... 19,852.72

Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

-2,977.91
-4,963.18
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CSI_UOM DESCRIPTION UNIT COST UNIT COST
012223 00-0403 MO 500 Ton Air Cooled ChIllEr RENLAL..........coiiiiiee et e et e et e e e ettt ee e e e s eaaaeeeeaaeaaesaeaaasaesaeeaaaasaseaaassasaeeaanraeeees 24,573.96
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -3,686.09
For >6 Month Rental, Deduct -6,143.49
01222300-0404 EA Setup Air Cooled Chiller RENTAI UNIT.........c.oiiiiiiiii ittt ettt s et ettt ettt ettt ae e enes 2,606.50

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

01 22 23 00-0405 Chiller Rental Accessories o 22 2z 00

0122 23 00-0406 MO 4" x 25' Flexible Water Hose For Chiller Rental ..
01 22 23 00-0407 MO 6" x 25' Flexible Water Hose For Chiller Rental ..

01 22 23 00-0408 Emergency Cooler/Freezer o2 2umom6
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo
115V or 230V.

01 22 2300-0409 DAY 8x 6 x 7 Emergency Cooler Rental ...........ccooiriiiriiiiiiniiiieseeieseeeesee e
01222300-0410 WK 8x6x7Emergency Cooler Rental ...........coooeiririiiiineiiiisieeieeeseeeee e
01222300-0411 DAY 10x 7 x 7 Emergency Cooler Rental
01222300-0412 WK 10x7 x 7 Emergency Cooler Rental
01222300-0413 MO 10x 7 x 7 Emergency Cooler Rental
01 22 2300-0414 DAY 10 x 7 x 7 Emergency Freezer Rental

0122 2300-0415 WK 10x 7 x 7 Emergency Freezer Rental

0122 2300-0416 MO 10x 7 x 7 Emergency Freezer Rental

0122 2300-0417 DAY 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-0418 WK 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-0419 MO 6x8x7O0Or6x6 x7, Emergency Combo Cooler/Freezer Rental

01 22 23 00-0420 Fuel QOil Tank(mzzzaoo-osea)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs.

01222300-0421 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-0422 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 23 00-0423 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-0424 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-0425 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
012223 00-0426 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental

01 30 Administrative Requirementsw

01 32 Construction Progress Documentation e
013233 Photographic Documentation e
01 32 33 00-0001 Photography o s 35

Note: Excludes QC photographs. As requested by owner.
01 323300-0002 EA 3-1/2"x 5" Color Print Photograph
01 323300-0003 EA 4"x6" Color Print Photograph
01323300-0004 EA 5"x7"Color Print Photograph
01323300-0005 EA 8"x 10" Color Print Photograph

.1.53

.4.13
.6.89

01 40 Quality Requirements

01 45 Quality Control e
014523 Testing And Inspecting Services s

Note: For application to existing materials / site conditions only. Includes acquisition and maintenance of sample (for
laboratory tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing ei4s2s)

01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)

01 4523 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01 4523 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 4523 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test
01 4523 00-0007 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test
01 4523 00-0008 EA Moisture Content, Field Soils Test...........ccccvveeeeenn.
01 4523 00-0009 EA UBC Or Swell Test, Field Soils Test
01 4523 00-0010 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01 452300-0011 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01 452300-0012 EA Density And Classification Test, Field Soils Test
014523 00-0013 EA Percolation Test, Field Soils Test.

01 4523 00-0014 EA Infiltration Test, Field Soils Test

01 45 23 00-0015 Soil Borings Laboratory Tests e s 2300000

01 452300-0016 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 73.59

copyright 2014 The Gordian Group, Inc. December 2014
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General Requirements

01
01 40

Quality Requirements
Quality Control

01 45

TOTAL DIRECT

UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

01 45 23 00-0017
01 45 23 00-0018
01 45 23 00-0019
01 45 23 00-0020
01 45 23 00-0021
01 45 23 00-0022
01 45 23 00-0023
01 45 23 00-0024
01 45 23 00-0025
01 45 23 00-0026
01 45 23 00-0027
01 45 23 00-0028
01 45 23 00-0029
01 45 23 00-0030
01 45 23 00-0031
01 45 23 00-0032
01 45 23 00-0033
01 45 23 00-0034

01 45 23 00-0035

01 45 23 00-0036
01 45 23 00-0037
01 45 23 00-0038

01 45 23 00-0039
01 45 23 00-0040

01 45 23 00-0041
01 45 23 00-0042
01 45 23 00-0043
01 45 23 00-0044
01 45 23 00-0045
01 45 23 00-0046
01 45 23 00-0047
01 45 23 00-0048
01 45 23 00-0049

01 45 23 00-0050

01 45 23 00-0051

01 45 23 00-0052
01 45 23 00-0053

01 45 23 00-0054

01 45 23 00-0055
01 45 23 00-0056
01 45 23 00-0057

01 45 23 00-0058

01 45 23 00-0059

01 45 23 00-0060
01 45 23 00-0061
01 45 23 00-0062
01 45 23 00-0063
01 45 23 00-0064
01 45 23 00-0065
01 45 23 00-0066
01 45 23 00-0067
01 45 23 00-0068
01 45 23 00-0069
01 45 23 00-0070

01 45 23 00-0071
01 45 23 00-0072

01 45 23 00-0073

01 45 23 00-0074
01 45 23 00-0075
01 45 23 00-0076
01 45 23 00-0077
01 45 23 00-0078

December 2014

EA  Shrinkage Limit, Soil Borings Laboratory Test 23.48
EA  Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test....
EA  Consolidation, Soil Borings Laboratory TESt.........cccueeirieririenieniesie e
EA  Swell Test, Soil Borings Laboratory Test.................
EA  In Place Density, Soil Borings Laboratory Test

EA  Moisture Content, ASTM D2216, Soil Borings Laboratory Test
EA  Hydrometer Analysis, Soil Borings Laboratory Test

EA  Specific Gravity, ASTM D854, Soil Borings Laboratory Test..................
EA Partial Sieve Analysis, Soil Borings Laboratory Test
EA Laboratory Permeability, Soil Borings Laboratory Test

EA  Sieve Analysis, ASTM D422, Soil Borings Laboratory Test..................
EA  Sulfate Soundness, Soil Borings Laboratory Test.
EA  Los Angeles Abrasion, Soil Borings Laboratory Test
EA California Bearing Ratio, ASTM D1883
EA  Compaction Test Subgrade, Soil Borings Laboratory Test.........
EA  Compaction Test Base Course, Soil Borings Laboratory Test
EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test................... 231.66
EA  Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory TeSt...........ccccvueurireeneeireenieisieneeeaiene 36.01

Aggregate Testing o1 sz o000

EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202
EA  Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202
EA  Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.
EA  Specific Special Gravity, Course, ASTM C127
Note: Includes absorption test.
EA  Special Gravity, Fine, ASTM C127
Note: Includes absorption test.
EA  Aggregate Cleanness Value, ASTM C-128, CA 227 ........oou ittt ettt ettt ettt abe e e sbe et et e assenteateenreaneas
EA  Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
EA  Fine Aggregate Durability Index, CA 229
EA  Sodium And Magnesium Soundness, ASTM C88 .
EA  Los Angeles Rattler, ASTM C-131, CA 211
EA  Unit Weight Of Aggregates, ASTM C29
EA  Organic Impurities In Sand, ASTM C40
EA  Crushed Particle, ASTM California Test Method
EA Clay Lump And Friable Particles, ASTM C142

Permeabi ||ty TeStS (o1 45 23 00000

In-Place Tests (01 45 23 00-0050)

EA  Double Ring Infiltrometer Test, ASTM D3385........cc.eruiiruirieieititeateit ettt ettt sttt e st e st et et st ate et st eteesenteteeseraneane 849.08
EA  Unconfined Compressive Strength (Pocket PENErOMELEr) TEST ......ccuiuiriiriirieiieie ettt ettt aees 40.08

Lab Tests (01 45 23 00-0050)

EA Falling Head Rigid Wall Consolidometer Technique CAE
EA Falling Head Permeability Test EPA-9100
EA  Constant Head Permeability Test For Granular Soils, ASTM D2432

Concrete/Cement/Asphalt Testing o2

Concrete Testi NJ (01 45 23 00-0058)

EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
EA  Concrete Cores Compression Test, ASTM C-42..
EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78 ....
EA  Unit Weight Of Concrete Cylinder, ASTM C-567
EA  Concrete Mix Design Review
EA  Trial Concrete Batch Prepared In Laboratory .....
EA  Concrete Shrinkage, ASTM C-157 Modified
EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
EA  Concrete Slump Test, ASTM C143
EA  Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231

Cement Testi N (01 45 23 00-0058)

EA  Cement Grab Sample (CCR TIIE 24) ......iiiiiiiieiiitiet etttk e ettt et et ettt e et et e e e ateee 26.73
Note: Includes sealing and storing 1 year.
EA  2"x 2" x 2" Cube Compression Test, All TYPE MALETIAIS ..........ccuiiiiiiiiiiiiiieieetet ettt sn e 42.76

Asphaltic Concrete Testing o: 4 23 oo.00s8)

EA  Hveem Asphaltic Concrete Stability Test, CA 366
EA  Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927
EA  Stability Tests, Premixed, ASTM D1559
EA  Stability Tests, Lab. Mixed, ASTM D1559 ..........
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01 General Requirements

01 40 Quality Requirements
0145 Quality Control

-

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 452300-0079 EA Swell Test, CA 305 64.15

Note: Includes compaction.
01 452300-0080 EA % Asphalt Extraction Test, ASTM D-2172 B
01 452300-0081 EA Maximum Theoretical Unit Weight, ASTM C2041
01 452300-0082 EA Unit Weight Sample Requiring Compaction, California Test Method 308
01 452300-0083 EA Asphalt Unit Weight On Core Test, CA 308C
01 4523 00-0084 HR Nuclear Field Density Testing, 4 Hour Minimum
01 452300-0085 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664
01 4523 00-0086 EA Penetration, ASTM D5

01 45 23 00-0087 Masonry/Concrete Block/Tile Testing 1429
01 45 23 00-0088 Masonry Testing(m 45 2300-0087)

01 452300-0089 EA 2"x4"Cylinder Mortar Compression Test
01452300-0090 EA 4"x4"x8"Grout Prisms Compression Test
01452300-0091 EA Masonry Cores Compression Test

01452300-0092 EA Composite Grouted Prism Compression Test..............

01 45 23 00-0093 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) e 4 23 00008

01452300-0094 EA UpTo 8"x8"x 16" Concrete Block Compression Test, ASTM C-140
01 452300-0095 EA Absorption Test, Moisture Content And Unit Weight
01 452300-0096 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit
01 452300-0097 EA Moisture Condition By Relative Humidity, ASTM C427, Additional UNit............couiiiiiiiiiiiienieieese e 112.22

01 50 Temporary Facilities And Controlsa

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilitiesaus
015113 Temporary Electricity sy
01 51 13 00-0001 Cord Grip Plug sy

Note: Includes installation, a maximum of 50" of cord and connection to source.

0151 1300-0002 EA Temporary 2 - Pole Cord Grip Plug With Installation 41.10
0151 1300-0003 EA Temporary 3 - Pole Cord Grip Plug With Installation 63.22
0151 1300-0004 EA Temporary 4 - Pole Cord Grip Plug With Installation 82.07
01511300-0005 EA Temporary 3 - Pole (30 A) Cord Grip Plug With Installation 63.22
01511300-0006 EA Temporary 4 - Pole (30 A) Cord Grip Plug With Installation 82.07
0151 1300-0007 EA Temporary 3 - Pole (50 A) Cord Grip Plug With Installation 63.22
015126 Temporary Lighting osy
01 51 26 00-0001 Temporary Devices o152
Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light 30.65
0151 26 00-0003 EA Temporary Light Socket With Branch Wiring Connection And Lamp 6.37
015126 00-0004 EA Temporary 10 Light String 14.41
015126 00-0005 EA Temporary GFI Device With Enclosure And Branch Wiring 41.10
0151 26 00-0006 EA Temporary Trailer Socket With Branch Wiring 14.88
0151 26 00-0007 EA  Temporary Auditorium Drop Light Complete With Branch Wiring 13.41
01 52 Construction Facilitiesesw
Note: Tasks in this section shall be used as directed by owner for owner's use.
015213 Field Offices And Sheds o s
01 52 13 00-0001 Field Offices o519
Note: Excludes furniture, utility connections and service. Minimum 6 months rental.
0152 1300-0002 MO 8'x 24' Office, With Toilet 334.69
For Each Delivery And Removal, Round Trip, Add 380.00
For Each Set-Up (Block And Level), Add 95.00
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 13 00-0003 MO 8'x 32' Office, With Toilet 384.99
For Each Delivery And Removal, Round Trip, Add 380.00
For Each Set-Up (Block And Level), Add 95.00
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0004 MO 12'x45' Office, With Toilet 576.82
For Each Delivery And Removal, Round Trip, Add 630.00
For Each Set-Up (Block And Level), Add 155.00
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0005 MO 12'x 60" Office, With Toilet 804.86
For Each Delivery And Removal, Round Trip, Add 630.00
For Each Set-Up (Block And Level), Add 155.00
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
copyright 2014 The Gordian Group, Inc. December 2014
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Temporary Facilities And Controls 01 50

Construction Facilities 0152

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST

0152 1300-0006 MO 24" X 72" Office, WIth TOIHEE ...ttt ettt ettt b et et e et e bt e s b e bt e b e bt e st et e eseeteeneeneeneas 1,433.66

For Each Delivery And Removal, Round Trip, Add 1,200.00

For Each Set-Up (Block And Level), Add 300.00

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0007 MO 30'x 30' Office, With Toilet 997.70

For Each Delivery And Removal, Round Trip, Add 1,200.00

For Each Set-Up (Block And Level), Add 300.00

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00

01 52 13 00-0008 Accessories For Field Office Trailers ois:1s
Note: Costs includes installation or placement in trailer.
0152 1300-0009 MO Desk For Field Office Trailer
0152 1300-0010 MO Rolling Desk Chair For Field Office Trailer.
0152 1300-0011 MO File Cabinet For Field Office Trailer
0152 1300-0012 MO Table For Field Office Trailer
0152 1300-0013 MO Folding Chair For Field Office Trailer...
01521300-0014 EA Phone Hook-Up For Field Office Trailer
0152 1300-0015 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0016 MO Security System With Monitoring For Field Office Trailer
0152 1300-0017 LF Perimeter Trailer Skirting For Field Office Trailer.
0152 1300-0018 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0019 MO Steps For Field Office Trailer
0152 1300-0020 MO Fax Machine For Field Office Trailer
0152 1300-0021 MO Copier For Field Office Trailer.

01 52 13 00-0022 Storage Containers o s:1s

0152 1300-0023 MO  8'X 8' X 10" STOraQgE CONTAINET ...ttt ettt ettt et e st ass e bt ese et e ase e e e aseeas e st eas e bt eee e bt es e e b e eee e e e et e easeebeaneeateaneenbeaseenteans 88.56
For Delivery And Pick-up Of Container, Add 115.93
For >12 Months, Deduct -26.57
0152 1300-0024 MO  8'X 8' X 20" STOrAQgE CONTAINEN ..ottt ettt ettt et e saeaesesteeae e bt ase et e eseeateeseeas e bt ea s e et ese e s e ese e b e ebeeabeebeanneateennenbeaseenbeans 92.59
For Delivery And Pick-up Of Container, Add 115.93
For >12 Months, Deduct -27.78
01521300-0025 MO  8'X 8" X 40" StOraQge COMAINMET ......cueiuitiutiuietitettetet ettt est et st et esestese s eaeeseaeese et e s ea e et e et e et eseesea e et e et enteb e et et ebt et et et e ateneeseatens 109.49
For Delivery And Pick-up Of Container, Add 115.93
For >12 Months, Deduct -32.85

015219 Sanitary Facilities o s
01 52 19 00-0001 Portable Toilets cis19

Note: Includes delivery, set-up, servicing once per week and removal.

015219 00-0002 WK Portable Toilets, Chemical...
For Each Additional Servicing Per Uni

0152 19 00-0003 MO Portable Toilets, Chemical............c.ccccoiiiiiiiiniinne

For Each Additional Servicing Per Unit Per Week, Add 25.00
0152 19 00-0004 WK ADA Portable Toilets, Chemical ...70.76

For Each Additional Servicing Per Unit Per Week, Add 25.00
0152 19 00-0005 MO ADA Portable Toilets, Chemical ....207.65

For Each Additional Servicing Per Unit Per Week, Add 25.00
015219 00-0006 WK Two Station Portable Handwash ..26.43
015219 00-0007 MO Two Station Portable Handwash ..80.16

01 54 Construction Aidsas
0154 23 Temporary Scaffolding And Platforms o:sq
01 54 23 00-0001 Scaffolding(015423>

Note: Additional scaffolding rental for work above the normal working height of 14".

01 54 23 00-0002 Scaffolding Rental - Rental Only o154 2 co0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.

01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide x 7' Long Sections (CCF / Month) .........ccccceviiveniniienens 20.84
For Up To 25, Add 8.34
For >25 To 50, Add 521
For >50 To 150, Add 2.08
0154 2300-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide x 7' Long Sections (CCF / Month) ........c.cceceeevivincriinne. 23.44
For Up To 25, Add 9.38
For >25 To 50, Add 5.86
For >50 To 150, Add 2.34
01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide x 7' Long Sections (CCF / Month) .........cccceviiieninienens 31.26
For Up To 25, Add 12.50
For >25 To 50, Add 7.82
For >50 To 150, Add 3.13
December 2014 copyright 2014 The Gordian Group, Inc.
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-
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only : s« 23 00000,

Note: Includes both erection and dismantling of scaffolding. Excludes lifting equipment. The unit of measure is
the volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.

0154 23 00-0007 CCF Up To 20' Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSOTIES ........cccecvrevveireneeinenns 26.35
Note: Includes both erection and dismantling of scaffolding.

01 54 23 00-0008 CCF >20' To 40" Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSONES ........ccocoverrivvenieeinennns 32.95
Note: Includes both erection and dismantling of scaffolding.

01 54 2300-0009 CCF >40'To 60" Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSONES ........cccoverrivenieeinennns 39.54

Note: Includes both erection and dismantling of scaffolding.

01 54 2300-0010 CCF >60'To 80" Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And Accessories....
Note: Includes both erection and dismantling of scaffolding.

0154 2300-0011 CCF >80' Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSONES .........c.ceiriirieiieniieienieaieeeas 50.08
Note: Includes both erection and dismantling of scaffolding.

01 54 23 00-0012 Rolling Scaffolding cis:z
Note: Includes moving to perform task. No additional cost for relocating will be allowed.
0154 23 00-0013 DAY Rolling Scaffolding 14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7 Long Section)....
0154 2300-0014 WK Rolling Scaffolding 14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
0154 2300-0015 MO Rolling Scaffolding 14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
0154 2300-0016 DAY Rolling Scaffolding 21' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
0154 2300-0017 WK Rolling Scaffolding 21' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
0154 2300-0018 MO Rolling Scaffolding 21' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)....
0154 2300-0019 EA Rolling Scaffolding Erection And Dismantling - Height Up To 20" ..........ccceviiiieniiiicneeieens
Note: Includes both erection and dismantling of scaffolding. Used to set-up scaffolding and dismantle for return,
per rolling scaffold per job.

0154 2300-0020 EA Rolling Scaffolding Erection And Dismantling - Height 21' To 40 BSOS U PP PR PPPPPPPIN 76.85
Note: Includes both erection and dismantling of scaffolding. Used to set-up scaffolding and dismantle for return,
per rolling scaffold per job.
0154 26 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.
01 54 26 00-0001 Swing Stage e:s:2
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety
equipment for personnel and anchoring to existing roof anchors. Excludes installing roof anchors.
01 54 26 00-0002 MO  SWiNg Stage, EIECIIC OPEIALEM .........ciuiiiiieiiteeit ettt ettt e e et e e e e e b e ehe et e eb e emsaebeeseeete et e abeesnenteaneenseanee 1,449.70
0154 26 00-0003 MO Swing Stage, Manually Operated, With Ropes, Winch, Support HOOKS, ELCEtEra ..........c.ccuririiiineiniicieiecieeseeeeee 522.54
0154 26 00-0004 EA Swing Stage Erection And Dismantling 295.07

Note: Includes both erection and dismantling of swing stage.
0154 26 00-0005 EA Move Swing Stage To Different Roof At Same Site
0154 26 00-0006 EA Move Swing Stage To Different Location At Same Roof

0154 30 Temporary Sidewalk Protection o:sq
01 54 30 00-0001 Sidewalk Bridge(0154ao)
01 54 30 00-0002 Installation of Sidewalk Bridge o1 s« 30 000001

0154 3000-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY ...........ccoiiiiiiiiniiiieiiireseee e 44.81
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
0154 3000-0004 LF Installation of Netting for Sidewalk Bridge 2.15

01 54 30 00-0005 Monthly Rental of Sidewalk Bridge c: s«s0 00000
0154 3000-0006 LF Monthly Rental Of Up To 8 Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge

Assembly ... . 5.17
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.78
01 54 30 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 5.81
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.87
0154 3000-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.46
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.97
0154 3000-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
AASSEIMBIY ..ottt ettt ettt 6.46
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.97
0154 3000-0010 LF  Monthly Rental Of 8' - 12 Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ..ttt ettt ettt 7.11
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.07
01543000-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 8.40
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.26
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01

Temporary Facilities And Controls 01 50
Construction Aids 01 54
TOTAL DIRECT DEMOLITION
UOM_ DESCRIPTION UNIT COST UNIT COST
0154 3000-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt nen 7.75
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.16
0154 3000-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.04
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.36
0154 3000-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.69
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.45
0154 3000-0015 LF  Monthly Rental of Netting for SIdeWalK BIOGE. .........oitiiiiiiiiieitie ittt ettt et e s ete e e beaanenneas 0.97
01 54 30 00-0016 Removal of Sidewalk Bridge : s«30 000001
0154 3000-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY .........c.coiuiiiiiiriiiiiieieseee e 17.56
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add
For Each Additional Foot Over 8' Wide, Add
For Each Additional Foot Over 8' High, Add
0154 3000-0018 LF Removal of Netting for Sidewalk Bridge ..
01 55 Vehicular Access And Parking s
015523 Temporary Roads sy
01 55 23 00-0001 Temporary Stabilized Construction Entrance e sszs
01 552300-0002 SF 3"To 4" Rock Temporary Stabilized Construction Entrance ASSEMBDIY ..........couiiiiiiiiiiiesei e 2.23
Note: Includes excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with rock, and
compaction.
01552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance ASSEMDIY ...........cccoiiiiiiiiniiii e 2.93
Note: Includes excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with rock, and
compaction.
01 55 23 00-0004 Rumble Trench Plate i ss2s
01 552300-0005 MO 8'x10' Steel Rumble TrenCh Plate RENTAL...... ..ottt ettt ettt e e st e st e nbeaseenteaneenneanee 200.00
01 552300-0006 EA Place And Remove Rumble Plate ..55.00
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
01552300-0007 EA Relocate And Adjust Location Of RUMDIE PIATE. ...........ccuiiiuiiiiiiitiieiietet ettt ee et en et eas 13.75
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
015526 Traffic Control e:ss
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask e ss 2
Note: Includes installation and removal after use.
01 5526 00-0002 LF 6" Removable Traffic Black Line Mask
01 5526 00-0003 LF 8" Removable Traffic Black Line Mask
01 55 26 00-0004 Temporary Preformed Traffic Line Tape eissz
Note: Includes installation and removal after use.
015526 00-0005 LF 4" Reflective Removable Traffic LINE TAPE.........coiiiiiiiieieiieteeie sttt ettt ettt ettt ettt e et anes 2.67
015526 00-0006 LF 6" Reflective Removable Traffic Line Tape .
015526 00-0007 LF 8" Reflective Removable Traffic Line Tape
01 55 26 00-0008 Temporary Painted Traffic Lines i ssz
Note: Includes installation and removal after use.
015526 00-0009 LF 4" Temporary Painted Traffic LINES.........coiiiiiiiiiiiitiieit ittt ettt ettt ettt eneanes 2.28
For Not Removed, Deduct -1.87
015526 00-0010 LF 6" Temporary Painted Traffic LINES.........couiiiuiiiiieiiitiieit ittt ettt ettt ees 3.05
For Not Removed, Deduct -2.51
01552600-0011 LF 8" Temporary PaiNted Traffic LINES........c.oouiiiiiiiii ittt ettt et b et e bt s et e et e b e e st e b e e be e e e ta e e enneas 3.83
For Not Removed, Deduct -3.21
01 55 26 00-0012 Pedestrian Traffic Control o sz
015526 00-0013 CLF Safety Tape For Area Isolation
01 5526 00-0014 CLF Danger Tape
01 55 26 00-0015 Traffic Protection e:ssze
01 55 26 00-0016 Portable Traffic Control Device Rental o ss 2 00.0015)
Note: Excludes placing and removing devices.
01 5526 00-0017 DAY 28" Cone With RefleCtive COIar......... ... 0.42
01 5526 00-0018 WK 28" Cone With RefleCtive COIAT.............cuiuiiiiiiiicc s 1.25
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01 General Requirements

0150 Temporary Facilities And Controls

0155 Vehicular Access And Parking

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

015526 00-0019 MO 28" Cone With Reflective Collar .3.74

01 5526 00-0020 DAY Vertical Panel.. .1.26
015526 00-0021 WK Vertical Panel 3.77
015526 00-0022 MO Vertical Panel 11.30
01 55 26 00-0023 DAY Channelizer Drum . .1.36
01 55 26 00-0024 WK Channelizer Drum .4.09
015526 00-0025 MO Channelizer Drum .12.27

015526 00-0026 DAY Stackable Channelizer Panel
015526 00-0027 WK Stackable Channelizer Panel
015526 00-0028 MO Stackable Channelizer Panel
015526 00-0029 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0030 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0031 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
01 5526 00-0032 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0033 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0034 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0035 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0036 WK Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0037 MO Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0038 DAY Type Ill Barricade, >5' To 10' Wide With Three Reflective Rails
01 5526 00-0039 WK Type Ill Barricade, >5' To 10' Wide With Three Reflective Rails...........cccccervieiiiiiinininenens
01 5526 00-0040 MO Type lll Barricade, >5' To 10' Wide With Three Reflective Rails...........cccccervieniiiiiniiiencs
01 5526 00-0041 DAY Up To 10' Wide A Frame Barricade
01 5526 00-0042 WK Up To 10' Wide A Frame Barricade
015526 00-0043 MO Up To 10' Wide A Frame Barricade
01 55 26 00-0044 DAY Type A Or C Flasher
015526 00-0045 WK Type A Or C Flasher
01 5526 00-0046 MO Type A Or C Flasher
01 5526 00-0047 DAY Type B Flasher (High Intensity)
01 5526 00-0048 WK Type B Flasher (High Intensity)
01 5526 00-0049 MO Type B Flasher (High Intensity)

.0.64
.1.93
.5.80

01 55 26 00-0050 Traffic Barriers Rental (01 55 26 00-0015)
Note: Excludes placing and removing devices.

015526 00-0051 DAY 6'Long Portable Parking Curbs
015526 00-0052 WK 6'Long Portable Parking Curbs
01 5526 00-0053 MO 6'Long Portable Parking Curbs
01 55 26 00-0054 DAY 6' Long Portable Speed Bumps
015526 00-0055 WK 6'Long Portable Speed Bumps
01 5526 00-0056 MO 6' Long Portable Speed Bumps
01 5526 00-0057 DAY Up To 12.5' Concrete Traffic Barrier
01 5526 00-0058 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0059 MO Up To 12.5' Concrete Traffic Barrier
015526 00-0060 DAY >12.5' To 20' Concrete Traffic Barrier...........
01 55 26 00-0061 WK >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0062 MO >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0063 DAY 6'x 32" Tall Plastic Water Barrier
015526 00-0064 WK 6'x 32" Tall Plastic Water Barrier
015526 00-0065 MO 6'x 32" Tall Plastic Water Barrier
0155 26 00-0066 DAY 6'x 46" Tall Plastic Water Barrier
0155 26 00-0067 WK 6'x 46" Tall Plastic Water Barrier
01 55 26 00-0068 MO 6'x 46" Tall Plastic Water Barrier
01 55 26 00-0069 DAY Sand Filled Crash Attenuator Barrels
01 5526 00-0070 WK Sand Filled Crash Attenuator Barrels
015526 00-0071 MO Sand Filled Crash Attenuator Barrels

01 55 26 00-0072 Portable Signs And Message Displays Rental o ss 2 000015
Note: Excludes placing and removing devices.
01 55 26 00-0073 DAY Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0074 WK Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0075 MO Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0076 DAY AluminumM Sign ANd POSE ......c..oiiiiiiiiieeii e
01 5526 00-0077 WK Aluminum Sign And Post
01 5526 00-0078 MO  Aluminum Sign And Post
01 55 26 00-0079 DAY Aluminum Sign And A Frame Stand
015526 00-0080 WK  Aluminum Sign And A Frame Stand
015526 00-0081 MO  Aluminum Sign And A Frame Stand
015526 00-0082 DAY Trailer Mounted Arrow Board
015526 00-0083 WK Trailer Mounted Arrow Board
0155 26 00-0084 MO Trailer Mounted Arrow Board
01 5526 00-0085 DAY Trailer Mounted M ge Board
01 55 26 00-0086 WK Trailer Mounted M ge Board
01 55 26 00-0087 MO  Trailer Mounted M ge Board
01 55 26 00-0088 DAY Trailer Mounted Traffic Signal
01 5526 00-0089 WK Trailer Mounted Traffic Signal
015526 00-0090 MO Trailer Mounted Traffic Signal
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01 55 26 00-0091 Place And Remove Traffic Protection Using Truck e ss s o015
Note: Includes delivery and return up to 15 miles.
015526 00-0092 EA Place And Remove Up To 250 Cones Using Truck
015526 00-0093 EA Place And Remove >250 Cones Using Truck
015526 00-0094 EA Place And Remove Up To 250 Panels/Channelizers Using Truck
015526 00-0095 EA Place And Remove >250 Panels/Channelizers Using Truck
015526 00-0096 EA Place And Remove Up To 250 Barricades Using Truck
015526 00-0097 EA Place And Remove >250 Barricades Using Truck
015526 00-0098 EA Place And Remove Curbs/Speed Bumps Using Truck
015526 00-0099 EA Place And Remove Portable Sign And Stand Using Truck
015526 00-0100 EA Place And Remove Aluminum Sign And Post Using Truck
015526 00-0101 EA Place And Remove Trailer Mounted Boards Using Truck
015526 00-0102 EA Place And Remove Up To 12.5' Concrete Traffic Barrier
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 137.50

For 2 Barriers, Add 49.50

For 3 Barriers, Add 16.50
015526 00-0103 EA Place And Remove >12.5' Concrete Traffic BArfier ..o 82.50

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 206.25

For 2 Barriers, Add 74.25

For 3 Barriers, Add 24.75
015526 00-0104 EA Place And Remove Plastic WaLer BAITIET .............ociiiiiiiiiiiiiii bbb 28.96

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
Equipment Rentals, 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 68.75
For 2 Barriers, Add 24.75
For 3 Barriers, Add 8.25
01 5526 00-0105 EA Place And Remove Crash AeNUALOr BAITEIS.............cocoiiiiiiiiiiiiiiciicc e 41.25

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 103.13
For 2 Barriers, Add 37.13
For 3 Barriers, Add 12.38

01 55 26 00-0106 Place And Remove Traffic Protection From Roadside (Daily) o1 ss 26 000015

015526 00-0107 EA Place And Remove Up To 250 Cones By Hand From Roadside.............cccerviviiniiiienieiicnieiees

015526 00-0108 EA Place And Remove >250 Cones By Hand From Roadside.

015526 00-0109 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside

015526 00-0110 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside

015526 00-0111 EA Place And Remove Up To 250 Barricades By Hand From Roadside

015526 00-0112 EA Place And Remove >250 Barricades By Hand From Roadside

015526 00-0113 EA Place And Remove Portable Sign And Stand From Roadside.

015526 00-0114 EA Place And Remove Trailer Mounted Boards From Roadside

015526 00-0115 EA Roadside Relocation Of Concrete Traffic Barrier............ccccocoooviviiiiiiciicccce,
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rentals tasks, 01 71 13 00-0000 for mobilization tasks.

01 56 Temporary Barriers And Enclosures s

Note: Includes removal after use.

0156 16 Temporary Dust Barriers o:sq
01 56 16 00-0001 Temporary Stud Wall 5616
01 56 16 00-0002 Temporary Stud Wall With Drywall o1 6 15 000001y

Note: Includes 2 x 4 wood studs installed 16" on center, drywall taped and finished, and removal after use.
Excludes paint.

01 56 16 00-0003 Temporary Stud Wall With Drywall o156 16 000002

0156 16 00-0004 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET ..........cerveiruiriiieiiieieeieieeeeieeeseeeeeeeee e 3.33
For Metal Studs 24" On Center, Add 0.12

0156 16 00-0005 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET ..........cerueiruiriiiiiiiieieeieieeieieeeseeeeee e 3.33
For Metal Studs 24" On Center, Add 0.12

0156 16 00-0006 SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET ..........cerueiruiriiiiiiiieieeieieeieieeeseeeeeeeee e 3.41
For Metal Studs 24" On Center, Add 0.12

0156 16 00-0007 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET..........couiciruiriiiiiiriieeeieieeieieeeseeeeee e 461
For Metal Studs 24" On Center, Add 0.17

0156 16 00-0008 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET ........cc.criiriirieriieieeieeieeiese e 4.61
For Metal Studs 24" On Center, Add 0.17

0156 16 00-0009 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET ........cc.criiriirieniieieeieeieiese e 4.76
For Metal Studs 24" On Center, Add 0.17

01 56 16 00-0010 Temporary Stud Wall With Fire Rated Drywall o1 ss 16 00.0002)

0156 16 00-0011 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ............ccoeeevrenrerneennes 3.42
For Metal Studs 24" On Center, Add 0.12
0156 16 00-0012 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ............cceeeevrenerneennes 3.45
For Metal Studs 24" On Center, Add 0.12
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TOTAL DIRECT DEMOLITION

UNIT COST

MINOR
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0156 16 00-0013 SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center...........ccecvererrenieneenuennns 3.40
For Metal Studs 24" On Center, Add 0.12
0156 16 00-0014 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 4.00
For Metal Studs 24" On Center, Add 0.12
0156 16 00-0015 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cocceevvrenennenns 4.78
For Metal Studs 24" On Center, Add 0.17
0156 16 00-0016 SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccocceevrenenaens 4.84
For Metal Studs 24" On Center, Add 0.17
0156 16 00-0017 SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ceceevevrenrennenns 4.74
For Metal Studs 24" On Center, Add 0.17
0156 16 00-0018 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 5.94
For Metal Studs 24" On Center, Add 0.17

01 56 16 00-0019

01 56 16 00-0020
01 56 16 00-0021
01 56 16 00-0022
01 56 16 00-0023
01 56 16 00-0024
01 56 16 00-0025
01 56 16 00-0026

01 56 16 00-0027

01 56 16 00-0028

01 56 16 00-0029
01 56 16 00-0030
01 56 16 00-0031
01 56 16 00-0032
01 56 16 00-0033
01 56 16 00-0034
01 56 16 00-0035

01 56 16 00-0036

01 56 16 00-0037

01 56 16 00-0038

01 56 16 00-0039

01 56 16 00-0040

01 56 16 00-0041
01 56 16 00-0042
01 56 16 00-0043
01 56 16 00-0044

Temporary Stud Wall With Oriented Strand Board (OSB) o1 6 16 000001

Note: Includes 2 x 4 wood studs installed 16" on center, oriented strand board (OSB) wall sheathing, and removal
after use. Excludes paint.

SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 3.28
For Metal Studs 24" On Center, Add 0.12

SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center.... .3.32
For Metal Studs 24" On Center, Add X

SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 3.44
For Metal Studs 24" On Center, Add 0.12

SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 3.50
For Metal Studs 24" On Center, Add 0.12

SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 451
For Metal Studs 24" On Center, Add 0.17

SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 4.59
For Metal Studs 24" On Center, Add 0.17

SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .... .4.82
For Metal Studs 24" On Center, Add 0.17

SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 4.94
For Metal Studs 24" On Center, Add 0.17

Temporary Stud Wall With BC Plywood : ss 16 00000
Note: Includes 2 x 4 wood studs installed 16" on center, interior/exterior BC plywood wall sheathing, and removal
after use. Excludes paint.

SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" ONn Center............ccceevveveineeneeineneiaeens 3.56
For Metal Studs 24" On Center, Add 0.12

SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............ccecevveveineineeineneeiaeenns 3.71
For Metal Studs 24" On Center, Add 0.12

SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............ccceevveveineeneeineneenaeens 3.88
For Metal Studs 24" On Center, Add 0.12

SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" ONn Center............ccocevveveinenreineneiaenns 4.01
For Metal Studs 24" On Center, Add 0.12

SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccccovevevrinreineneiaens 5.06
For Metal Studs 24" On Center, Add 0.17

SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccoerveeienenrenieaneneens 5.36
For Metal Studs 24" On Center, Add 0.17

SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccoeeveerenieneenieaneneens 5.69
For Metal Studs 24" On Center, Add 0.17

SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccoerveerenienrenieaeeneens 5.95
For Metal Studs 24" On Center, Add 0.17

Temporary Stud Wall With Plastic Sheeting c: ss 16 00000
Note: Includes 2 x 4 wood studs installed 16" on center, 6 Mil plastic sheeting, and removal after use. Excludes
paint.
SF 6 Mil Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" ON CENET .........cceriiruiriieniierieieeiesie e 1.97

Temporary DOOrS 1 s 16 00-0001)

EA  Temporary Metal DOOF ANG FIAME .......oouiiiiiiiiieitet ettt ettt et et e e s e e et e ae e e e e et e e e eb e e s e ebeemteabeesseateaneenbeaneenneanes 290.68
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

Temporary Floor Protection eiss1s
SF  Masonite For Temporary Floor ProteCtioN .............ccueireirinieniiineieeiseeseeieeeseeeeiees
SF  1/2" Plywood For Temporary Floor Protection
SF  3/4" Plywood For Temporary Floor Protection

.0.99

0156 26 Temporary Fencing :se

01 56 26 00-0001
01 56 26 00-0002
01 56 26 00-0003

Temporary Fencing o sszs
Note: Includes set-up and removal. Excludes auguring/drilling for posts.

Temporary Chain Link Fence e ss 2 o000
Note: Includes set-up and removal. Excludes auguring/drilling for posts.

Temporary Chain Link Fence, Up To 6 Months c: ss 2 000002
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0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up TO 6 MONtNS .........cciiiiiiiiiicieieeee e 3.15

For >100 To 250, Deduct -0.16

For >250 To 500, Deduct -0.32

For >500, Deduct -0.47

For Shade Cloth, Add 1.60
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up TO 6 MONENS ..........ciiiiiiiiiiciii e 3.56

For >100 To 250, Deduct -0.18

For >250 To 500, Deduct -0.36

For >500, Deduct -0.53

For Shade Cloth, Add 2.55
0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up TO 6 MONENS..........ciiiiiiiiiiiiciii e 6.01

For >100 To 250, Deduct -0.30

For >250 To 500, Deduct -0.60

For >500, Deduct -0.90

For Shade Cloth, Add 3.60
0156 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, Up TO 6 MONENS .........c.ciiiiiiiiiiiiiei ettt 17.88

For >100 To 250, Deduct -0.89

For >250 To 500, Deduct -1.79

For >500, Deduct -2.68

For Shade Cloth, Add 4.75

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months e ss 2s 00002

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 T0 12 MONENS ........ccouiiiiiiiiieieiie et 3.48

For >100 To 250, Deduct -0.17

For >250 To 500, Deduct -0.35

For >500, Deduct -0.52

For Shade Cloth, Add 1.60
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 T0 12 MONENS ........ccouiiiiiiiiieiiie st 3.91

For >100 To 250, Deduct -0.20

For >250 To 500, Deduct -0.39

For >500, Deduct -0.59

For Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8 High Chain Link Fence And Posts, >6 T0 12 MONENS ........cocuiiiiiiiiiieieiee et 6.61

For >100 To 250, Deduct -0.33

For >250 To 500, Deduct -0.66

For >500, Deduct -0.99

For Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And Posts, >6 TO 12 MONENS .......cc.oiiiiiiiiieiiei et 19.66

For >100 To 250, Deduct -0.98

For >250 To 500, Deduct -1.97

For >500, Deduct -2.95

For Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months e ss 2s o0002)

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months ...........c.ccccevviiiiiiiiciinnne.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e ss 26 00000

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And POStS, >18 MONENS........c.coouiiiiiiiiieiee ettt neeas 4.21

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 1.60
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And POStS, >18 MONENS.......c..cooiiiiiiiiiiiiieee et neeas 4.72

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.47

For >500, Deduct -0.71

For Shade Cloth, Add 2.55
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And POStS, >18 MONENS.......cc.coiiiiiiiiiiieiiee et neeas 7.99

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.80

For >500, Deduct -1.20

For Shade Cloth, Add 3.60
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0022 LF  Temporary 10" High Chain Link Fence And POStS, 18 MONTNS...........couiiiiiiiiiiieeieieeie et aneas 23.78
For >100 To 250, Deduct -1.19
For >250 To 500, Deduct -2.38
For >500, Deduct -3.57
For Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates o ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months s 26 00.0029)
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 26 0s-0020)

01 56 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoecveniiieninieennne
For Shade Cloth, Add

01 56 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccceoveniiicnininennne
For Shade Cloth, Add

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccocoeeeiiiniieinne
For Shade Cloth, Add

0156 26 00-0030 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........ccccccoeoiinciiinne
For Shade Cloth, Add

0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months c: s 26000029

01 56 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MoNths...........cccoeoveniiicninieennne
For Shade Cloth, Add

01 56 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoecveiiiieniniicnnnns
For Shade Cloth, Add

0156 26 00-0036 EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months............ccoccoeoiiinciiinne
For Shade Cloth, Add

01 56 26 00-0037 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...........ccccccoeevinciiinnne
For Shade Cloth, Add

0156 26 00-0038 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 26000029

01 56 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0041 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 MoNths...........cccoeoveiiiicniniecnnnns
For Shade Cloth, Add

0156 26 00-0042 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months............ccccooeoiiincneinne
For Shade Cloth, Add

01 56 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccccceeoiiiniininne
For Shade Cloth, Add

01 56 26 00-0044 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccccooeoiiiniiinnne
For Shade Cloth, Add

0156 26 00-0045 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0046 10' High, Temporary Chain Link Fence Gates, Up To 6 Months s 2 cs02s)

01 56 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0048 EA 10'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0049 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0050 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0051 EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0052 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months o1 se 2 000029
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months o1 s 2sco00s3

0156 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 211.03
For Shade Cloth, Add 15.01
0156 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........cooiiiiiiiiiiiecieeeeseee e 328.27
For Shade Cloth, Add 37.52
0156 26 00-0057 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS ........cccouiiiiriiiiiiieccieeee e 375.17
For Shade Cloth, Add 45.02
01 56 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS ........cccouiiiiiiiiiicicieeeeee e 422.06
For Shade Cloth, Add 56.28
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01 50

Temporary Barriers And Enclosures 0156

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
0156 26 00-0059 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .......cccoiiiiiiiiiiiiee e 515.84
For Shade Cloth, Add 75.03
01 56 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccooiiiiiiiiiiiiie e 562.76
For Shade Cloth, Add 90.04

01 56 26 00-0061
01 56 26 00-0062

01 56 26 00-0063
01 56 26 00-0064
01 56 26 00-0065
01 56 26 00-0066

01 56 26 00-0067

01 56 26 00-0068
01 56 26 00-0069

01 56 26 00-0070
01 56 26 00-0071
01 56 26 00-0072
01 56 26 00-0073

01 56 26 00-0074

01 56 26 00-0075
01 56 26 00-0076

01 56 26 00-0077
01 56 26 00-0078
01 56 26 00-0079
01 56 26 00-0080

01 56 26 00-0081

01 56 26 00-0082

01 56 26 00-0083
01 56 26 00-0084

01 56 26 00-0085
01 56 26 00-0086
01 56 26 00-0087
01 56 26 00-0088

01 56 26 00-0089

01 56 26 00-0090
01 56 26 00-0091

01 56 26 00-0092
01 56 26 00-0093
01 56 26 00-0094
01 56 26 00-0095

01 56 26 00-0096

December 2014

6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26000053

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add

EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA 20" Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add

8' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: ss 2s 000055

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add

EA 10" Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
EA  12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, >6

EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months

To 12 Months (0156 26 00-0053)

For Shade Cloth, Add

EA 10" Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

Temporary Chain Link Fence Gates, >12 To 18 Months 1 se 2s 00023

4' High, Temporary Chain Link Fence Gates, >12

EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months

To 18 Months (01 56 26 00-0082)

For Shade Cloth, Add

EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

6' High, Temporary Chain Link Fence Gates, >12

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months

To 18 Months (01 56 26 00-0082)

For Shade Cloth, Add

EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
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01 General Requirements

01

0150 Temporary Facilities And Controls
0156 Temporary Barriers And Enclosures

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 56 26 00-0097
01 56 26 00-0098

01 56 26 00-0099
01 56 26 00-0100
01 56 26 00-0101
01 56 26 00-0102

01 56 26 00-0103

01 56 26 00-0104
01 56 26 00-0105

01 56 26 00-0106
01 56 26 00-0107
01 56 26 00-0108
01 56 26 00-0109

01 56 26 00-0110

01 56 26 00-0111

01 56 26 00-0112
01 56 26 00-0113

01 56 26 00-0114
01 56 26 00-0115
01 56 26 00-0116
01 56 26 00-0117

01 56 26 00-0118

01 56 26 00-0119
01 56 26 00-0120

01 56 26 00-0121
01 56 26 00-0122
01 56 26 00-0123
01 56 26 00-0124

01 56 26 00-0125

01 56 26 00-0126
01 56 26 00-0127

01 56 26 00-0128
01 56 26 00-0129
01 56 26 00-0130
01 56 26 00-0131

01 56 26 00-0132

01 56 26 00-0133

8' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, >12 T0 18 MONENS ........cccoiiiiiiiiiiiiniicieiese e 254.82
For Shade Cloth, Add 33.77

EA  10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 TO 18 MONENS .........cccuiiiiiriiiiicieiee e 396.39
For Shade Cloth, Add 84.41

EA  12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 TO 18 MONENS .........cccuiiiiiriiiiieieiiee e 453.02
For Shade Cloth, Add 101.30

EA  15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 TO 18 MONENS .........cccueiiiiriiiiiieieiiee e 509.64
For Shade Cloth, Add 126.62

EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >12 TO 18 MONNS .........cccuiiiiiiiiiinieieeieese e 622.90
For Shade Cloth, Add 168.83

EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >12 TO 18 MONNS .........cccuiiiiiiiiiiiiiieeiieese e 679.52
For Shade Cloth, Add 202.59

10' High, Temporary Chain Link Fence Gates, >12 To 18 Months 1 e 2s oo-o0s2)

EA  4'Wide, 10" High, Temporary Chain Link Fence Gate, >12 TO 18 MONENS .........ccccueiiiiriiiiiciiiee e 318.53
For Shade Cloth, Add 44.55

EA  10'Wide, 10" High, Temporary Chain Link Fence Gate, >12 TO 18 MONNS .........cceiiiiriiiiiniiieiieiceeeeeee e 495.49
For Shade Cloth, Add 111.38

EA  12'Wide, 10" High, Temporary Chain Link Fence Gate, >12 TO 18 MONNS .........cciiiiiriiiiiiiieiieicieieseee e 566.27
For Shade Cloth, Add 133.65

EA  15'Wide, 10" High, Temporary Chain Link Fence Gate, >12 TO 18 MONNS .........ccciiiiriiiiiniiieiciceiesiee e 637.05
For Shade Cloth, Add 167.07

EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONhS .........cccoiiiiiiiiiiiciieieie e 778.62
For Shade Cloth, Add 222.76

EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONhS .........cccoiiiiiiiiiiiicieie e 849.40
For Shade Cloth, Add 267.31

Temporary Chain Link Fence Gates, >18 Months o1 ss 2s cco0s

4' High, Temporary Chain Link Fence Gates, >18 Months o1 ss 2s 000111

EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

6' High, Temporary Chain Link Fence Gates,

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 20" Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

8' High, Temporary Chain Link Fence Gates,

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, >18 Months c: ss s 000111

0156 26 00-0134 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ..........cciiiiiiiiiieiieie e 333.69
For Shade Cloth, Add 44,55
0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONS ...........cociiiiiiiriiiieieeieiese e 519.08
For Shade Cloth, Add 111.38
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Temporary Barriers And Enclosures 0156

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

0156 26 00-0136 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months

For Shade Cloth, Add
0156 26 00-0137 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months

For Shade Cloth, Add

0156 26 00-0138 EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add
0156 26 00-0139 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months

For Shade Cloth, Add

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) o ss 2s 000001

Note: Includes set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months : ss 26 000140

0156 26 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months...........cccccoeverinienne

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct

For Shade Cloth, Add

01 56 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months...........cccccooeeiinicnne

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct

For Shade Cloth, Add

01 56 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months...........cccccoeveiinicnne

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct

For Shade Cloth, Add

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months o1 ss 2 cco10

0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months....
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months....
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months....
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months 1 se 2s oo-

0140)
0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months

............................................. 3.78

-0.19
-0.38
-0.57

1.60

............................................. 4.23

-0.21
-0.42
-0.63

255

............................................. 6.82

-0.34
-0.68
-1.02

3.60

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct

For Shade Cloth, Add

0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months o1 ss 2 o140

0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 Months

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 Months

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 Months

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct

For Shade Cloth, Add
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o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o126 w0010

01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SandDag..........cccciiiiiiriiiiiiieiicee e 3.96
Note: Includes placement and removal.

01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels o1 s 26 000001

Note: Excludes auguring/drilling for posts.
01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site o156 25 00159

0156 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts
0156 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0163 LF  Relocate Temporary 8' High Chain Link Fence And Posts
0156 26 00-0164 LF Relocate Temporary 10" High Chain Link FENCE AN POSES ........oiuiiiiiiiiieiieii ettt sttt nennes 4.88

.1.83

01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site o156 2 ooo1s9)
0156 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing
01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing
0156 26 00-0168 LF Relocate Temporary 8 High Chain Link Fence Panel, Self Standing ............cccccoeoeiininiiiinnns

.0.49

01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site (1 ss 2s 000159

0156 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts
0156 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts
0156 26 00-0172 EA Relocate Temporary 8 High Chain Link Vehicle Gate And Posts
0156 26 00-0173 EA Relocate Temporary 10" High Chain Link Vehicle Gate And Posts

01 56 26 00-0174 Temporary Rail And Timber Structure o sszs

0156 26 00-0175 LF  4'High Temporary Rail ANd TIMDEI SIIUCIUIE ........oiuiiiiitiiieitiee ettt ettt e et e et et e bt e e nbeaneeneean 114.52
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps

0156 26 00-0176 LF  6' High Temporary Rail ANd TIMDEI SIIUCIUIE ........couiiiiitieiiit ittt ettt et et e bt e e nbaaneeneean 163.22
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps

0156 26 00-0177 LF 8 High Temporary Rail And Timber Structure ....
Note: Includes steel posts, rails and plates, exca
with 2" gaps

0156 26 00-0178 LF  10' High Temporary Rail ANd TiMDEI STIUCIUIE ......cc.eiuiiuiitiit ettt ettt ettt et et e et e bt eseenbeanneneean 270.24
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps

0156 26 00-0179 LF  12' High Temporary Rail ANd TiMDEI STIUCIUIE ......cc.eiuiitiiieitiee ettt ettt ettt et e et e bt e e e nbaaneeneean 314.02
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps

0156 26 00-0180 LF  15'High Temporary Rail And Timber SEIUCTUIE ..........couiiiiiiiiiitiitet ettt ee ettt ettt eeeen et 360.27
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps

..211.93

01 56 26 00-0181 Temporary Safety Fence e:ssz
Note: Includes removal after use.
0156 26 00-0182 LF Temporary Safety Fence, Plastic Mesh, 48" High With Posts At 8' On Center ....1.96

0156 29 Temporary Protective Walkways o:sq
01 56 29 00-0001 Temporary Walkways And Railings o1 ss 2

0156 29 00-0002 LF Temporary Wooden Guardrail With Top-Rail With Two Side Rails On 36" High 2 x 4 Posts 18" On Center

Attached To Walkway 6.99
Note: Excludes walkway.

0156 29 00-0003 SF  Temporary Walkway With 3/4" Plywood On 2 x 6 Stringers. 3.78
01 56 29 00-0004 RSR Temporary Stairs On 2 x 12 Stringers (Cost Per RISEr).........cccoouiiiriieniniienieienesreeens .

01 56 29 00-0005 Safety Nets (0156 29)

0156 29 00-0006 SF  Small Mesh Debris Netting ..........ccceiririiiriiniiinieieieeeeiieee e 1.14
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

01 56 33 Temporary Security Barriers oise

01 56 33 00-0001 Temporary Fiberglass Panels o ss s
0156 3300-0002 SF  Prefabricated FIDEIGIASS PANEIS .........cc.iiiiiiiiiiiiieie ettt ettt et ettt e ettt e et et e e e e enene 1.11

01 56 33 00-0003 Temporary Safety Guardrail o sess
Note: Includes removal after use.
0156 3300-0004 LF 42" High, Wood Temporary Safety Guardrail
Note: Includes 2" x 4" construction, top, middle and bottom horizontal rails, and post boots.
For Attachment To A Concrete Substrate, Add 1.28
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General Requirements 01

Temporary Facilities And Controls 01 50

Temporary Barriers And Enclosures 0156

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

01 56 33 00-0005 Board-up Opening With Plywood e:ssss
Note: For use where directed by owner for boarding up door and window openings.
01 56 33 00-0006 OPN Remove Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day 7.38
0156 3300-0007 SF  Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..
01 56 3300-0008 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..

01 56 33 00-0009 Street Barricade o:ssss
0156 3300-0010 LF Temporary Street Barricade, Using 12" x 12" Beam As Base With 2" x 4" Top Warning Rail And Sides, Per Month............. 7.23

0156 39 Temporary Tree And Plant Protection o:se
01 56 39 00-0001 Temporary Tree Guards o ss s

Note: Includes digging holes and removal.
0156 39 00-0002 EA Up To 4 x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,

WIith DOUDIE RAIL.........ouiiiiiicic e 104.26
01 56 39 00-0003 EA 4'x 4 Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

Double Rail 122.87
0156 3900-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

Double Rail..

01 58 Project Identification sy

Note: Includes removal after use.

015813 Temporary Project Signage oss
01 58 13 00-0001 PrOjeCt Sign(mssla)
01 58 13 00-0002 MDO P|yWOOC| SignS(mssmoorooon

Note: Excludes posts.

01 58 13 00-0003 Reflectorized, MDO Plywood Signs (1 ss 13 000002

01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs o: ss 13000003

0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..
For High-Intensity Grade, Add
For Diamond Grade, Add .
0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign.........cccceeiriiniinienienneninnns . 14.14
For High-Intensity Grade, Add
For Diamond Grade, Add

13.53

0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........cccccvvireeiiiincneiannns 209.50 14.76
For High-Intensity Grade, Add 62.99
For Diamond Grade, Add 121.49

0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........ccccoeveviineeniennenennns 270.72 15.38
For High-Intensity Grade, Add 83.99
For Diamond Grade, Add 161.98

0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .........cccerverierienienieiesreeeseeeeseas 8.48 0.49
For High-Intensity Grade, Add 2.63
For Diamond Grade, Add 5.06

01 58 13 00-0010 Non'ReﬂeCtoriZed, MDO PlyWOOd Sign5(01581300-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs e:ss 1o

0010)

0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.. 13.53
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 14.14
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign . 14.76
0158 1300-0015 EA >24To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign . 15.38
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 0.49
01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs c: ss 1300010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 13.53
01581300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 14.14
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 14.76
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 15.38
0158 1300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 0.49
01 58 13 00-0023 Fabricate And Install New POStS o155 13 co0001)
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4"x4"Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts
01 58 13 00-0027 Owner Supplied Signs c:ss 13 s-oco
0158 1300-0028 EA Install And Remove Owner Supplied Project Sign BT USSP RSP PP U PP PPPPPIN 49.20
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01 General Requirements
0150 Temporary Facilities And Controls
01 58 Project Identification

-
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 60 Product Requirementsg,

01 66 Product Storage And Handling Requirements o«
0166 19 Material Handling o1ee

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than
125'. To be used for moving of existing material, owner supplied material or as directed by the owner.
01 66 19 00-0001 Material Handling Between FIloOrs cies 19
0166 19 00-0002 CY Moving Material Via Stairs, Per CY Of Material Per FIOOT. ........c.iiiiiiiieiee ettt 5.41
Note: Quantity equals material volume times number of floors traveled.
0166 19 00-0003 CY Moving Material Via Elevator, Per CY Of Material ...........cccccerveiiinieiiniiiesieeseeiees .
Note: Quantity equals material volume. If more than one elevator is used, the quantity is factored by the number
of transfers.

.3.24

01 66 19 00-0004 Moving Furniture e:es 19

Note: To be used when contractor is required to move furniture. Not to be used when the amount of furniture is

less than 55% of the total floor space. Moving of furniture which occupies less than 55% of the total floor space is

considered as part of the coefficient adjustment factor.

01 66 19 00-0005 SF Remove, Transport, Return And Reinstall OffiCe FUMMITUE..........c.oiiiiiiiiiiiee e 0.61

Note: Includes general, desks, tables, file cabinets (full), chairs, storage boxes, bookshelves, office equipment
and computers (per SF of office area). Not to be used when amount of furniture is less than 55% of total floor
space.

01 66 19 00-0006 Material Handling For Distances Greater Than 125 eiss19)

01 66 19 00-0007 CY Handling Material For Over 125' Per CY Of Material Per 125' ettt 2.56
Note: For delivery, demolition or miscellaneous moving required by owner.

01 66 19 00-0008 Rubbish Handling Between FIloOrs c16s19)

Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories.

0166 19 00-0009 CY Rubbish Handling Via Stairs, Per CY Of Material Per FIOOT. ........cc.uiiiiiiiiiieieieeie ettt 4.92
Note: Quantity equals material volume times bulk factor times number of floors traveled.
0166 19 00-0010 CY Rubbish Handling Via Elevator, Per CY Of MALEIAL .........cccuiiuiiiiriiiiiiieiee ettt ettt e st e seene e eneanes 2.95

Note: Quantity equals material volume times bulk factor. If more than one elevator is used, the quantity is
factored by the number of transfers.

01 70 Execution And Closeout Requirementsq

01 71 Examination And Preparationwmn
017113 MObi”Z&tion(mm
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization i 71

Note: Excludes flagman for traffic control where necessary.
0171 1300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck .............ccccoeiiiiiniiicnnns 201.32
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as trenchers, skid-steer loaders (bobcats), industrial warehouse forklifts, sweepers, scissor
platform lifts, telescoping and articulating boom manlifts with up to 40' boom lengths, etc.
0171 1300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed..........ccccceeee 402.63
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as bulldozers, motor scrapers, hydraulic excavators, gradalls, road graders, loader-backhoes,
heavy duty construction loaders, tractors, pavers, rollers, bridge finishers, straight mast construction forklifts,
telescoping boom rough terrain construction forklifts, telescoping and articulating boom manlifts with >40' boom
lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization .71
Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.

017113 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, TruCK MOUNTEA CraNE .........ccceuiiuiiruiriereiieteei ettt en e 260.40
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 65.10
For >60 To 100 Miles Radius, Add 104.16
017113 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, Truck Mounted Crane..............cccciuiruiiiiiriiciiiec e 374.98
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 93.75
For >60 To 100 Miles Radius, Add 149.99
017113 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, TrUCK MOUNEA CIANE...........cociuiiieeeeiieeeeeeeeiteee e e eeaaee e e e eeataee e e e eiaraeaeeseaaaaeeesannasaaeaans 499.97
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 124.99
For >60 To 100 Miles Radius, Add 199.99
017113 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Truck Mounted Crane..............ccooeiiiiiiiiiiiiiicce s 812.45
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 203.11
For >60 To 100 Miles Radius, Add 324.98
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0170
0171

General Requirements

Execution And Closeout Requirements
Examination And Preparation

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
017113 00-0009 EA 75 Ton Lift Move On/Off Cost, MECNANICAI CTANE ..........oeiieiiiieeeeeeieie e eecteee e e e et ee e e e et e e e e e eaaaee e e e eaaaaseeeaeaaaaeaeasannasaeeaaannens 641.63
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 160.41
For >60 To 100 Miles Radius, Add 256.65
01711300-0010 EA 100 Ton Lift Move On/Off Cost, Mechanical Crane ...............cooiiiiiiiiiiiciiii s 1,041.60
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 260.40
For >60 To 100 Miles Radius, Add 416.64
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Mechanical Crane ...............ccooiiiiiiiiiiiciccc s 1,291.58
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 322.90
For >60 To 100 Miles Radius, Add 516.63
01711300-0012 EA 150 Ton Lift Move ONn/Off Cost, MEChANICAI CIaNE ..........cccuviieieeiiiiee et cctee e e e etaee e e e e itae e e e e e eaaaeaeeaeaaaaaeesennaaaeeaainnens 1,604.06
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 401.02
For >60 To 100 Miles Radius, Add 641.62

01 71 13 00-0013

01 71 13 00-0014

01 71 13 00-0015

017123
01712316
01 71 23 16-0001

01 71 23 16-0002
01 71 23 16-0003
01 71 23 16-0004
01 71 23 16-0005
01 71 23 16-0006

01 71 23 16-0007

01 71 23 16-0008
01 71 23 16-0009
01 71 23 16-0010

01 71 23 16-0011
0171 23 16-0012

01 71 23 16-0013
01 71 23 16-0014

017136 Non
01 71 36 00-0001

01 71 36 00-0002
01 71 36 00-0003

01 71 36 00-0004
01 71 36 00-0005

01 71 36 00-0006

01 71 36 00-0007
01 71 36 00-0008
01 71 36 00-0009

December 2014

EA 250 Ton Lift Move On/Off Cost, Mechanical Crane

Note: Includes delivery and pickup.

..2,916.48

For >30 To 60 Miles Radius, Add 729.12
For >60 To 100 Miles Radius, Add 1,166.59
EA 300 Ton Lift Move On/Off Cost, MECHANICAI CTANE ...........eeeiiiiiiiee ettt e e e et e e e e et e e e e e eaaeaeeeseataaaeeasearasaeeaanraaaes 4,166.40
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,041.60
For >60 To 100 Miles Radius, Add 1,666.56
EA 500 Ton Lift Move On/Off Cost, MECRANICAI CTANE ...........eeeiiiiiiieee ettt e et e e e e et e e e e e etaea e e e s eataaaeeasiasasaeeaasraaaes 6,249.60
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,562.40
For >60 To 100 Miles Radius, Add 2,499.84

Field Engineering e
Construction Surveying ez

Conventional Topographic Survey e 21
Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.
Survey Clear Area With Few To No Obstacles
Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings)
Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings)
Survey Developed Areas With Several Structures (25-65% Buildings)
Survey Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings)

ACR
ACR
ACR
ACR
ACR

Property Lines Survey o721

Note: Not to be added to tasks in the "Conventional Topographic Survey" section.

LF  Survey Property Lines On Cleared Land
LF  Survey Property Lines On Slightly Wooded Land.............cccccuriiiininiinenceiseceeeene
LF  Survey Property Lines On Wooded Land

SUrVey Monument o: 71 2316

EA  3' Precast Survey Monument
For Owner Furnished Monument, Deduct

Facade Surveyingei s

LF  Facade Survey And Reports (LF Of Facade x NUMDEr Of FIOOIS) ......ccuiiuiiiiiiiiieieie ettt 4.38

-Destructive Concrete Examination e
X-Ray And Electromagnetic Survey o: 73

Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar
(GPR). Includes printed reports.

X-Ray Or Electromagnetic Survey Minimum Set-Up Charge : 71 3s o000

EA  X-Ray Or Electromagnetic Survey Minimum Set-Up Charge
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

X-Ray Su I'VEY (01 71 36 00-0001)

EA  X-Ray Survey Up To 2 SF Of Concrete, Masonry Or Asphalt ...
For >8 To 25, Deduct

Electromagnetic (SIR/GPR) Survey o: 71 ss 000001
EA  Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt
EA  Electromagnetic (SIR/GPR) Survey >4 To 500 SF Of Concrete, Masonry Or Asphalt
SF  Electromagnetic (SIR/GPR) Survey >500 SF Of Concrete, Masonry Or Asphalt

copyright 2014 The Gordian Group, Inc.

Internal Services Department

Page 01 - 29
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0170 Execution And Closeout Requirements
0171 Examination And Preparation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 74 Cleaning And Waste Management o
017413 Progress Cleaning o

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General o

017413 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent
017413 00-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

017416 Site Maintenance ey
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance i1

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping o 7 1 00000
01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper-.............
01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads
01 74 16 00-0005 MSF Sweep Runway, With Street Sweep

017419 Construction Waste Management And Disposal o1

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris ChuteS(mu 19)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes : 7 1500000

017419 00-0003 LF 18" Diameter, Steel Temporary Debris Chute
01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute

01 74 19 00-0005 Plastic Temporary Debris Chutes e 741900000

017419 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

01 7419 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

017419 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

01 74 19 00-0009 Wood Temporary Debris Chutes e 719 00000

0174 1900-0010 LF 4'x4', Wood Temporary Debris Chute BTSSP PP PP PTPPPPIUPN 15.23
Note: Includes fabrication and installation.

01 74 19 00-0011 Construction Dumpsters Rental o719

Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials include: aerosol cans,
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers,
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides &
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil,
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires,
and transmission oil.

01741900-0012 EA 6 CY DUmMPSEr "CONSIIUCHON DEDIIS" ...... .ottt ettt ettt ettt en e eees 430.26
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

017419 00-0013 EA 10 CY Dumpster "CONSIIUCHON DEBIIS" ........oiiiiiiiiiitiieii sttt ettt ettt en e eees 479.43
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

0174 1900-0014 EA 15 CY Dumpster "CONSIUCHON DEBIIS" .........oiiiiiiiiiiiitiieii sttt e ettt ettt ettt ettt en e 565.48
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

017419 00-0015 EA 20 CY Dumpster "CONSIUCHON DEBIIS" .........oiiiiiiiiiiitiieii ettt ettt ettt en e eees 614.65
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

0174 1900-0016 EA 30 CY Dumpster "CONSIIUCHION DEDIIS" ........cuiiiiiiiieie ittt ettt ettt et et e bt e bt et et e e s e e bt et e ateanteabeannennean 737.58
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

0174 1900-0017 EA 40 CY Dumpster "CONSIIUCHION DEDIIS" ..ottt ettt ettt et e b e b et et e e e e et e et e bt anteabeannentean 860.51
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

0174 1900-0018 EA 10 CY Low-Boy Dumpster "Concrete Or ASPhalt ONlY" ...........ooiiiiiiiiee ettt see e neean 860.51

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.

01 74 19 00-0019 Concrete Washout Service 1719

017419 00-0020 MO Rampless CONCrete WASNOUL BIN ........c.cuiuiiiiiiiiieiiee ettt ettt ettt et ee et et et eb ettt et et et e aeeeneneeees 528.96
Note: Includes delivery.

01741900-0021 MO Ramped CONCIete WaShOUL BiN..........couciiuiiiiiiiieiee ettt ettt e ettt ettt ettt ettt e et en e eees 634.75
Note: Includes delivery.

017419 00-0022 EA Interim Vacuum Service, Concrete WashouUt Bin.............cccoiiiiiiiiiiiccc s 300.00
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.
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Execution And Closeout Requirements 01 70
Cleaning And Waste Management 0174

TOTAL DIRECT DEMOLITION
DESCRIPTION UNIT COST UNIT COST

017419 00-0023 EA Vacuum, Pickup, Swap And Dump, Concrete WashOUL BiN ..........coceeoiiiiieiieeeiee ettt 650.00
Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

01 74 19 00-0024 Debris Processing Fee w19
01 74 19 00-0025 Recycler Fees (01 74 19 00-0024)

Note: Does not apply with use of dumpsters. Excludes hauling.
0174 1900-0026 CY Drop-Off Asphalt At Recycling Center 26.19

01 74 1900-0027 CY  Drop-Off CONCrete At RECYCHNG CONIET ......cc.ui ittt ettt et e st e e et e e s e bt e st e e e es e e e e ese e e e eseenseabeaneeateaneenbeaneenseans 20.95
01 74 19 00-0028 Landfill Dump FeeS(o174 19 00-0024)

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes

hauling.
01741900-0029 CY Traditional Building Construction Materials Landfill DUMP FEE........coiiiiiiiiiiiirieieiisee ettt 12.77
017419 00-0030 CY Trees, Stumps And Brush, Landfill Dump Fee 15.37
01741900-0031 CY Rubbish Landfill DUMP FEE.........coiiiiiiiiiiiicieieseei e 12.54
0174 1900-0032 CY Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee ...........cccccvvvinienens ...36.66

.12.30

0174 1900-0033 CY Excavated Dirt Landfill Dump Fee .....

01 74 19 00-0034 Hauling o 7419

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and

return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)

times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the

quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than

15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:

15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32

total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM.
01 74 19 00-0035 CYM Hauling Up To 15 Miles 0.81
0174 19 00-0036 CYM Hauling, Miles Over Initial 15 Miles BTSSP USSP PO UPTPOPPPURRPPPSPOOY 0.61

017423 Final Cleaning ez
01 74 23 00-0001 Glass 17429

01 74 2300-0002 CSF Clean EXisting GIass SUIMACES........c.ccoueruiriiiieniiieiieeieie et

END OF SECTION 01
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Existing Conditions 02

Assessment 02 20
Existing Material Assessment 02 25

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

02 Existing Conditions

02 20 Assessmente,

02 25 Existing Material Assessment
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.
02 40 Demolition And Structure Moving

02 41 Demolition e
024113 Selective Site Demolition ceay
02411313 PaVing Removal (024113)

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVIng (024113 13)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0049
for saw cutting.
0241 1313-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0003 SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving ...........cccccevervenennenne
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0004 SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous Paving .............cccccceovreneinene
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0006 SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0007 SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0008 SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0009 SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0010 SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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02 Existing Conditions

N
o

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving .

411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or
prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with
any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0036 for
breaking-up, removal and loading as a combined operation, 02 41 19 13-0049 for saw cutting.

0241 1313-0012 SF Up To 3" By Hand, Break-up And Leave In Place BitumiNOUS PaVING ...........ccuiiriiiiiiiiiiiiieisieseeiteee e 1.03

0241 1313-0013 SF >3"To 6" By Hand, Break-up And Leave In Place BitUmiNOUS PAVING .........ccoiiiiriiiiiniiiieniiaiesieeie e nnes 1.32

02 41 13 13-0014
02 41 13 13-0015
02 41 13 13-0016
02 41 13 13-0017

02 41 13 13-0018

02 41 13 13-0019

02 41 13 13-0020

02 41 13 13-0021

02 41 13 13-0022

02 41 13 13-0023

02 41 13 13-0024

02 41 13 13-0025

02 41 13 13-0026

SF  >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving

.1.74

...... 1.30

SF  Up To 3" By Hand, Break-up And Leave In Place Concrete Paving
SF  >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving

.1.65

SF  Break-Up >6" To 8" Concrete Paving By Hand With Material Left In Place After Break-up

By Machine, Break-up And Remove Bituminous And Concrete Paving 4113
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSI section 02 41 19 13-0049 for saw cutting.

SY Up To 3" By Machine, Break-up And Remove Bituminous Paving ..........c.ccceeerieiieneeniennenennns

.2.18

..... 8.66

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For >2,500 To 5,000, Deduct

For >5,000 To 10,000, Deduct

For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For >2,500 To 5,000, Deduct

For >5,000 To 10,000, Deduct

For >10,000, Deduct

SY >6"To 9" By Machine, Break-up And Remove BituminouS PaViNg..........c.ciuiriiiiriiaieniiaireeieeiesee s

For Elevated Slab, Add

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >9"To 12" By Machine, Break-up And Remove Bituminous PaViNg............cccuririiiinieiiinieieeseeeeiesee e

For Elevated Slab, Add

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >12"To 15" By Machine, Break-up And Remove Bituminous PaVing............cccureiriniiiiinieieineee e

For Elevated Slab, Add

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >15"To 18" By Machine, Break-up And Remove Bituminous Paving.............ccccoviiiiiiiiiiiiiiciiiiiccie s

For Elevated Slab, Add

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving...........ccccuveveiiineriienieeneieeneens

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving............ccccceeeeeoiecns

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For >2,500 To 5,000, Deduct

For >5,000 To 10,000, Deduct

For >10,000, Deduct
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2.60

4.33
-0.87
-1.56
-2.25
-2.94
-3.64

.............. 9.96

2.99

4.98
-1.00
-1.79
-2.59
-3.39
-4.18

6.53
-1.31
-2.35
-3.39
-4.44
-5.48
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
0241 1313-0027 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving..........ccocverieierenienenieneaieneens 13.23
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.97

Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For >2,500 To 5,000, Deduct

For >5,000 To 10,000, Deduct

For >10,000, Deduct

024113 13-0028 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions),

Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add 8.57
For >500 To 1,000, Deduct -1.71
For >1,000 To 2,500, Deduct -3.09
For >2,500 To 5,000, Deduct -4.46
For >5,000 To 10,000, Deduct -5.83
For >10,000, Deduct -7.20
0241 1313-0029 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocvevereeriieienesieneaeeneens 28.42
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 8.53

Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0030 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........ccccccveevvervennane.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0031 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........ccccceevevvevennns
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0032 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccueeveveeenne.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0033 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0034 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0035 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

02 41 13 13-0036 By Hand, Break-up And Remove Bituminous And Concrete Paving e s
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0049 for saw
cutting.

02 41 1313-0037 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving ............cccecevevirrnenicnncneneeenes

024113 13-0038 SF >3"To 6" By Hand, Break-up And Remove Bituminous Paving
0241 1313-0039 SF >6"To 8" By Hand, Break-up And Remove Bituminous Paving
024113 13-0040 SF Up To 3" By Hand, Break-up And Remove Concrete Paving
0241 1313-0041 SF >3"To 6" By Hand, Break-up And Remove Concrete Paving...
02 41 1313-0042 SF >6"To 8" By Hand, Break-up And Remove Concrete Paving..

02 41 13 13-0043 Grind Concrete (02411313)
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1313-0044 EA Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard).............cccoeiiiniinineniieieescceeees 110.12
Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 16.52
For >1" To 1-1/2" Depth Of Grinding, Add 27.53
For Up To 5, Add 22.02
For >5 To 10, Add 11.01
For >25 To 50, Deduct -11.01
For >50 To 250, Deduct -16.52
For >250, Deduct -22.02
For Sidewalks >5', Add 11.01
For Up To 12" Additional Feathering Per Side, Add 11.01

024116 Structure Demolition sy
024116 13 Building Demolition ez 1
02 41 16 13-0001 Building Interior Demolition ez 115

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished

walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,

tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,

fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,

mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,

switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
024116 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck. .4.72
02 41 16 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
02 41 16 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck..
02 41 16 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.

.5.84
.5.19

02 41 16 13-0006 Foundation Demolition o241 1613

Note: Excludes earthwork.

02 41 16 13-0007 Concrete Foundation Demolition 2 41 16 12-0006)

024116 13-0008 CF  Non Reinforced Concrete Foundation Demolition
024116 13-0009 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0010 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0011 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0012 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0013 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0014 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0015 CF Reinforced Concrete Foundation Demolition
024116 13-0016 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0017 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0018 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0019 SF 10" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0020 SF 12" Thick Reinforced Concrete Foundation Wall Demolition...
024116 13-0021 SF 16" Thick Reinforced Concrete Foundation Wall Demolition...

02 41 16 13-0022 Concrete Block Foundation Wall Demolition 2 41 16 13.0000)

02 41 16 13-0023 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition .............ccceeeririienneienns
024116 13-0024 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0025 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition .............ccccccoovvivininnne
024116 13-0026 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0027 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0028 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 4116 13-0029 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
02 4116 13-0030 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0031 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0032 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0033 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0034 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition

02 41 16 13-0035 Brick Foundation Wall Demolition e 41 16 120006

024116 13-0036 SF 4" Thick Brick Foundation Wall DeMOIItION ...........cccciuiiiiiiiiiiciicc s 2.72
024116 13-0037 SF 6" Thick Brick Foundation Wall Demolition ...
024116 13-0038 SF 8" Thick Brick Foundation Wall Demolition ...
02 41 16 13-0039 SF 10" Thick Brick Foundation Wall Demolition .
02 41 16 13-0040 SF 12" Thick Brick Foundation Wall Demolition .
02 41 16 13-0041 SF 16" Thick Brick Foundation Wall Demolition .

02 41 16 13-0042 Stone Foundation Demolition 21 16 120006

02 41 16 13-0043 CF  Stone Footing Or Foundation Wall DEMOIITION ...........eiuiiiiiiiiie ettt e et e e e e be e e et e e e eteaneennennes 8.65

02 41 16 13-0044 Other Foundation Demolition 21 16 12-0006)

02 41 16 13-0045 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DemOIItion ............ccoiieiiiniiineniiiseseeieeeseceeees 9.15
Note: Includes excavation.
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Existing Conditions

Demolition And Structure Moving

Demolition

02 41

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
024119 Selective Demolition e
02411913 Selective Building Demolition 119
02 41 19 13-0001 Exterior Masonry Removal oz 115
02 41 19 13-0002 Masonry Columns Removal (Interior And Exterior) 21 1o 130001
02 41 19 13-0003  VLF 8" X 8" MasoNry COIUMN REMOVA ........c.uiuiriiuiiiiieiiitieteit ettt sttt sttt ee et e ettt b et et ettt et et et et ettt et et et e e eteanen 8.31
02 4119 13-0004 VLF 10" x 10" Masonry Column Removal ....12.99
024119 13-0005 VLF 12"x 12" Masonry Column Removal .16.64
02 4119 13-0006 VLF 14" x 14" Masonry Column Removal ....20.83
02 41 19 13-0007 VLF 16" x 16" Masonry Column Removal ....25.59
02 41 19 13-0008 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square ..14.37
02 41 19 13-0009 Masonry Chlmney Removal (02 41 19 13-0001)
0241 1913-0010 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed ....16.86
02 411913-0011 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed... . .12.65
02 411913-0012 CF >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ..9.68
02 411913-0013 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry REMOVEM ...........coiuiiiuiriiiiiiiiiieieieeeee ittt 6.71
02 41 19 13-0014 Remove And Reset Precast, Stone Or Masonry Coping 21 1 130001
Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0049 for saw
cutting.
024119 13-0015 LF Up To 8"Wide, Remove And Reset Precast, Stone Or Masonry Coping ....10.97
02411913-0016 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping .16.48
024119 13-0017 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping ...31.62
02 41 19 13-0018 Facade Removal (02 41 19 13-0001)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0049 for saw cutting.
02411913-0019 SF  Stone Or Brick Veneer Facade REMOVAL...............ccuiiiiiiiriiiiiicc s 3.16
For Cleaning and Storage For Reuse, Add 2.37
02 41 19 13-0020 Exterior Masonry Removal e 1 19 13.0001)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0049 for saw cutting.
02 411913-0021 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0022 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0023 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0024 SF Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0025 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
02 41 1913-0026 SF  Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
02 41 19 13-0027 SF  Demolish 4" Thick Reinforced Concrete Block Exterior Wall ....
02 4119 13-0028 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall ...
02 41 1913-0029 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall ....
02411913-0030 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ..
02411913-0031 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ..
02411913-0032 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall .....................
02 41 1913-0033 SF  Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0034 SF Demolish 6" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0035 SF Demolish 8" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0036 SF  Demolish 10" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0037 SF  Demolish 12" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02 4119 13-0038 SF  Demolish 16" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
024119 13-0039 CF Exterior Brick, Concrete Block Or Composite Removal .
For Cleaning and Storage For Reuse, Add
02 41 19 13-0040 Exterior Concrete Wall Removal s 113
02411913-0041 SF Demolish 4" Thick Reinforced Concrete Exterior Wall....
02 41 1913-0042 SF Demolish 6" Thick Reinforced Concrete Exterior Wall.
02 41 19 13-0043 SF  Demolish 8" Thick Reinforced Concrete Exterior Wall....
02 41 19 13-0044 SF  Demolish 10" Thick Reinforced Concrete Exterior Wall....
02 41 19 13-0045 SF  Demolish 12" Thick Reinforced Concrete Exterior Wall....
02 41 19 13-0046 ROOﬁng Removal (02 4119 13)
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

N
o

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0047

02 41 19 13-0048

02 41 19 13-0049

02 41 19 13-0050

02 41 19 13-0051

02 41 19 13-0052

02 41 19 13-0053

02 41 19 13-0054

02 41 19 13-0055

02 41 19 13-0056

02 41 19 13-0057

02 41 19 13-0058

02 41 19 13-0059

02 41 19 13-0060

02 41 19 13-0061

02 41 19 13-0062

02 41 19 13-0063

02 41 19 13-0064

02 41 19 13-0065
02 41 19 13-0066
02 41 19 13-0067
02 41 19 13-0068
02 41 19 13-0069
02 41 19 13-0070

02 4119 13-0071

02 41 19 13-0072
02 41 19 13-0073

Clay Tile Roof Remove And Salvage For Re-USe€ 21 1 13.00i6)
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.

SQ Remove Clay Roof Tile, Salvage For Re-use ... ....163.83

Saw Cuttlng (02411913)

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.

LF  Saw Cut Bituminous Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Brick Masonry Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Concrete Block Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Concrete Slab Or Paving Up To 4" Depth .......ccooiiiiiiiiiiniiieseeeeeeeeeeeeeee
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Welded Wire Reinforced Concrete Slab Up To 4" Depth ...
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Rod Reinforced Concrete Slab Up To 4" DePth ........ccceiieiiririiiniiieieeiesieeeeees
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Plain Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut In Streets, Concrete And Asphalt Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Igneous Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Sedimentary Stone Pavements Up To 4" Depth.
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Metamorphic Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Saw Cut Terrazzo Stone Pavements Up To 4" Depth.
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

EA  Saw Cut Minimum Charge

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

Torch Cutting (024119 13)
Note: Includes grinding edge
LF  Up To 1/2", Torch Cut Steel Plate
LF  >1/2"To 1" Thick, Torch Cut Steel Plate

LF  >1"To 1-1/2" Thick, Torch Cut Steel Plate 5.17
LF  >1-1/2"To 2" Thick, Torch Cut Steel Plate 6.91
LF  >2"To 2-1/2" Thick, Torch Cut Steel Plate 8.63
LF  >2-1/2"To 3" Thick, Torch Cut Steel Plate 10.37

Drllllng (02411913)
Note: Includes drill bit wear, water, layout, set-up and clean-up.

Concrete Core Drilling 24110 130071
Up To 4" Thick Concrete Core Drilling ez 41 19 130072

02 41 1913-0074 EA  Drill 2" Diameter Core IN UP TO 4" CONCIELE........c..ctiuiiiiieiiiteeettet ettt ettt ettt ettt b e ee et eb et et et et e e esteteeneneatene 34.31
For Horizontal Cores, Add 6.23
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.45
024119 13-0075 EA  Drill 3" Diameter Core IN UpP T0O 4" CONCIEE.......cc.uiiuiieetieitet ettt ettt ettt et et e bt eas e st e e e e sbeaaeebease et e ebe et e abeennenseannanteas 48.72
For Horizontal Cores, Add 8.89
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.78
02 411913-0076 EA  Drill 4" Diameter Core IN UP TO 4" CONCIELE........c..cuiuiiiieiiiteiett ettt ettt ettt ettt ettt b et e bt et et ese et e e ese et e e eneaneee 65.33
For Horizontal Cores, Add 11.92
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 23.83
024119 13-0077 EA  Drill 6" Diameter Core IN UP T0O 4" CONCIELE........cc.uiiuiiietieiteeteee ettt ettt ettt ettt e st et e et e e e et e e aeeebease et e abeanseabeenneaseannenteas 73.94
For Horizontal Cores, Add 13.34
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.68
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0241 19 13-0078 EA  Dirill 8" Diameter Core IN UpP T0O 4" CONCIELE. ...ttt ettt ettt ettt eeateese et e se e b e abe e b e ate e beeteasbesbeannesteanrenneanee 116.65

For Horizontal Cores, Add 21.35

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.69
0241 1913-0079 EA  Drill 10" Diameter Core IN UP TO 4" CONCTELO. ... ..cuiuiiiiiiuieiiteitetietet ettt ettt ettt ettt ettt et et sttt eseete et st ete et et ateeresaneas 146.93

For Horizontal Cores, Add 26.68

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 53.36
024119 13-0080 EA  Dirill 12" Diameter Core IN UP TO 4" CONCIELE. ......uiutiiieiteteett ettt ettt ettt e e et e se et e e se et e abe e b e ate et e steasbeateannesseanrenteanne 171.86

For Horizontal Cores, Add 31.13

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 62.26
024119 13-0081 EA  Dirill 14" Diameter Core IN UP TO 4" CONCIELE. ...ttt ettt ettt ettt ste e e steeseesbeaseebeabe e s e ateesseateasbenbeanneaseasrenteanne 197.16

For Horizontal Cores, Add 35.57

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 71.14

02 411913-0082 EA Dirill 18" Diameter Core In Up To 4" Concrete.... .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0083 >4" To 6" Thick Concrete Core Drilling 241 10 130072

02411913-0084 EA  Drill 2" Diameter Core In >4" T0 6" CONCIEE............ciiiiiiiiiiiiiiicce s 49.32
For Horizontal Cores, Add 8.89
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.78
02411913-0085 EA  Drill 3" Diameter Core In >4" T0 6" CONCIEE............ciiiiiiiiiiiiiiieicc e 60.03
For Horizontal Cores, Add 10.67
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.34
02 4119 13-0086 EA  Drill 4" Diameter Core In >4" To 6" Concrete.
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.68
02411913-0087 EA  Drill 6" Diameter Core In >4" T0 6" CONCIEE............cciiiiiiiiiiiiiiiccic s se e 99.92
For Horizontal Cores, Add 17.79
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 35.57
02411913-0088 EA  Drill 8" Diameter Core In >4" T0 6" CONCIEE............couiiiiiiiieiiieicc e 148.41
For Horizontal Cores, Add 26.68
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 53.36
02 41 1913-0089 EA  Drill 10" Diameter Core IN >4" TO 6" CONCIELE..........ciiiiiiiiiiiii bbb bbb 175.88
For Horizontal Cores, Add 31.13
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 62.26
02411913-0090 EA  Drill 12" Diameter Core In >4" T0O 6" CONCIELE..........c.ciuiiiiiiieicieieeie st 202.11
For Horizontal Cores, Add 35.57
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 71.14
02 411913-0091 EA  Dirill 14" Diameter Core IN >4" TO 6" CONCIELE.........cciiiiiiiiiiiiii it 229.56
For Horizontal Cores, Add 40.02
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 80.03
02 411913-0092 EA  Drill 18" Diameter Core IN >4" TO 6" CONCIELE..........ciiiiiiiiiiiiiii i 260.52
For Horizontal Cores, Add 44.47
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 88.93

02 4119 13-0093 >6" To 8" Thick Concrete Core Drilling w241 19 130072

02 411913-0094 EA  Dirill 2" Diameter Core IN >6" TO 8" CONCIELO.........ccuiiiiiiiiiii bbb 55.52
For Horizontal Cores, Add 9.78
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.56
02411913-0095 EA  Drill 3" Diameter Core In >6" T0 8" CONCIELE............ciiiiiiiiiiiiiiicce et 66.90
For Horizontal Cores, Add 11.56
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 23.12
02411913-0096 EA  Drill 4" Diameter Core In >6" To 8" Concrete.
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.24
02 41 19 13-0097 EA  Drill 6" Diameter Core In >6" TO 8" CONCIELE..........c.ciiiiiiiiiiiiii bbb 121.47
For Horizontal Cores, Add 21.35
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.69
02411913-0098 EA  Drill 8" Diameter Core In >6" T0 8" CONCIELO............coiiiiiiieiiietce s 197.96
For Horizontal Cores, Add 35.57
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 71.14
02411913-0099 EA  Drill 10" Diameter Core IN >6" T0 8" CONCIELE............cuiuiiiiiiiieiicierieic s 227.01
For Horizontal Cores, Add 40.02
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 80.03
02 41 1913-0100 EA  Dirill 12" Diameter Core IN >6" TO 8" CONCIELE..........ciiiiiiiiiiiiiii it 254.62
For Horizontal Cores, Add 44.47
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 88.93
02411913-0101 EA  Drill 14" Diameter Core In >6" T0 8" CONCIELE............cuiiiiiiirieiicieic i 284.18
For Horizontal Cores, Add 48.90
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 97.81
02 411913-0102 EA  Drill 18" Diameter Core IN >6" TO 8" CONCIELE..........ciiiiiiiiiiiiii bbb 318.39
For Horizontal Cores, Add 53.36
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 106.72

02 4119 13-0103 >8" To 10" Thick Concrete Core Drilling 24 1 130072

02411913-0104 EA Drill 2" Diameter Core In >8" To 10" Concrete s 66.16
For Horizontal Cores, Add 11.56
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 23.12
02 41 19 13-0105 EA  Drill 3" Diameter Core In >8" To 10" Concrete s 78.20
For Horizontal Cores, Add 13.34
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.68
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02 41 19 13-0106 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0107 EA  Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0108 EA  Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0109 EA  Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0110 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0111 EA  Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0112 EA  Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0113 >10" To 12" Thick Concrete Core Drilling ez 19150072

02 4119 13-0114 EA  Drill 2" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0115 EA  Drill 3" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0116 EA  Drill 4" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0117 EA  Drill 6" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0118 EA  Drill 8" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0119 EA  Dirill 10" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0120 EA  Drill 12" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0121 >12" Thick Concrete Core Drilling oz 19150072

02 41 1913-0122 IN Drill 2" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0123 IN  Drill 3" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0124 IN  Drill 4" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0125 IN Drill 6" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0126 IN  Drill 8" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0127 IN  Drill 10" Diameter Core In >12" CONCIELe ..........ccocviviiriiiiiiiieicce s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0128 IN Drill 12" Diameter Core In >12" CONCIEte .........ccceiviiiieiiiiiiiieic e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0129 Brick/Concrete Block Core Drilling ez 41 19 13007,
02 41 19 13-0130 Up To 4" Thick Brick/Concrete Block Core Drilling ez 4119130126

0241 1913-0131 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0132 EA  Drill 3" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0133 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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024119 13-0134 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0135 EA  Drill 8" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0136 EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0137 EA  Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0138 EA  Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0139 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0140 >4" To 6" Thick Brick/Concrete Block Core Drilling ez 119 130129)

02411913-0141 EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccoiiiiiriiiiiiiiicccscc s 40.43
For Horizontal Cores, Add 7.11
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.23
02 4119 13-0142 EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block.
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.08
02411913-0143 EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............cciiiiiiiiiiiiiiiciccccccc s 62.19
For Horizontal Cores, Add 10.67
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.34
02411913-0144 EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccciiiiiririiiiiiiccicc s 82.14
For Horizontal Cores, Add 14.23
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.46
02 41 19 13-0145 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccoiiiiiiiiiiiiiii 121.73
For Horizontal Cores, Add 21.34
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.69
02411913-0146 EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiicsc s 144.75
For Horizontal Cores, Add 24.90
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 49.81
02 41 19 13-0147 EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccciiiiiiiiiiiiiiiiic 166.54
For Horizontal Cores, Add 28.46
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 56.92
02 41 19 13-0148 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiic 189.54
For Horizontal Cores, Add 32.01

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 64.02

02411913-0149 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BlOCK.............ccccooeiiiiiiicccciies .
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 71.14

02 41 19 13-0150 >6" To 8" Thick Brick/Concrete Block Core Drilling ez 4119130129

02411913-0151 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0152 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0153 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0154 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0155 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0156 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..........c.cccervieniiieninieiicies
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0157 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK.............ccccooeiiiciiiiiicien
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0158 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..........c.ccervieriiieninieiisiccs
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0159 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..........c.ccerieriiieninieiiiicies
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0160 >8" To 10" Thick Brick/Concrete Block Core Drilling s 1s15.0129)

02 411913-0161 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccuiiiiiiiiiiiiiiiiicci s 54.60
For Horizontal Cores, Add 9.25
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.50
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02 41 1913-0162 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccoviiiiiiiiiiiiiiiiie
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0163 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............ccccooviiiiiiiiciiiciiis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0164 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccovvviiiiiiiiiiiiiiie
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0165 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccoviiiiiiiiiiiiiiiiiiie
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0166 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0167 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0168 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0169 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0170 >10" To 12" Thick Brick/Concrete Block Core Drilling 241 1913.0129

02411913-0171 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccoiiiiiriiiiiiiccccccc s 59.89
For Horizontal Cores, Add 9.96
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.92
02411913-0172 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............cccoiiiiiriiiiiiiicccscc s 67.27
For Horizontal Cores, Add 10.67
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.34
02 411913-0173 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccciiiiiiiiiiiiiiiicii s 89.23
For Horizontal Cores, Add 14.23
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.46
02411913-0174 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccccoviiiiiiiiiiicicc s 114.74
For Horizontal Cores, Add 18.50
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.00
02 411913-0175 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete BIOCK ...........cccoiuiiiiiiiiiiiiiiiiic s 179.68
For Horizontal Cores, Add 29.88
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 59.76
02 411913-0176 EA  Dirill 10" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............cccciiiiiiiiiiiiiiie 200.39
For Horizontal Cores, Add 32.01
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 64.02

02411913-0177 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 74.00

02 41 19 13-0178 >12" Thick Brick/Concrete Block Core Drilling oz « 19150129

02411913-0179 IN  Drill 2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0180 IN  Drill 3" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0181 IN Drill 4" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0182 IN  Drill 6" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0183 IN  Drill 8" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0184 IN Drill 10" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0185 IN  Drill 12" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0186 Asphalt Core Drilling 2 1 1300m

02 41 19 13-0187 Up To 2" Thick Asphalt Core Drilling 241 10 130156

02 411913-0188 EA  Dirill 2" Diameter Core In Up To 2" Asphalt
02 411913-0189 EA  Drill 3" Diameter Core In Up To 2" Asphalt
024119 13-0190 EA Drill 4" Diameter Core In Up To 2" Asphalt
02411913-0191 EA Drill 6" Diameter Core In Up To 2" Asphalt
0241 1913-0192 EA Drill 8" Diameter Core In Up To 2" Asphalt
024119 13-0193 EA Drill 10" Diameter Core In Up To 2" Asphalt
02 411913-0194 EA  Drill 12" Diameter Core In Up To 2" Asphalt
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Demolition 02 41

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0195 >2" To 3" Thick Asphalt Core Drilling 2411912018

02 411913-0196 EA  Drill 2" Diameter Core In >2" To 3" Asphalt .25.50
02 41 1913-0197 EA  Drill 3" Diameter Core In >2" To 3" Asphalt .31.98
024119 13-0198 EA  Drill 4" Diameter Core In >2" To 3" Asphalt .40.07
0241 1913-0199 EA Drill 6" Diameter Core In >2" To 3" Asphalt .50.50
024119 13-0200 EA Drill 8" Diameter Core In >2" To 3" Asphalt .62.85

02 411913-0201 EA  Dirill 10" Diameter Core In >2" To 3" Asphalt ... ....78.63
02 411913-0202 EA  Drill 12" Diameter Core IN >2" T0O 3" ASPRAIL .....c.eiiuiiiiiiiiteee ettt ettt ettt ee et enen 97.71

02 41 19 13-0203 >3" To 4" Thick Asphalt Core Drllllng (02 41 19 13-0186)

024119 13-0204 EA  Drill 2" Diameter Core IN >3" TO 4" ASPRAIL .......oiiiiiii ettt ettt e et s et e bt e e et e et e et e eseeete e e enbeaneensean 32.82
02 41 1913-0205 EA  Drill 3" Diameter Core In >3" To 4" Asphalt ....40.96
02 41 19 13-0206 EA  Drill 4" Diameter Core In >3" To 4" Asphalt .51.59
02 41 19 13-0207 EA  Drill 6" Diameter Core In >3" To 4" Asphalt ...64.51
02 41 19 13-0208 EA  Drill 8" Diameter Core In >3" To 4" Asphalt
024119 13-0209 EA Drill 10" Diameter Core In >3" To 4" Asphalt ....
024119 13-0210 EA Drill 12 Diameter Core In >3" To 4" Asphalt.

02 4119 13-0211 >4" To 6" Thick Asphalt Core Drilling 241191018

0241 1913-0212 EA Drill 2" Diameter Core In >4" To 6" Asphalt
024119 13-0213 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
024119 13-0214 EA  Drill 4" Diameter Core In >4" To 6" Asphalt
024119 13-0215 EA Drill 6" Diameter Core In >4" To 6" Asphalt
02 41 1913-0216 EA  Drill 8" Diameter Core In >4" To 6" Asphalt
02 41 1913-0217 EA  Drill 10" Diameter Core In >4" To 6" Asphalt.....
02 41 1913-0218 EA  Drill 12" Diameter Core In >4" To 6" Asphalt.....

02 41 19 13-0219 Manhole Core Dri“ing(0241 19 13-0071)

02411913-0220 EA  Drill 4" Diameter Core In 6" Brick Manhole
02411913-0221 EA  Drill 5" Diameter Core In 6" Brick Manhole
02411913-0222 EA  Drill 6" Diameter Core In 6" Brick Manhole
02 41 1913-0223 EA  Drill 8" Diameter Core In 6" Brick Manhole
02 41 19 13-0224 EA  Drill 2" Diameter Core In 8" Concrete Manhole
02 41 1913-0225 EA  Drill 3" Diameter Core In 8" Concrete Manhole
02411913-0226 EA  Drill 4" Diameter Core In 8" Concrete Manhole
02411913-0227 EA  Drill 5" Diameter Core In 8" Concrete Manhole
02411913-0228 EA Drill 6" Diameter Core In 8" Concrete Manhole
02411913-0229 EA  Drill 8" Diameter Core In 8" Concrete Manhole
024119 13-0230 EA  Drill 2" Diameter Core In Fiberglass Manhole
024119 13-0231 EA  Drill 3" Diameter Core In Fiberglass Manhole
024119 13-0232 EA  Drill 4" Diameter Core In Fiberglass Manhole
02 411913-0233 EA  Drill 5" Diameter Core In Fiberglass Manhole
02 411913-0234 EA  Drill 6" Diameter Core In Fiberglass Manhole
02 411913-0235 EA  Drill 8" Diameter Core In Fiberglass Manhole

02 4119 13-0236 Drilling In Concrete Per Inch Of Depth ¢z 411915007
Note: Includes layout.

02 411913-0237 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0238 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0239 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0240 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0241 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0242 IN 7/8" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0243 IN 1" Diameter Drilling In Concrete Per Inch Of Depth
02 41 1913-0244 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0245 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

02 4119 13-0246 Drilling In Brick/Concrete Block Per Inch Of Depth 241 10 13007
Note: Includes layout.
02 4119 13-0247 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0248 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0249 IN  1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0250 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0251 IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0252 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0253 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
024119 13-0254 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0255 IN  1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

02 41 19 13-0256 Drilling In Wood Or Plastic Per Inch Of Depth 241 191500
Note: Includes layout.
02 4119 13-0257 IN 1/4" Diameter Drilling In Wood Or Plastic Per INCh Of DEPEN........ccuiiiiiiiiieeee et 0.54
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Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0258 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .0.57
02411913-0259 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .0.61
0241 1913-0260 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .0.64
02411913-0261 IN  3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .0.70
02411913-0262 IN  7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .0.77
02 411913-0263 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .0.82
024119 13-0264 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .0.89
024119 13-0265 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per INCh Of DEPLN.......c.oiiiiiiiiiiei e 1.01
02 41 19 13-0266 Limestone Core Drilling ez 1913007,
02 41 19 13-0267 10" To 14" Thick Limestone Core Drilling oz 41 19 150266
02411913-0268 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02411913-0269 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02411913-0270 EA  Drill 2" Diameter Core In 10" To 14" Limestone
02 411913-0271 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02 411913-0272 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02 41 1913-0273 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02 41 19 13-0274 EA  Drill 8" Diameter Core In 10" To 14" Limestone
02 41 19 13-0275 15" To 18" Thick Limestone Core Drilling oz 41 19 150266
02 411913-0276 EA  Drill 1" Diameter Core In 15" To 18" Limestone
02 41 1913-0277 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02411913-0278 EA  Drill 2" Diameter Core In 15" To 18" Limestone
02411913-0279 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0280 EA  Drill 4" Diameter Core In 15" To 18" Limestone
02411913-0281 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02 411913-0282 EA Drill 8" Diameter Core In 15" To 18" Limestone
02 41 19 13-0283 19" To 24" Thick Limestone Core Drilling oz 1 19130266
02411913-0284 EA Drill 1" Diameter Core In 19" To 24" Limestone
02 411913-0285 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone
02 411913-0286 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02 41 1913-0287 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02 411913-0288 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02411913-0289 EA Drill 6" Diameter Core In 19" To 24" Limestone
02411913-0290 EA  Drill 8" Diameter Core In 19" To 24" Limestone
02 4119 13-0291 Minimum Charge For Core Drilling 24119 1300
0241 1913-0292 EA  Core Drill MiNIMUM CRAIGE ... .couiiueiitiii ettt h ettt e et ae e bt e e e bt e b e e bt e a e e et eb e et et e eas e et e ere et e eseentaaneenean 498.15
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".
02 41 19 13-0293 Cutouts e2411913
Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.
02 41 19 13-0294 Reinforced Concrete Slab On Grade Cutouts a1 1z
02411913-0295 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0296 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
0241 1913-0297 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0298 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF..........ccccocovuveeeeeiiiieeeeeeiriieenn
02411913-0299 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF..........ccccccovueeeeeeiivieeeeeciiieens
02 41 19 13-0300 Reinforced Concrete Elevated Slab CUtouts ez 101309
Note: Includes cutting and removing steel decking.
02411913-0301 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0302 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0303 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0304 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0305 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02 41 19 13-0306 Reinforced Concrete Wall Cutouts ez 4:10 10209
02411913-0307 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0308 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0309 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0310 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ..
02411913-0311 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ..
02 41 19 13-0312 Brick Wall Cutouts (0241 19 13-0293)
Note: Excludes toothing.
02411913-0313 SF 4" Thick Brick Wall CUIOULS, 24 SF ..........cooiiiiiiiiiiicicc i 10.81

copyright 2014 The Gordian Group, Inc.

December 2014

Page 02 - 12

Internal Services Department



Existing Conditions 02

Demolition And Structure Moving

Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411913-0314 SF 6" Thick Brick Wall Cutouts, <24 SF
0241 1913-0315 SF 8" Thick Brick Wall Cutouts, <24 SF
02411913-0316 SF 10" Thick Brick Wall Cutouts, <24 SF
02411913-0317 SF 12" Thick Brick Wall Cutouts, <24 SF
02411913-0318 SF 16" Thick Brick Wall Cutouts, <24 SF

...17.83

.24.84
.30.27
.36.21
...42.69

02 41 19 13-0319 Concrete Block Wall Cutouts (02 41 19 13-0293)
Note: Excludes toothing.
02411913-0320 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0321 SF 6" Thick Concrete Block Wall Cutouts, <24 SF-....
02411913-0322 SF 8" Thick Concrete Block Wall Cutouts, <24 SF-....
02411913-0323 SF 10" Thick Concrete Block Wall Cutouts, <24 SF.............
02411913-0324 SF 12" Thick Concrete Block Wall Cutouts, <24 SF...
02411913-0325 SF 16" Thick Concrete Block Wall Cutouts, <24 SF...

02 41 19 13-0326 Limestone Cutouts (02 41 19 13-0293)

02411913-0327 SF 2" Thick Limestone Cutouts, <24 SF
02411913-0328 SF 4" Thick Limestone Cutouts, <24 SF
02411913-0329 SF 6" Thick Limestone Cutouts, <24 SF
02411913-0330 SF 8" Thick Limestone Cutouts, <24 SF .41.07
02411913-0331 SF 10" Thick Limestone Cutouts, <24 SF . ....43.23
02411913-0332 SF 12" Thick LIMeStone CULOULS, K24 SF ..........cooiiiiiiiiiiiiiicccises st se e 45.39

....30.27
.36.75
.38.92

02 41 19 13-0333 TOOthing Masonry CuUtouts 241 1913.0293)
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.

02 4119 13-0334 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts. .
024119 13-0335 VLF Brick, Hard Mortar, Toothing Masonry Cutouts ..
024119 13-0336 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts .......
02 41 19 13-0337 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts

..10.81

02 41 19 13-0338 Minimum Charge For Cutouts (24119130203
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
024119 13-0339 EA  CUtOULS MINIMUM CHAIGE ......eitiiiiitieitit ittt ettt ettt ae e bt e bt et 4o b e e e e e b e e me e b2 easeeb e eat et e ese et e as e et e eneeseaneenneanen 216.18

02 41 19 13-0340 Elevated Concrete Removal 2411913

02 411913-0341 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced e 7.24
For Removal Of Elevated Concrete >8' To 14" Above Floor, Add 0.54
For Removal Of Elevated Concrete >14' To 20' Above Floor, Add 1.09
02411916 Selective Interior Demolition e 19

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 19 16-0001 Floor Removal (0241 19 16)
02 41 19 16-0002 Remove And Salvage For Re-Use @ 1 160001

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02 41 19 16-0003 SF  Remove Brick Flooring And Salvage
02 41 19 16-0004 SF Remove Ceramic/Quarry Tile Floor And Salvage
02 4119 16-0005 SF Remove Terrazzo Flooring And Salvage
02 4119 16-0006 SF Remove Wood Strip Flooring And SalVage. ..........cccvriiiiiiiniiiiieieeeeseseeeeeeeneeees
02 41 19 16-0007 SF  Remove Wood Parquet Flooring And Salvage
02 41 19 16-0008 SF Remove Resilient/Linoleum Flooring And Salvage

02 41 19 16-0009 Scarify concrete o2 41 19 16-0001)
Note: Up to 1/4" removal per pass.

02 41 1916-0010 SF  Scarify Concrete Floor

02 41 1916-0011 SF  Scarify Concrete Tread And Riser

02 411916-0012 SF  Scarify Concrete Wall..................

02 41 19 16-0013 Fireproofing Removal cza11s 16
02 41 1916-0014 SF Remove Fireproofing From Concrete Or Steel .

02 41 19 16-0015 Demolish Ceiling(02411916)
024119 16-0016 SF  Demolish Drywall Ceiling
02 4119 16-0017 SF Demolish Furred Plastered Ceiling
02 41 1916-0018 SF Demolish Suspended Plastered Ceiling And Suspension System

02 41 19 16-0019 Demolish Concrete Stair ozs11016
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02 40 Demolition And Structure Moving
02 41 Demolition

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
0241 1916-0020 CF Demolish Interior Reinforced CONCIEte SHAIS.............cueiiiiiiiiiii i 4.56
02411916-0021 CF Demolish Exterior Reinforced CONCIELE STAIrS............cciiiiiiiiiiiieiiecc s 4.02

02 41 19 16-0022 Demolish Interior Partition/Wall oz 411916

Note: Price includes knock down, loading, clean-up.

02 41 19 16-0023 Demolish Masonry And Concrete Interior Partition/WallS 2 4119 160022

Note: Includes saw cutting, knock down, loading and clean-up.

02 41 19 16-0024 Demolish Concrete Block Interior Partition/Walls 241 19 160025

02411916-0025 SF Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
02411916-0026 SF  Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0027 SF  Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 1916-0028 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 1916-0029 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
02411916-0030 SF Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall .....
02411916-0031 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .....
02411916-0032 SF Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
0241 1916-0033 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall .
02 41 19 16-0034 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall .......

.2.96

.6.84

02 41 19 16-0035 Demolish Brick Interior Partition/Walls 241 19 16.0023)

0241 1916-0036 SF  Demolish 4" Thick Brick Interior Partition/Wall........
0241 1916-0037 SF  Demolish 8" Thick Brick Interior Partition/Wall........
02 41 1916-0038 SF  Demolish 12" Thick Brick Interior Partition/Wall
02 41 1916-0039 SF  Demolish 16" Thick Brick Interior Partition/Wall

.2.96

.5.70

02 41 19 16-0040 Demolish Glass Block Interior Partition/WallS oz 1 10 160025

02 4119 16-0041 SF  Demolish Glass Block Interior Partition/WallS ..............ccciiiiiiiiiiiiii s 2.53

02 41 19 16-0042 Demolish Concrete Interior Partition/Walls ez 1 19 160029)
See CSl section 02 41 16 13-0006 for concrete foundation demolition.

0241 1916-0043 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall....

0241 1916-0044 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall....

02 41 19 16-0045 SF  Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall

02 41 19 16-0046 SF  Demolish 6" Thick Reinforced Concrete Interior Partition/Wall

02 41 19 16-0047 SF  Demolish 8" Thick Reinforced Concrete Interior Partition/Wall

02 41 19 16-0048 SF  Demolish 12" Thick Reinforced Concrete Interior Partition/Wall ......

02 41 19 16-0049 Demolish Terra-Cotta Block Interior Partition/Walls oz 41 19 160023

02 4119 16-0050 SF Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster .1.01

02 41 19 16-0051 Demolish Stud Framed Interior Partition/WallS 241 19 160022)

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

02 41 1916-0052 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side .........ccccuriiiniiiiiniciiieisesecese e 1.78
For Heights >14' To 20', Add 0.27
For Heights >20', Add 0.36

02 41 19 16-0053 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 SIdes...........ccueiriiiiiiiiniiiienieieeseee e 2.08
For Heights >14' To 20, Add 0.31
For Heights >20', Add 0.42

02 41 19 16-0054 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side...........cccoccooviiiiiiiiiiiiiiiiiiccs 2.28
For Heights >14' To 20', Add 0.34
For Heights >20', Add 0.46

0241 1916-0055 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides.............cccccoiiiiiiiiicciiice 3.17
For Heights >14' To 20', Add 0.48
For Heights >20', Add 0.63

02 41 19 16-0056 SF  Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall.............cccocciiiiiiiiiiiiiiiiiii s 0.94
For Heights >14' To 20, Add 0.14
For Heights >20', Add 0.19

02 41 19 16-0057 SF  Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall................ccccoiiiiiiiiiiiiiiiiiiics s 1.12
For Heights >14' To 20', Add 0.17
For Heights >20', Add 0.22

02 50 Site Remediatione

02 58 Snow Control es
025813 Snow Fencing ezss
02 58 13 00-0001 Snow/Sand Fence On Steel PoStS 2513

0258 13 00-0002 LF Steel Fence Post, 10' On Center With 4' W00od SNOW/SANA FENCE .......ocooiiuuiiieieeiiiieeeeecieiee e e ettee e e e e etaae e e e s eaaaaaeaaeaaasaeeaainnens 4.09 1.18

02 60 Contaminated Site Material Removal «,
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Contaminated Site Material Removal 02 60

Removal And Disposal Of Contaminated Soils 02 61

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

02 61 Removal And Disposal Of Contaminated Soils w«

026113 Excavation And Handling Of Contaminated Material e
See CSI section 31 23 16 00-0000 for excavation.

02 61 13 00-0001 Excavate Contaminated Soil ez 13

02 61 1300-0002 CY Excavate Contaminated Soil .
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.

026113 00-0003 CY Load Excavated Contaminated SOil..............coiiiiiiiiiiiiiiicccc e 5.04

02 61 1300-0004 CY Disposal Fees Of Contaminated Soil BRSSP O PSP PP OPOPRPPPPPION 58.74

02 61 13 00-0005 Accessories For Contaminated Soil Stockpile ez6115
See CSl section 31 25 14 23-0001 for sand bags.
02 61 13 00-0006 SF 30 Mil Base Liner
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.
02 61 13 00-0007  SF 10 Mil BASE LINET ...ttt ettt ettt et e et e e s a4 e st et e eb e e ae e b e e e e e e 2o s £ 2 e e e bt ea s e b e e et e bt e et et e e st et e ess et e ebeenneebeannennean 0.50
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 65 Underground Storage Tank Removal e

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0034 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis ez es)

02 65 00 00-0002 Field Samples For Testing(oz 65 00 00-0001)

02 65 00 00-0003 EA Collection Of Sludge Sample
02 65 00 00-0004 EA Collection Of Pumpable Liquids Sample .
02 65 00 00-0005 EA  Collection Of Contaminated SOil SAMPIE ........cc.coiiuiitiiiiit ettt ettt ettt ettt e e eneaees 9.08

02 65 00 00-0006 Lab Tests For Underground Storage Tank Removal czss 00 000001
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 65 00 00-0007 EA Lab Test - Benzene, Toluene, Ethylbenzene, Xylene 8020 .........c.couiiiiiiiiriiiieii ettt nee e 97.76
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as
detailed in EPA SW-846.

02 65 00 00-0008  EA  LaD TSt - FIASNPOINT ... .ottt ettt ettt e et e bt bt e e e bt e as e £t e et e bt e et e b e e bt e s e et e emseebeenn et e aneeebeaneeatean 38.02
Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846.

02 65 00 00-0009  EA LA TSt - TOX 9020 ......eeuiiueetieuteteett ettt ettt ettt e s et e aaseesees e e bt e s e e et es e e e e es e ea e e bt e es e et ee b e e e e ee et e es e et e et e embeebeans et e annenbeaneeatean 91.46
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.

02 6500 00-0010 EA  Lab Test- TPH 8015 MOGIfIEA.........c.ciiiiiiiiiiiiccc s 97.76

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure
8015 Mod. as detailed in EPA SW-846.
026500 00-0011 EA  Lab TeSt- TRPH 418.1 .. ..ot h e se s 76.03
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

02 65 00 00-0012  EA  LAD TSt - VOC ... .ottt ettt ettt a et ae et 442 e e bt e e e 28 £ 2 ot e b e e et e b4 e h e et e e bt e a b2 b e e as e eb e e mt et e ese et e es e et e eneebeaneenneanne 206.38
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

02 65 00 00-0013 EA Lab Test - Semi-Volatile Organic B UP PSSP U PP PP UPPPIPPI 380.17
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846.

026500 00-0014 EA Lab Test- Oil AN Grease 413.1.......c.cciiiiiiiiiiiiieicic s s st se s 45.73
Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.

02 6500 00-0015 EA Lab Test- TCLP (EXIraCtion) - METAIS ........c.eouiiiiiitiiitieteieie ettt ettt ettt ee et e et et ettt e e e eteanes 81.46

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.

02 65 00 00-0016 EA Lab Test- TCLP (Extraction) - SEmi-VOIatile OFGaNIC .........ccutiiiriiiiiriiiieeii ettt e et ente e e nteaseenneanes 108.62
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.

02 6500 00-0017 EA Lab Test - Metals 6010 RCRA ... ..ot ittt ettt ettt et et e et et e e et e et e eh e e e e et e eab e bt e et e eb e eas et e ese et e es e et e enneneaseenneanes 121.65
Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846.

02 65 00 00-0018 EA Lab Test - Metals (Arsenic) 7060 BT TSP UP TP PPON 16.29
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846.

02 6500 00-0019 EA Lab Test- Metals (SEIENIUMY) 7740 ... ..ccuiiiiiiitiee ettt ettt ettt et h et et st et e s e et et et e st et et eet et et et et e aneseeneanen 16.29
Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846.

02 6500 00-0020 EA Lab Test- Metals (LEA) 7421 .........c.oiiiiiiiiiicicce s sn s 16.29
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.

02 6500 00-0021 EA  Lab TeSt - MELAIS (MEFCUIY) TAT0 ... .ottt ettt ettt ettt ettt s bttt e st e e et e et e e s et e e bt e e e et e ems e et e ane et e eseeebeannenseann 30.41
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.

02 65 00 00-0022 EA  Lab TSt - PNA/PAH 8100 ......c.uiiuiitiiutetiiitet et ettt ettt st e easess e ese e bt e e e et e ese e b e e s e et e es e eas e b e easeeb e eat et e ese e beaseeteaseeseaneennennes 173.79
Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in
EPA SW-846.

02 6500 00-0023 EA  Lab Test- Fuel Id ASTM DBB28-78..........cccociuiiiiiiiiceiiiieie st ee s 62.88
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.

026500 00-0024  EA LA TESE - PH ..ot

02 6500 00-0025 EA Lab Test- PCBsInW .

02 6500 00-0026 EA Lab Test - Methyl Tertiary Butyl EXNEr (MTBE) ........cuiuiiiiiiiiieietistee ettt ettt ettt ee et en e eneeas
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02 Existing Conditions

02 60 Contaminated Site Material Removal

02 65 Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 65 00 00-0027 Tests, Surveys And Maintenance ez ss o ooooon

02 65 00 00-0028 EA  Site Survey For AST/UST Location By Certified Tank INStaller............cooiiiiriiiiieieieee e 418.68
Note: Includes testing Pump output both tank and dispenser, Calibrate pump dispenser if needed, Check all
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown,
check all hoses and pump handle, check break-away couplings, complete written report on all data found.

02 65 0000-0029 EA Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode SyStems ..........ccccveierininienieienieeeens 78.66
Note: By Certified Technician. Write report of findings for action if needed
02 65 00 00-0030 EA  Check And Report On Monitor Probes 17.91

Note: By Certified Technician
02 65 00 00-0031 EA  Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written

=T 0 o PSSR T PP PP PPN 122.19

Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed

etc.
02 65 00 00-0032 EA Replace Anode On Impressed System
02 65 00 00-0033 EA Replace Power Converter On Impressed System.
02 65 00 00-0034 EA Replace Monitor Probes
02 6500 00-0035 EA  Ultrasonic Test

02 65 00 00-0036 Tests And Sampling Labor Hours ez es o 00000

02 65 00 00-0037 HR Certified Tank Installer
02 65 00 00-0038 HR Certified Geologist/Environmentalist .43,
02 6500 00-0039 HR Hourly Office Work For Reports ReqUIrEd FOIr EPA ..........ciiiiiiiiieeeeee ettt sttt en et 40.52
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be
used in association with other tasks performed.

02 65 00 00-0040 Remove Tank Contents e
02 65 00 00-0041 Transfer Liquid(oz 65 00 00-0040)

Note: For use to transfer liquids from one tank to another.
02 65 00 00-0042 GAL Transfer Reusable Liquid TO DIifferent TANK ..........ccoiiiiiiiiiiieie ettt ettt ee et en e enene 0.48
Note: Per gallon of material transferred.

02 65 00 00-0043 Remove And Dispose Of Liquid From TanK ez ss 00 o001

02 65 00 00-0044 GAL Remove and Dispose of Hazardous Liquids From Tank...........ccccecveeirirnieninniesnecseeenes
02 65 00 00-0045 GAL Remove And Dispose Of Non Hazardous Liquid From Tank

.1.17
.0.80

02 65 00 00-0046 Remove And Dispose Of Solids Or Sludge 2 es o0 oo.0010)
Note: Includes scraping and solidifying agent.
02 65 00 00-0047 GAL Remove And Dispose Of Hazardous Solids Or SIudge From TaNK ..........cccueiririiiiiniiiiieeetseseee e eeeees 3.94
02 65 00 00-0048 GAL Remove And Dispose Of Non Hazardous Solids Or SIudge From TaNK...........ccuiiiiiiiiiiiniaieie e snes 0.95

02 65 00 00-0049 Purge Vapors, Open And Clean Tank s

02 65 00 00-0050 Purge Vapors (02 65 00 00-0049)

02 6500 00-0051 LB Purge Tank USING DIy ICE......cuiiiiiiiirieiiiieieieiieeeieeeee ettt 1.96
Note: Approximately 1.5 To 3.0 LBS of dry ice per 100 Gals of tank volume.

02 65 00 00-0052 High Pressure Water Wash And Rinse Of Tank Interior ez es oo o004

02 65 00 00-0053 EA Up To 500 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
02 65 00 00-0054 EA >500 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior...
02 65 00 00-0055 EA >1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
02 65 00 00-0056 EA >2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior-...
02 65 00 00-0057 EA >5,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
02 65 00 00-0058 EA >10,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
02 65 00 00-0059 EA >20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior...
02 65 00 00-0060 EA >30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
02 65 00 00-0061 EA >40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior-...

02 65 00 00-0062 Scrape Clean Tank EXterior ez es o o000

02 65 00 00-0063 EA  Up To 500 Gallon Tank, Scrape Clean Tank EXIerior. ..........cccuuureirineninineneisieseeaeens

02 65 00 00-0064 EA >500 To 1,000 Gallon Tank, Scrape Clean Tank EXtEriOr. ........cc.coveouiriirienieieeseeieseeieees
02 65 00 00-0065 EA >1,000 To 2,000 Gallon Tank, Scrape Clean Tank Exterior.
02 65 00 00-0066 EA >2,000 To 5,000 Gallon Tank, Scrape Clean Tank Exterior.
02 65 00 00-0067 EA >5,000 To 10,000 Gallon Tank, Scrape Clean Tank EXErior...........cccevreiiiinenciniincicies
02 65 00 00-0068 EA >10,000 To 20,000 Gallon Tank, Scrape Clean Tank Exterior.
02 65 00 00-0069 EA >20,000 To 30,000 Gallon Tank, Scrape Clean Tank Exterior.
02 65 00 00-0070 EA  >30,000 To 40,000 Gallon Tank, Scrape Clean Tank Exterior.
02 65 00 00-0071 EA >40,000 To 50,000 Gallon Tank, Scrape Clean Tank Exterior

02 65 00 00-0072 Tank And Piping Removal ezes)

Note: Excludes excavation.
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Existing Conditions

Contaminated Site Material Removal

02
02 60

Underground Storage Tank Removal

02 65

TOTAL DIRECT

UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 65 00 00-0073

02 65 00 00-0074
02 65 00 00-0075

02 65 00 00-0076

02 65 00 00-0077
02 65 00 00-0078
02 65 00 00-0079
02 65 00 00-0080
02 65 00 00-0081
02 65 00 00-0082
02 65 00 00-0083
02 65 00 00-0084
02 65 00 00-0085

02 65 00 00-0086

02 65 00 00-0087
02 65 00 00-0088
02 65 00 00-0089
02 65 00 00-0090
02 65 00 00-0091
02 65 00 00-0092
02 65 00 00-0093

02 65 00 00-0094

02 65 00 00-0095
02 65 00 00-0096
02 65 00 00-0097
02 65 00 00-0098
02 65 00 00-0099
02 65 00 00-0100
02 65 00 00-0101
02 65 00 00-0102

02 65 00 00-0103

02 65 00 00-0104

02 65 00 00-0105
02 65 00 00-0106
02 65 00 00-0107

02 65 00 00-0108

02 65 00 00-0109

02 65 00 00-0110
02 65 00 00-0111

02 65 00 00-0112

02 65 00 00-0113
02 65 00 00-0114
02 65 00 00-0115
02 65 00 00-0116
02 65 00 00-0117
02 65 00 00-0118
02 65 00 00-0119
02 65 00 00-0120
02 65 00 00-0121

December 2014

Removal And Disposal Of Piping e2es e ooz

Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15

miles and disposal fees.
LF  Up To 4", Removal And Disposal Of Piping bbbttt 11.30
LF  >4"To 8", Removal And Disposal Of Piping 15.07

Cut Straps, Extract Tank From The Diggings And Block To Prevent

Movement 2 ss 0o 00-0072)

Note: Excludes excavation or backfill.
EA  Up To 500 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA >500 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
EA >1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
EA >2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement....
EA >5,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movemen
EA  >10,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA  >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA  >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
EA  >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement

Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ¢

65 00 00-0072)

Note: When necessary. Includes 1 lengthwise at every 4' O.C. height wise.
EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..
EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..
EA >5,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
EA  >10,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of...
EA  >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .
EA  >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .
EA  >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ....

Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer

Station (02 65 00 00-0072)
Note: Includes disposal fee.
EA  Up To 500 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station..............c..c......
For Each Additional Mile >15 Miles, Add
EA  >500 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.
For Each Additional Mile >15 Miles, Add
EA  >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station................
For Each Additional Mile >15 Miles, Add .
EA  >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add
EA >5,000 To 10,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station...........
For Each Additional Mile >15 Miles, Add
EA  >10,000 To 20,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
EA  >20,000 To 30,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
EA  >30,000 To 40,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
EA  >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add

Other Storage Tank Removals ez es 0 00.0072)

GAL Remove Cement Lining
GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams
GAL Install Epoxy For Interior CorroSion ProteCtion ............cccceevvereiienienieniesneseeieeeens

Tank Closure Report (02 65 00 00-0072)
Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests.
EA  Prepare TanK ClOSUINE REPOM ......c..iuiiuiutiuiteiiettet ettt ettt ettt est et e st et e e st ete e et e et e e es e et eees e et e s est et e et esbeteatesbebeanenareane 1,046.70

Temporary Tanks ezes)
Temporary Holding Tanks ez ss o 00110

Above Ground Temporary Holding Tanks, Monthly Rental o2ss 00000111

MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental . ..452.00
MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental .
MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental
MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental
MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental
MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental

MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental ....
MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental
MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental
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02 Existing Conditions

02 60 Contaminated Site Material Removal

02 65 Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 65 00 00-0122 Secondary Containment Berm ez ssooooo110)

02 65 00 00-0123 MO Secondary Containment Berm Monthly Rental ....979.33
02 80 Facility Remediatione,
02 81 Transportation And Disposal Of Hazardous Materials e«
02 81 00 00-0001 Hazardous Material Disposal cze
02 81 00 00-0002 GAL Drain Hazardous (PCB) Oil Filled Equipment And Dispose In Approved CONAINET ............cciiireiiirieineseeeeeseeeeeeseeeeiees 8.06
Note: Includes handling of container and disposal at approved site.
02 81 00 00-0003 CF Hazardous (PCB) Oil Filled Equipment Disposal At APProVEd SIte ..........ceiuiiiiiiieieieeii ettt aeeas 54.43

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediation ce

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.),
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, HEPA
vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air, fees, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
determining which task applies. For certain types of work, there are tasks with a unit of measure of EA for a quantity of less than 10
LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will
be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI
section 01 74 19 00-0034 for hauling in excess of 25 miles to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25
miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment
construction, 02 89 00 00-0019 for decontamination chambers.

02 82 00 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal ez
02 82 00 00-0002 Pipe Insulation, Asbestos Abatement And Disposal ez s2 o000

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 00 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal c2s200

00-0002)
See CSl section 02 82 00 00-0017 for projects with less than 10 LF.
02 82 00 00-0004 EA 10 To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............ccccevveiriniirieiieineieineeeeeen
For Work In Restricted Working Space, Add
02 82 0000-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 82 00 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccocervrireinieirenieieineiaens
For Work In Restricted Working Space, Add
02 82 00 00-0007 LF  >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 82 00 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSposal...........ccccceririeninieiiniicienens 8.95
For Work In Restricted Working Space, Add 2.69

02 82 00 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cccueriiriiiiininiinisiesesee e 7.79
For Work In Restricted Working Space, Add 2.34

02 82 00 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal cz:

00 00-0002)
See CSl section 02 82 00 00-0017 for projects with less than 10 LF.
0282 0000-0011 EA 10To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSaAl..........cccuereeruerieniiniieniereseeeieans
For Work In Restricted Working Space, Add .
02820000-0012 LF >20To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cceovruiriinreinienieininieieeens
For Work In Restricted Working Space, Add
02 82 0000-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccouririerriinienieineneeaens
For Work In Restricted Working Space, Add
0282 0000-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal....
For Work In Restricted Working Space, Add X
0282 0000-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSposal............ccceovrevreinineirinnns 10.28

For Work In Restricted Working Space, Add 3.08
02 82 0000-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........cocueruiriinierienesieeseee e 8.95
For Work In Restricted Working Space, Add 2.69

02 82 00 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal czs2 0
00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.
02 82 0000-0018 EA Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02820000-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe InSulation ..............ccoccoveirenernencinnnns
For Work In Restricted Working Space, Add
0282 0000-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe INSulation ..............ccccceerevnincnciinnns
For Work In Restricted Working Space, Add
0282 0000-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe InSulation ..............cccceovveniinenicnnnnes
For Work In Restricted Working Space, Add
0282 0000-0022 LF >500 LF Additional Glove Bag Work for Pipe INSUIALION ...........oouiiiiiiii ettt nne s
For Work In Restricted Working Space, Add
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Existing Conditions 02

Facility Remediation 02 80
Asbestos Remediation 02 82

TOTAL DIRECT DEMOLITION

UOM DESCRIPTION UNIT COST UNIT COST

02 82 00 00-0023
02 82 00 00-0024

02 82 00 00-0025
02 82 00 00-0026
02 82 00 00-0027
02 82 00 00-0028
02 82 00 00-0029

02 82 00 00-0030
02 82 00 00-0031

02 82 00 00-0032
02 82 00 00-0033
02 82 00 00-0034
02 82 00 00-0035
02 82 00 00-0036

02 82 00 00-0037

02 82 00 00-0038
02 82 00 00-0039
02 82 00 00-0040
02 82 00 00-0041
02 82 00 00-0042

02 82 00 00-0043

02 82 00 00-0044
02 82 00 00-0045
02 82 00 00-0046
02 82 00 00-0047
02 82 00 00-0048
02 82 00 00-0049

02 82 00 00-0050

02 82 00 00-0051
02 82 00 00-0052
02 82 00 00-0053
02 82 00 00-0054
02 82 00 00-0055

02 82 00 00-0056

02 82 00 00-0057

02 82 00 00-0058
02 82 00 00-0059
02 82 00 00-0060
02 82 00 00-0061
02 82 00 00-0062

02 82 00 00-0063

02 82 00 00-0064
02 82 00 00-0065
02 82 00 00-0066
02 82 00 00-0067
02 82 00 00-0068

02 82 00 00-0069

02 82 00 00-0070
02 82 00 00-0071
02 82 00 00-0072
02 82 00 00-0073
02 82 00 00-0074

December 2014

Thermal Insulation, Asbestos Abatement And Disposal e:s

Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

Dlsposal (0282 00 00-0023)

Note: e.g., duct, boiler, tank, etc.
EA Up To 10 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ..
SF  >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.
SF  >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
SF  >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal

Surfacing Material, Asbestos Abatement And Disposal e:s
Fireproofing, Asbestos Abatement And Disposal sz 00000030

Note: Exposed surface area, includes associated overspray.
EA  Up To 10 SF, Fireproofing, Asbestos Abatement And DiSpoSal ............cccoeevrinieninineneinnnns
SF  >10 To 500 SF, Fireproofing, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal ..
SF  >10,000 SF, Fireproofing, Asbestos Abatement And Disposal

Acoustical Plaster, Asbestos Abatement And Disposal e2e2 00000030
Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.

EA  Up To 10 SF, Acoustical Plaster, Asbestos Abatement And DiSPOSA ..........c.curuiriiiriiriiiiireieiseeiee et eeneee 414.81
SF  >10 To 500 SF, Acoustical Plaster, Asbestos Abatement ANd DiSPOSAL..........ccceuiruiiiiriiiiiiieiie e 10.63
SF  >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ...8.04
SF  >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement ANd DiSPOSAL...........couiriiriiriirienieiesie e 5.96
SF  >10,000 SF, Acoustical Plaster, Asbestos Abatement ANd DiSPOSAL........cc.ueruiiiiriiiiiriiaiiie et 4.40

Gypsum Wall Board, Asbestos Abatement And Disposal e2s2 0 o000,

EA  Up To 10 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >10,000 To 50,000 SF, Gypsum Wall Board, Ashbestos Abatement And Disposal
SF  >50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal

Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal e2e20 000030
EA  Up To 10 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DIISPOSAL. ...ttt h ket ekt e £ R h £ R h £ H R R £ e R e R E et R £ £ e Rttt h bt et n ket ettt ettt 414.81
SF  >10 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DiQpDQRl
SF  >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

And Disposal 11.36
SF  >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Ashestos

Abatement And Disposal BTSSP U PRUPTPPRPRIOPRPRIOR 8.87
SF  >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

Abatement And Disposal BTSSP U PRUPTPPRPRIOPRPRIOR 6.90
SF  >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

[ DI LT | OSSO ST T ST U PO PP PP PPTPRPPRPPON 4.93

Stucco, Asbestos Abatement And Disposal ez s2 0 000030

EA  Up To 10 SF, Stucco, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Stucco, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Stucco, Asbestos Abatement And DiSPOSal..........cceoerverieneenienieiieieiens

SF  >2,500 To 10,000 SF, Stucco, Asbestos Abatement And DiSPOSal ..........ccccevveririienieiienieaiennas
SF  >10,000 SF, Stucco, Asbestos Abatement And Disposal

Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 2200 000030

EA  Up To 10 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ...
SF  >10 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal..
SF  >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
SF  >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal

Plywood, Asbestos Abatement And Disposal wzs2 00000050

EA  Up To 10 SF, Plywood, Asbestos Abatement And Disposal s 414.81
SF  >10 To 500 SF, Plywood, Asbestos Abatement ANd DISPOSAI ..........ccceuiruiiruiriiriiiiieee ettt 8.82
SF  >500 To 2,500 SF, Plywood, Asbestos Abatement ANd DISPOSAI ..........cc.ecuruiriiriiiriiiiisieeet et 4.24
SF  >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal 2.86

SF  >10,000 SF, Plywood, Asbestos Abatement AN DiSPOSAL..........ccuiiiiiiriiiieaiiei ettt ettt nee e anee 2.44
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02 Existing Conditions

02 80 Facility Remediation
02 82 Asbestos Remediation

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 00 00-0075 Flooring Material, Asbestos Abatement And Disposal e:s
02 82 00 00-0076 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal -

82 00 00-0075)
02 82 00 00-0077 Floor Tile Or Linoleum, Asbestos Abatement And Disposal czz20000.0076)
Note: Single layer or first of multiple layers. Excludes mastic.
02 82 0000-0078 EA Up To 10 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal......... 414.81
02 82 0000-0079 SF >10 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And

DI LT | SRS SO PSPPSR UPPUPPTPPTOPTPPTPPRPRIOR 4.24
For Each Additional Layer, Add 1.06
0282 00 00-0080 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
B ES]oToLT | TSSOSO PSSRSO UPPUPTUPOPTPPTPPRURIOR 2.67
For Each Additional Layer, Add 0.67
0282 0000-0081 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D7 oo LT | OO OO T R SOT SO O TS U SO U PP SO P RS POPPOUPTPRPOPPRPONY 1.69
For Each Additional Layer, Add 0.42
0282 0000-0082 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 1.06
For Each Additional Layer, Add 0.27

02 82 00 00-0083 Carpet, Asbestos Abatement And Disposal e2s2 0 00007s)

02 82 00 00-0084 EA Up To 10 SF, Non-Friable Carpet, Ashestos Abatement And DiSPOSAl ...........cccueriiiiiiriieiiei e 414.81
02 82 0000-0085 SF >10 To 500 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAL........ccueruirririiriiriiaieieee et nees 3.25
02 82 0000-0086 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal.. .21
02 82 00 00-0087 SF  >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .1.37
02 82 0000-0088 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement And DiSPOSAL...........c.erueiruiriiiiiniiiieieie et 0.89

02 82 00 00-0089 Wall Or Cove Base, Asbestos Abatement And Disposal czz2 00000076
Note: Up to 12".

0282 0000-0090 EA Up To 10 LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAl ........cc.eiuirieriiriiiniiiisieee e 155.56
0282 0000-0091 LF >10To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal.. 277
02820000-0092 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal TR ..1.66
0282 0000-0093 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .1.04
02820000-0094 LF >2,500 LF, Wall Base And Mastic, Ashbestos Abatement ANd DISPOSAL...........cc.ecuririiiiiiriiniiiieereiee e 0.72
02 82 00 00-0095 Mastic, Asbestos Abatement And Disposal ez s2 0000075
Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor.
0282 0000-0096 EA Up To 10 SF, Mastic, Ashestos Abatement ANG DISPOSA ........c.ceuiiruiriiiiuirieteietentet ettt eeeen e eees 414.81
Note: Applies to bottom layer only if multiple layers.
02 82 0000-0097 SF >10 To 500 SF, Mastic, Asbestos Abatement ANd DISPOSAL..........c.ciuiiiiriiiiiiieiiisieee ettt 1.06
Note: Applies to bottom layer only if multiple layers.
02 82 0000-0098 SF >500 To 2,500 SF, Mastic, Asbestos Abatement AN DISPOSA.........cccuiruiriiriirierie ettt aaeenennes 0.53
Note: Applies to bottom layer only if multiple layers.
0282 0000-0099 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DISPOSAL...........ocuiririiriiiiiieeie ettt 0.34
Note: Applies to bottom layer only if multiple layers.
02 82 0000-0100 SF >10,000 SF, Mastic, Asbestos Abatement AN DISPOSAL .........ccueuiruiriiiriiiiieie ettt este e beaneenennes 0.22
Note: Applies to bottom layer only if multiple layers.
02 82 00 00-0101 Hardwood Flooring System With Asbestos Barrier Paper Backing,
Asbestos Abatement And Disposal c2s2 00 000075)
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.
0282 0000-0102 EA Up To 10 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI LST- | OSSO TS SO TOU PP OO PP UT PP PP PP PPPTOPIN 414.81
02 82 00 00-0103 SF >10 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
B ES]oToLT | BSOSO PSPPSR PP P TP UPPPTPPTPPROROR 4.90
02 82 0000-0104 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
B ES]oToLT | TSSOSO PSSP U PP PP TP UPTPPTPPTPPRPRIOR 3.58
02 82 0000-0105 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 2.80
02 82 0000-0106 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
D7 oo LT | TSRO T TS TSSOSO PR TOPPSPPPOUPTPRPOPPPONY 2.18
02 82 00 00-0107 Roofing, Asbestos Abatement And Disposal ez
02 82 00 00-0108 Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ez 0000109
Note: Includes paint, flashing, sheet metal, insulation, pitch pockets, board etc.
02 82 00 00-0109 Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 00 00-0108)
0282 0000-0110 EA Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............. 414.81
0282 0000-0111 SF >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
D1 T LT | ST TSSOSO PSPPSR PS PP PP UPPPTPPTPPRPRIOR 3.32
0282 0000-0112 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal .2.65
02 82 0000-0113 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement An
DI LT | TSSOSO SRS PP PP UPRUPTOPTPPTPPRPRIOR 2.12
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Existing Conditions

Facility Remediation

02
02 80

Asbestos Remediation

02 82

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST

02 82 0000-0114 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAL. ..ttt ke e £ h e R E £ £ R h e E R ek E e h £ £ e e R R et R £kt h e ket et et et et et et e etenen 1.59
02 82 0000-0115 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.................... 1.19

02 82 00 00-0116 >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 00 00-0108)

02 82 0000-0117 EA Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............ 414.81
0282 0000-0118 SF >110To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ DI LT= | OSSO ST T PO PO P PP PP PTURPPRPPPN 3.78
0282 0000-0119 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAL. ...ttt ettt ke h £kt R e E £ R e h e bR e eh e E e R £ eh £ £ e e h £ E e ek ek et R bk e b et et ettt et tenen 3.01
02 82 0000-0120 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAL. ...tttk h e ke e £ h et R e R £ R k£ R £k E e h £ £ e e e h £ R et h ekt et ket et ket et et e et e tenen 2.42
0282 0000-0121 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DiQpDQRl
02820000-0122 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

02 82 00 00-0123

02 82 00 00-0124
02 82 00 00-0125
02 82 00 00-0126
02 82 00 00-0127
02 82 00 00-0128

02 82 00 00-0129

02 82 00 00-0130

02 82 00 00-0131
02 82 00 00-0132

02 82 00 00-0133

02 82 00 00-0134

02 82 00 00-0135

02 82 00 00-0136

02 82 00 00-0137

02 82 00 00-0138

02 82 00 00-0139
02 82 00 00-0140
02 82 00 00-0141
02 82 00 00-0142
02 82 00 00-0143

02 82 00 00-0144

02 82 00 00-0145
02 82 00 00-0146
02 82 00 00-0147
02 82 00 00-0148
02 82 00 00-0149

02 82 00 00-0150
02 82 00 00-0151

02 82 00 00-0152
02 82 00 00-0153
02 82 00 00-0154

02 82 00 00-0155

December 2014

>5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And DiSposal (02 82 00 00-0108)
Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal....................
>110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal...
>1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
>5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal..
>10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Disposal
>20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal....

Shingles And Felt Roofing, Asbestos Abatement And Disposal ez sz coo107)
Shingles And Felt Roofing, Asbestos Abatement And Disposal ez sz 0co0130

EA  Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL ...........c.ccuririiiiriiiiiseieei e 414.81
Note: Single or first of multiple layers.
SF  >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........cccuiireiiiniiiiinieieieeeeeseeeeeees 3.32
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.83
SF  >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSaL...........ccueoueriiiiriiiieniieieeeeeesees 2.65
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.66
SF  >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........cccueruirierieiiinienieieseeesieeeeaes 2.12
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.53
SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ..1.59
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.40
SF  >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSposal...........cccceeverieriennnns ..1.19
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.30
Roof Penetration Mastic, Asbestos Abatement And Disposal czz2 00000109
EA  Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSAl .........c.ccuruiriiiiiiriiiiiirieieiseeee e 103.70
SF  >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And DiSposal...........cccccevrerveinnns ..1.29
SF  >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ..1.06
SF  >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .0.85
SF  >250 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSAl ..........ccuiiiiiriiiiiiiini e 0.62

EA

SF

SF

SF

Roof Curb Mastic, Asbestos Abatement And Disposal ez 0000109

Up To 10 SF, Roof Curb Mastic, Asbestos Abatement And Disposal..
>10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
>20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
>50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
>150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal

Asbestos-Cement Products, Asbestos Abatement And Disposal ez

Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ez o000
0150)
Note: Includes detachment of mounted objects before removal.

Up To 10 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSAl ........cc.eecueruirieniiieniiniesieeeese e 414.81
Note: Includes detachment of mounted objects before removal.
>10 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal...........cccvruiriiiriirieiieineeeiseseieiees 4.24
Note: Includes detachment of mounted objects before removal.
>500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal............ceveiiirieiiiineniiineneiaeens 2.12
Note: Includes detachment of mounted objects before removal.
>2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal..........c.ccueiiiririneenieineneiaens 1.70

Note: Includes detachment of mounted objects before removal.
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02 Existing Conditions

N
o

02 80 Facility Remediation

02 82 Asbestos Remediation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 82 0000-0156 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement ANd DiSPOSAl .........cccueruirieriiiienieeiene e aees 1.48
Note: Includes detachment of mounted objects before removal.
02 82 00 00-0157 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ezsz 000
0150)
02 82 0000-0158 EA Up To 10 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 414.81
0282 0000-0159 SF >10 To 500 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal
0282 0000-0160 SF >500 To 2,500 SF, Exterior Ashbestos-Cement Board, Asbestos Abatement And Disposal
0282 0000-0161 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
02820000-0162 SF >10,000 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal..
02 82 00 00-0163 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And
D |Sp03a| (02 82 00 00-0150)
02820000-0164 EA UpTo10LF, Up To 12" Diameter Ashestos-Cement Pipe, Asbestos Abatement And Disposal
02820000-0165 LF >10To 100 LF, Up To 12" Diameter Ashestos-Cement Pipe, Asbestos Abatement And Disposal
0282 0000-0166 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02 82 0000-0167 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ....
0282 0000-0168 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal..
0282 0000-0169 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02820000-0170 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And DiSPOSal...........ccccuveoriirenieinencininns 6.55
02 82 00 00-0171 Exterior Transite Siding, Asbestos Abatement And Disposal czs2cc001s0
0282 0000-0172 EA Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 414.81
Note: Single or first of multiple layers.
0282 0000-0173 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ...3.32
Note: Single or first of multiple layers.
02 82 0000-0174 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ..2.65
Note: Single or first of multiple layers.
0282 0000-0175 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DISPOSAL.........cc.ceirieriiiiinieieni e ees 212
Note: Single or first of multiple layers.
02820000-0176 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 1.59
Note: Single or first of multiple layers.
0282 0000-0177 SF  >20,000 SF, Exterior Transite Siding, Asbestos Abatement And DiSPOSAl .........cccciruiriiiriiriiiiireiee e 1.19

02 82 00 00-0178
02 82 00 00-0179

02 82 00 00-0180

02 82 00 00-0181

02 82 00 00-0182

02 82 00 00-0183

02 82 00 00-0184

02 82 00 00-0185

02 82 00 00-0186

02 82 00 00-0187
02 82 00 00-0188

02 82 00 00-0189
02 82 00 00-0190

02 82 00 00-0191
02 82 00 00-0192

02 82 00 00-0193

02 82 00 00-0194

02 82 00 00-0195

02 82 00 00-0196
02 82 00 00-0197
02 82 00 00-0198
02 82 00 00-0199

copyright 2014 The Gordian Group, Inc.

EA

For Work In Restricted Working Space, Add

CF

For Work In Restricted Working Space, Add

CF

For Work In Restricted Working Space, Add

CF

For Work In Restricted Working Space, Add

CF

Note: Single or first of multiple layers.

Asbestos Contaminated Debris, Asbestos Abatement And Disposal czs

Asbestos Contaminated Debris, Asbestos Abatement And Disposal czs2 0000

0178)
Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal .........c.coveeveriiiieiiiiiinieieseee e
>10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement AnNd DiSPOSaL.........cc.ecrerieriirierieiieniiaiesieeeneees l

>100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal

>250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal

>500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal.........cccevrueieirienieinienieiseneiaees 16.49

For Work In Restricted Working Space, Add 4.95

CF

>2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........ccueireriiirieniiisenciaens 14.02

For Work In Restricted Working Space, Add 4.21

CF

>10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSAl...........ccoeirueiririeniiinienieieeseeseseeeeees 12.62

For Work In Restricted Working Space, Add 3.79

EA

For Work In Restricted Working Space, Add

CF

For Work In Restricted Working Space, Add

CF

For Work In Restricted Working Space, Add

CF
CF

For Work In Restricted Working Space, Add

CF

For Work In Restricted Working Space, Add

CF

For Work In Restricted Working Space, Add

EA
EA
EA

Asbestos Contaminated Soil, Asbestos Abatement And Disposal czs2 000178
Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal ...........cccueruiriiiriiiiiiieieeieese e

>10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal...

>100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal

>250 To 500 CF, Asbestos Contaminated Asbestos Abatement And Disposal
>500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal

>2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal...........ccceeveriirieiiiinieiiiineeeaeens

>10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal

Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢
82)

30" To 36" Fire Door, Asbestos Abatement And Disposal ez 00000105
Up To 5 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
>5 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
>20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

December 2014
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Existing Conditions

Facility Remediation

02
02 80

Asbestos Remediation

02 82

TOTAL DIRECT

UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 82 00 00-0200

02 82 00 00-0201
02 82 00 00-0202
02 82 00 00-0203
02 82 00 00-0204
02 82 00 00-0205
02 82 00 00-0206
02 82 00 00-0207

02 82 00 00-0208

02 82 00 00-0209
02 82 00 00-0210
02 82 00 00-0211
02 82 00 00-0212
02 82 00 00-0213
02 82 00 00-0214
02 82 00 00-0215

02 82 00 00-0216

02 82 00 00-0217
02 82 00 00-0218
02 82 00 00-0219
02 82 00 00-0220
02 82 00 00-0221
02 82 00 00-0222
02 82 00 00-0223

02 82 00 00-0224

02 82 00 00-0225
02 82 00 00-0226
02 82 00 00-0227
02 82 00 00-0228
02 82 00 00-0229

02 82 00 00-0230

02 82 00 00-0231
02 82 00 00-0232
02 82 00 00-0233
02 82 00 00-0234

02 82 00 00-0235

02 82 00 00-0236

02 82 00 00-0237

02 82 00 00-0238
02 82 00 00-0239
02 82 00 00-0240
02 82 00 00-0241
02 82 00 00-0242
02 82 00 00-0243
02 82 00 00-0244

02 82 00 00-0245

02 82 00 00-0246
02 82 00 00-0247

02 82 00 00-0248
02 82 00 00-0249
02 82 00 00-0250
02 82 00 00-0251

December 2014

HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

DISposal (02 82 00 00-0195)
EA  Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal..
LF  >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
LF  >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...
LF  >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal

Grout, Asbestos Abatement And Disposal c2s200 000105

Note: e.qg. flue grout.
EA  Up To 10 LF, Grout, Asbestos Abatement And Disposal
LF  >10 To 50 LF, Grout, Ashestos Abatement And Disposal
LF  >50 To 100 LF, Grout, Asbestos Abatement And Disposal
LF  >100 To 250 LF, Grout, Asbestos Abatement And DiSPOSaAl ........c..cevueruerierierienienienieaeeiees
LF  >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
LF  >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
LF  >2,500 LF, Grout, Asbestos Abatement And Disposal

Gaskets, Asbestos Abatement And Disposal czz200 000105

Note: e.g. rope, web cloth, flat.
EA  Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
LF  >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal
LF  >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal
LF  >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal
LF  >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
LF  >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And DiSpoSal ..........cccccvererienieiienienieniens
LF  >2,500 LF, Gaskets, Asbestos Abatement And Disposal

Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal c:s

00 00-0195)

Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
EA  Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
SF  >50 To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal .
SF  >1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal ..
SF  >2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
SF  >10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal

Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal czez 00000195
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
EA  Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI oo LT | OSSOSO S U PO UT U PP PPTPPPUPPPRPRIOOY 414.81
SF  >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
Disposal
SF  >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 4.24
SF  >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 2.86
SF  >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DIISPOSAL. ..tttk E e h e E e h et a e E £ E R h £ R ek E e £ h £ £ e e h £ R et h £ ek e et ket et et et et be et eteanen 2.44

Caulking, Asbestos Abatement And Disposal czez 00000105

Caulking, Asbestos Abatement And Disposal czsz 00 00.0236)

EA  Up To 10 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal .......................
LF  >10 To 50 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal....
LF  >50 To 100 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
LF  >100 To 250 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal...
LF  >250 To 1,000 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal...
LF  >1,000 To 2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
LF  >2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..

Asbestos Encapsulation (Lock-Down) s

SF  Asbestos Encapsulant Spray Adhesive (LOCK-DOWN), PEF COAL........c.cuiiuiiiiuiriiiiiieeeeei sttt 0.88
SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding

Compound) ettt 1.32
SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) 1.27
SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) 141
SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) 4.21
SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) 4.74

copyright 2014 The Gordian Group, Inc.

Internal Services Department

Page 02 - 23



02 Existing Conditions
02 80 Facility Remediation
02 82 Asbestos Remediation

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 00 00-0252 Air Monitoring And Bulk Sampling, Asbestos Testing c:s»

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody

documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase

Contrast Microscope (PCM), and Transmission Electron Microscope (TEM).
02 82 0000-0253 HR Bulk Sampling Or Air Monitoring, Asbestos Testing.
02 82 0000-0254 EA (Bulk) PCM Test, Asbestos Testing
0282 0000-0255 EA (Bulk) PCM Test, 24 Hour Turnaround, Asbestos Testing...
0282 0000-0256 EA  (Bulk) PCM Test, Rush Turnaround, Asbestos Testing
02 82 00 00-0257 EA  (Bulk Point Counting) PLM Test, Asbestos Testing .
02 82 00 00-0258 EA (Bulk Point Counting) PLM Test, 24 Hour Turnaround, Asbestos Testing ...
0282 0000-0259 EA (Bulk Point Counting) PLM Test, Rush Turnaround, Asbestos Testing
02 82 0000-0260 EA (Bulk) TEM Test, Asbestos Testing
0282 0000-0261 EA (Bulk) TEM Test, 24 Hour Turnaround, Asbestos Testing
02820000-0262 EA (Air) PCM Test, Ashestos Testing
02 82 00 00-0263 EA  (Air) PCM Test, 24 Hour Turnaround, Asbestos Testing..
0282 0000-0264 EA (Air) PCM Test, Rush Turnaround, Asbestos Testing
02 82 00 00-0265 EA (Air) TEM Test, Asbestos Testing
0282 0000-0266 EA (Air) TEM Test, 24 Hour Turnaround, Asbestos Testing..
02 82 00 00-0267 EA  (Air) TEM Test, Rush Turnaround, Asbestos Testing

02 83 Lead Remediation ew

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in
accordance with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a
particular work area, is to be used in determining which task applies. See CSI section 01 74 19 00-0034 for hauling in excess of 25
miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment
construction, 02 89 00 00-0019 for decontamination chambers.

028319 Lead-Based Paint Remediation s
02831913 Lead-Based Paint Abatement ozss19
02 83 19 13-0001 Sampling And Testing czss 1919

Note: Includes taking sample, delivery to lab and lab fee.
028319 13-0002 EA X-Ray Fluorescence (XRF) Lead Testing Including Technician, 3 Readings Per Surface
028319 13-0003 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (5 Day Turnaround) And Lab Fee.
02 831913-0004 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (48 Hour Turnaround) And Lab Fee
02 831913-0005 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (24 Hour Turnaround) And Lab Fee
02 831913-0006 EA Total Threshold Leaching Concentration (TTLC) Lead Test (5 Day Turnaround) And Lab Fee .....
02 831913-0007 EA Total Threshold Leaching Concentration (TTLC) Lead Test (24 Hour Turnaround) And Lab Fee..
02 8319 13-0008 EA Total Threshold Leaching Concentration (TTLC) Lead Test (8 Hour Turnaround) And Lab Fee
028319 13-0009 EA Soluble Threshold Limit Concentration (STLC) Lead Test (5 Day Turnaround) And Lab Fee....
028319 13-0010 EA Soluble Threshold Limit Concentration (STLC) Lead Test (3 Day Turnaround) And Lab Fee
02 831913-0011 EA Lead Wipe Samples (5 Day Turnaround) And Lab Fee
02831913-0012 EA Lead Wipe Samples (24 Hour Turnaround) And Lab Fee
02831913-0013 EA Lead Wipe Samples (8 Hour Turnaround) And Lab Fee
02 831913-0014 EA Lead Air Samples (5 Day Turn -Around) And Lab Fee
028319 13-0015 EA Lead Air Samples (24 Hour Turnaround) And Lab Fee
028319 13-0016 EA Lead Air Samples (8 Hour Turnaround) And Lab Fee.........c.cooeriiiiiiiiiiinieecceseee
028319 13-0017 EA Lead Water Test (5 Day Turnaround) and Lab Fee
02 831913-0018 EA Lead Water Test (24 Hour Turnaround) and Lab Fee
02831913-0019 EA Lead Water Test (8 Hour Turnaround) and Lab Fee
02 831913-0020 EA Lead Paint Chip Test (5 Day Turnaround) and Lab Fee
02 831913-0021 EA Lead Soil Test (5 Day Turnaround) and Lab Fee
028319 13-0022 EA Sample Pickup, Per Trip

02 83 19 13-0023 Chemical Stripping Of Lead Contaminated Material c2ss 1013
Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.
02 8319 13-0024 SF Balustrades, Simple, Chemical Stripping Of Lead Contaminated Material .............ccccoecvevernenene
028319 13-0025 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material .............ccccoeovevernencne
028319 13-0026 LF Up To 6" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
028319 13-0027 LF >6"To 12" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material..............c..ccccueneee.
02 831913-0028 SF  Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material...............c........
02831913-0029 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ..............ccccceeivincnrnnne.
02 831913-0030 SF Cabinets, Simple Design, Chemical Stripping Of Lead Contaminated Material
028319 13-0031 SF Ceilings, All, Chemical Stripping Of Lead Contaminated Material
028319 13-0032 SF Columns, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0033 SF Cornice, Simple, Chemical Stripping Of Lead Contaminated Material .
02 8319 13-0034 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material ...............ccccervrveeinenennns
02 831913-0035 SF Doors, One Side Flush, Chemical Stripping Of Lead Contaminated Material
02 831913-0036 SF Doors, One Panel, Chemical Stripping Of Lead Contaminated Material
02 831913-0037 SF  Doors, Four Panel, Chemical Stripping Of Lead Contaminated Material
028319 13-0038 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material
028319 13-0039 LF  Trim Or Frames, One Side, Chemical Stripping Of Lead Contaminated Material
028319 13-0040 LF Up To 2" Electrical Conduit, Chemical Stripping Of Lead Contaminated Material
028319 13-0041 SF Fence, Picket, Chemical Stripping Of Lead Contaminated Material

copyright 2014 The Gordian Group, Inc. December 2014
Page 02 - 24 Internal Services Department




Existing Conditions 02

Facility Remediation 02 80

Lead Remediation 02 83

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

028319 13-0042 SF Floors, Wood, Chemical Stripping Of Lead Contaminated MAterial.............cc.eriiiiriiiiiieiesie e 4.30
02 8319 13-0043 SF  Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material .20.37
02 8319 13-0044 SF  Girilles, Simple, Chemical Stripping Of Lead Contaminated Material .17.04
02 831913-0045 EA Hinges, Chemical Stripping Of Lead Contaminated Material .10.40
02 831913-0046 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material .12.92
02 831913-0047 LF Up To 4" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
028319 13-0048 LF >4"To 8" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
028319 13-0049 LF >8"To 12" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ..
028319 13-0050 LF >12"To 16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
028319 13-0051 SF >16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area .
02831913-0052 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material
02 831913-0053 EA  Shutters Front And Back Louvered, Up To 6', Chemical Stripping Of Lead Contaminated Material
02 831913-0054 EA Shutters Flat, Chemical Stripping Of Lead Contaminated Material
028319 13-0055 SF Siding, Chemical Stripping Of Lead Contaminated Material ..............cccoeoveririeniniienieienns
028319 13-0056 SF  Soffit, Chemical Stripping Of Lead Contaminated Material.............c.cocuereiieiiniiiiniees

02 8319 13-0057 SF  Steel, Flat Surfaces And Tanks Up To 12', Chemical Stripping Of Lead Contaminated Material
028319 13-0058 SF  Steel Beams, Chemical Stripping Of Lead Contaminated Material
02831913-0059 SF Trusses, Chemical Stripping Of Lead Contaminated Material
02 831913-0060 SF Walls, Wood, Chemical Stripping Of Lead Contaminated Material
02831913-0061 SF Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0062 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0063 SF Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0064 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0065 SF Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material...............cccceeee
02 831913-0066 SF Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material
02 831913-0067 SF Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material
02 831913-0068 SF Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0069 SF Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material
02 8319 13-0070 SF  Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0071 SF Metal Stair, Chemical Stripping Of Lead Contaminated Material
028319 13-0072 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
028319 13-0073 LF Ornate Railings, Chemical Stripping Of Lead Contaminated Material ..............ueruiriiiiiriiiiisiieiesie e 5.22

02 83 19 13-0074 Demolish Lead Contaminated Material e2s31013)
Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be
limited to, chromium, cadmium and mercury.

02 831913-0075 SF Demolish Ceiling Including Suspension System, Plaster, Lath, Lead Contaminated Material
02831913-0076 SF Demolish Finished Plaster/Stucco, Leaving Wire Lath, Lead Contaminated Material
02 831913-0077 SF Demolish Suspended Acoustical Ceiling System, Including Tile, Lead Contaminated Material.
02 831913-0078 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material
028319 13-0079 SF Demolish Metal Pan Grid System, Lead Contaminated Material
028319 13-0080 SF Demolish Gypsum Board, Lead Contaminated Material ..............ccoeouerirreninienienieeseeene
028319 13-0081 EA Demolish Up To 2' x 4' Light Fixtures, Lead Contaminated Material
02831913-0082 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material
02 831913-0083 SF Demolish Non Load Bearing Partitions, Plaster, Lath And Studs, Lead Contaminated Material...
02831913-0084 SF Demolish Non Load Bearing Partitions, Gypsum Board And Studs, Lead Contaminated Material
02831913-0085 SF Remove Lead Paint On Brick Or Concrete Block, Lead Contaminated Material . .
02 8319 13-0086 IN Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth 272
02 8319 13-0087 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth.............ccccueuee. ..3.64
028319 13-0088 SF Demolish Balustrades And Railings, Lead Contaminated Material
02831913-0089 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material
02831913-0090 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material
02831913-0091 LF Demolish Base Shoe Molding, Lead Contaminated Material
02831913-0092 SF Demolish Brick, Lead Contaminated Material
02831913-0093 SF Demolish Concrete Block, Lead Contaminated Material
02 831913-0094 SF Demolish Concrete, Lead Contaminated Material
028319 13-0095 LF Demolish Cabinets, Lead Contaminated Material
02831913-0096 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material
02831913-0097 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material
02831913-0098 SF Demolish Cornice, Lead Contaminated Material
02831913-0099 EA Demolish Doors, Lead Contaminated Material
02831913-0100 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material..
02831913-0101 EA Demolish Electrical Devices, Lead Contaminated Material
028319 13-0102 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0103 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material . ..2.63
02831913-0104 SF Demolish Fence, Picket, Lead Contaminated Material
02831913-0105 SF Demolish Wood Floors, Lead Contaminated Material
02831913-0106 SF Demolish Grilles, Lead Contaminated Material
02 8319 13-0107 EA Demolish Hinges, Lead Contaminated Material..
028319 13-0108 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material
028319 13-0109 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
02831913-0110 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
02831913-0111 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
02831913-0112 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0113 EA Demolish Radiators, Lead Contaminated Material

028319 13-0114 EA Demolish Shutters And Louvered, Up To 6', Lead Contaminated Material .
028319 13-0115 SF Demolish Siding, Lead Contaminated Material
02831913-0116 SF Demolish Up To 12" Wide Soffit, Lead Contaminated Material
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028319 13-0117 SF Demolish Steel, Flat Surfaces And Tanks Up To 12', Lead Contaminated Material .
02831913-0118 SF Demolish Steel Beams, Lead Contaminated Material.............ccccceeeeeiiuieeeceiiiieeee e
02831913-0119 SF Demolish Trusses, Lead Contaminated Material ...............cccoeeiiuieeeeeiiieeeeeeciiiee e

02831913-0120 SF Demolish Walls, Wood, Lead Contaminated Material
02831913-0121 SF Demolish Windows, Lead Contaminated Material.................ccccociiiiiiiinciniiccccs
02831913-0122 SF Demolish Metal Stair, Lead Contaminated Material .
02831913-0123 LF Demolish Metal Railing And Posts, Lead Contaminated Material .............ccccovrviininiieniaiiennnns
028319 13-0124 SF Demolish Plywood, Lead Contaminated Material
028319 13-0125 SF Demolish Planks (Various Sizes), Lead Contaminated Material..............ccocereeiiirinnieniencnnns
02831913-0126 SF Demolish Ceramic Tile, Walls Or Floor, Lead Contaminated Material ............
02 831913-0127 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material
02831913-0128 SF Demolish Ceramic Tile Block, Lead Contaminated Material ..............ccccccociririciciniiniiinnns
02831913-0129 LF Demolish Metal Hand Rails, Lead Contaminated Material
02831913-0130 LF Demolish Metal Guard Rails, Lead Contaminated Material
02831913-0131 LF Demolish Roof Metal Trim, Lead Contaminated Material

02831913-0132 LF Demolish Rain Gutters, Lead Contaminated Material
02831913-0133 LF Demolish Downspouts, Lead Contaminated Material
02831913-0134 LF Demolish Roof Metal Flashing, Lead Contaminated Material .............ccccoceovrireniinienicninnes
02831913-0135 LF Demolish Fascia Board Up To 12", Lead Contaminated Material

02 83 19 13-0136 Wet Sanding Of Lead Contaminated Material c2ss 1015
02831913-0137 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before NeW Paint ............ccoioiiiiiiiiiiiiinescseseeeeieseceiees 1.10

02 83 19 13-0138 Lead Abatement Encapsulation czss 191

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task

described otherwise.
02831913-0139 SF Balustrades, Lead Abatement Encapsulation
0283 1913-0140 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
028319 13-0141 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation
028319 13-0142 SF  Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
02 831913-0143 SF Ornate Cabinets, Lead Abatement Encapsulation
02 831913-0144 SF  Simple Design Cabinets, Lead Abatement Encapsulation
02 831913-0145 SF Drywall Ceilings, Lead Abatement Encapsulation
02831913-0146 SF Wood Ceilings, Lead Abatement Encapsulation
02 8319 13-0147 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
028319 13-0148 SF Columns, Lead Abatement Encapsulation
028319 13-0149 SF Doors, Lead Abatement Encapsulation
02831913-0150 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
02831913-0151 SF Picket Fence (Brush), Lead Abatement Encapsulation
02831913-0152 SF Wood Floors (Roller), Lead Abatement Encapsulation
02 831913-0153 SF  Grilles, Vents, Lead Abatement Encapsulation
028319 13-0154 LF  Gutters And Downspouts, Lead Abatement Encapsulation
028319 13-0155 EA Hangers, Lead Abatement Encapsulation
028319 13-0156 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02 831913-0157 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0158 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0159 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0160 EA Radiators, Lead Abatement Encapsulation
0283 1913-0161 EA Up To 6' Shutters, Lead Abatement Encapsulation
028319 13-0162 SF  Siding, Lead Abatement Encapsulation .
028319 13-0163 SF Up To 12" Soffit, Lead Abatement ENCAPSUIATION ..........cc.tiiiiiiiieiiee ettt e et e et e seenteaseeseaneeneanes 2.82
02831913-0164 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation
02831913-0165 SF  Steel Beams And Metal Decks, Lead Abatement Encapsulation..
02831913-0166 SF Trusses, Lead Abatement Encapsulation
02 831913-0167 SF  Drywall Walls, Lead Abatement Encapsulation
028319 13-0168 SF Wood Walls, Lead Abatement Encapsulation
028319 13-0169 EA Double Hung Window, Lead Abatement Encapsulation
028319 13-0170 EA Colonial Window, Lead Abatement Encapsulation
02831913-0171 LF Frames And Trim, Lead Abatement Encapsulation.
02831913-0172 LF  Steel Lintels, Lead Abatement Encapsulation

028333 Removal and Disposal of Material Containing Lead ez
02833313 Lead-Based Paint Removal and Disposal czssas

02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead czss3:13

02 833313-0002 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild DELErgent...........c.cuvuiiririeriiinienieiseeeeeeseseee e 0.17
02 833313-0003 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate
02 833313-0004 SF HEPA Vacuum And Shampoo Lead Contaminated Carpeting

.0.80

02 84 Polychlorinate Biphenyl Remediation e
02 84 16 Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury czsq

02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished
Fixtures (0284 16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.
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02 84 16 00-0002 EA Remove TSCA-Exempt PCB And Non-PCB Ballast From A Demolished Fixture For Recycling............cccooeovviniiinincnnnnes 5.38
02 84 16 00-0003 Recycle TSCA-Exempt PCB And Non-PCB Ballasts czz:15
Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.
02 84 16 00-0004 EA Recycle Non-PCB Ballast Removed From Up To 4' Length Fixtures. e 0.85
02 84 16 00-0005 EA Recycle Non-PCB Ballast Removed From >4' To 8' Length Fixtures
02 84 16 00-0006 EA Recycle TSCA-Exempt PCB Ballast Removed From Up To 4' Length FiXtures ...........coccceovverconnce.
02 84 16 00-0007 EA Recycle TSCA-Exempt PCB Ballast Removed From >4' To 8' Length FiXtures ...........cccccvovvevcinnnns
02 84 16 00-0008 Disposal Of Leaking PCB And Non-PCB Ballasts cs:1s
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast removal.
02 84 16 00-0009 EA Dispose Of Leaking Non-PCB Ballast Removed From Up To 4' Length Fixtures
02 84 16 00-0010 EA Dispose Of Leaking Non-PCB Ballast Removed From >4' To 8' Length Fixtures
02 84 16 00-0011 EA Dispose Of Leaking PCB Ballast Removed From Up To 4' Length Fixtures ...5.
0284 16 00-0012 EA Dispose Of Leaking PCB Ballast Removed From >4' T0 8' LENGth FIXIUIES..........curiiiiiiriiiiiinieieieeeceeieseee e
02 85 Mold Remediation e
Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards and
local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area of building, is
to be used in determining which task applies. See CSI section 01 74 19 00-0034 for hauling in excess of 25 miles to transfer or
disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation
barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for decontamination chambers.
02 85 00 00-0001 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal css
Note: Treat fittings as additional If of insulation.
02 85 00 00-0002 Pipe Insulation, Mold Abatement And Disposal e ss o coooony
Note: Diameter is outer size of insulation.
02 85 00 00-0003 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ez ss 0000002
Note: Excludes encased fittings.
02 8500 00-0004 LF UpTo 25LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ..21.49
02 8500 00-0005 LF >25To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0007 LF  >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ....
02 85 0000-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .5.88
02 85 00 00-0010 >6" Diameter Pipe Insulation, Mold Abatement And Disposal ez ss 0000002
02 850000-0011 LF UpTo 25LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ...24.72
02 850000-0012 LF >25To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal .18.44
02 850000-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ....13.83
02 8500 00-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal .10.37
02 8500 00-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 85 00 00-0017 Thermal Insulation, Mold Abatement And Disposal czss
02 85 00 00-0018 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal ¢
85 00 00-0017)
02 850000-0019 SF Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ..... .12.97
02 8500 00-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 8500 00-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 8500 00-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal 5.18
02 8500 00-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .3.98
02 85 00 00-0024 Surfacing Material, Mold Abatement And Disposal c:ss
Note: e.qg. fireproofing, acoustical plaster, etc.
02 85 00 00-0025 Stucco, Mold Abatement And Disposal ez s 00 00029
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 85 0000-0026 SF Up To 100 SF, Stucco, Mold Abatement And Disposal
02 8500 00-0027 SF  >100 To 500 SF, Stucco, Mold Abatement And DiSPOSal...........ccoeveiririenirinienieiieseeeeeees
02 8500 00-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
02 850000-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
02 8500 00-0030 SF >10,000 SF, Stucco, Mold Abatement And DiSPOSAl ..........ccouruiriinieiriineiieeseeeeeseeeeeeees
02 85 00 00-0031 Acoustical Plaster, Mold Abatement And Disposal s 0000029
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 850000-0032 SF Up To 100 SF, Acoustical Plaster, Mold Abatement And Disposal
02 8500 00-0033 SF >100 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal
02 8500 00-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal
02 85 0000-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal
02 8500 00-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement ANd DiSPOSAL........c.ciuiiiiriiiiiriieitesieee ettt neeas 3.90
December 2014 copyright 2014 The Gordian Group, Inc.
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02 Existing Conditions
02 80 Facility Remediation
02 85 Mold Remediation

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 85 00 00-0037 Gypsum Board, Mold Abatement And Disposal ez ss o0 000024

02 8500 00-0038 SF Up To 100 SF, Gypsum Board, Mold Abatement And Disposal
02 850000-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal

.4.15

.2.33

02 8500 00-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal .....
02 8500 00-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal . . .1.82
02 8500 00-0042 SF >10,000 SF, Gypsum Board, Mold Abatement ANd DISPOSAL .........ccuuiriiriiiiiriii ittt sneenennes 1.29

02 85 00 00-0043 Fireproofing, Mold Abatement And Disposal s o002
Note: Exposed surface area, includes associated overspray.
02 8500 00-0044 SF Up To 100 SF, Fireproofing, Mold Abatement And Disposal
02 850000-0045 SF >100 To 500 SF, Fireproofing, Mold Abatement And DiSPOSal...........cccrieriirieiienienienieieaens
02 8500 00-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal
02 8500 00-0047 SF  >2,500 To 10,000 SF, Fireproofing, Mold Abatement And DiSPOSal............cccoueirierreinienecraens
02 8500 00-0048 SF >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal ............ccueiruirieiiiinieiiiseeiaens

02 85 00 00-0049 Flooring, Mold Abatement And Disposal s

Note: Includes cove base.

02 85 00 00-0050 Floor Tile Or Linoleum, Mold Abatement And Disposal ez ss o000
02 85 00 00-0051 Floor Tile Or Linoleum, Mold Abatement And Disposal ez ss 00050

Note: Single layer or first of multiple layers.

02 8500 00-0052 SF Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal.... 471
For Each Additional Layer, Add .
02 8500 00-0053 SF  >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 2.97
For Each Additional Layer, Add 0.74
02 8500 00-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
D1 T LT | ST TSSOSO PSPPSR PS PP PP UPPPTPPTPPRPRIOR 1.60
For Each Additional Layer, Add 0.40
02 8500 00-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
D7 o Lo LT | OO T PO OTO TSSO S PP PO PPSPPPOUPTPRPOPPTPONY 0.87
For Each Additional Layer, Add 0.22
02 8500 00-0056 SF  >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 0.64
For Each Additional Layer, Add 0.16

02 85 00 00-0057 Carpet, Mold Abatement And Disposal e 00 oo-00e9)

02 85 00 00-0058 Carpet, Glue Down, Mold Abatement And Disposal c2es o0 00057,

02 8500 00-0059 SF Up To 100 SF, Carpet, Glue Down, Mold Abatement ANd DISPOSAI ...........ccuriiuiriiiiiiiiieiieeeieie et 3.77
02 8500 00-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And DiSposal............ccccerveriiireniinneninns
02 85 0000-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And DiSPOSal..........ccccocvevueriiiienenieenns
02 850000-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 8500 00-0063 SF  >10,000 SF, Carpet, Glue Down, Mold Abatement ANd DiSPOSAL..........c.uiuiiiiriiriiiiiirieieieee et 0.69

02 85 00 00-0064 Carpet, Padded With Tack Strips, Mold Abatement And Disposal w2 s o0 000057

02 85 0000-0065 SF Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal e 4.15
Note: Includes tack strips.

02 8500 00-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL.........c.uecuiriiiiiiiieeiiet ettt anes 2.77
Note: Includes tack strips.

02 8500 00-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL.........cc.iaiiiiriiiiiiieteeii ettt aees 1.97
Note: Includes tack strips.

02 8500 00-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And DiSPOSAL...........ccuiiiiiiriiiiiiiaiese e 1.53
Note: Includes tack strips.

02 8500 00-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL..........c.ccuruiriiiiiuiriiiiieiiee ettt ee e eeeee 1.15

Note: Includes tack strips.

02 85 00 00-0070 Subflooring, Mold Abatement And Disposal czss o0 00.0049)

02 8500 00-0071 SF Up To 100 SF, Subflooring, Mold Abatement And Disposal
02 8500 00-0072 SF  >100 To 500 SF, Subflooring, Mold Abatement And Disposal
02 8500 00-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
02 8500 00-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
02 8500 00-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal

02 85 00 00-0076 Siding, Mold Abatement And Disposal c:ss
02 85 00 00-0077 Interior Paneling, Mold Abatement And Disposal ez zs 0000076

Note: Includes detachment of mounted objects before removal.

02 8500 00-0078 SF Up To 100 SF, Interior Paneling, Mold Abatement And Disposal 4.15
Note: Includes detachment of mounted objects before removal.

02 8500 00-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And DiSPOSAL ..........cccuiiiiiiiiiiiiieeeee e 2.96
Note: Includes detachment of mounted objects before removal.

02 85 0000-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And DiSPOSAl ...........couiriiiiiiiieeree et 2.04
Note: Includes detachment of mounted objects before removal.

02 850000-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement ANd DiSPOSA .........ccuiuiruiiiiriiiiaiieie ettt nees 1.13

Note: Includes detachment of mounted objects before removal.
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Existing Conditions

Facility Remediation

02
02 80

Mold Remediation

02 85

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 85 00 00-0082

02 85 00 00-0083

02 85 00 00-0084
02 85 00 00-0085
02 85 00 00-0086
02 85 00 00-0087
02 85 00 00-0088

02 85 00 00-0089

02 85 00 00-0090

02 85 00 00-0091
02 85 00 00-0092
02 85 00 00-0093
02 85 00 00-0094
02 85 00 00-0095
02 85 00 00-0096
02 85 00 00-0097

02 85 00 00-0098
02 85 00 00-0099

02 85 00 00-0100
02 85 00 00-0101
02 85 00 00-0102
02 85 00 00-0103
02 85 00 00-0104

02 85 00 00-0105

02 85 00 00-0106
02 85 00 00-0107
02 85 00 00-0108
02 85 00 00-0109
02 85 00 00-0110

02 8500 00-0111

02 85 00 00-0112
02 85 00 00-0113
02 85 00 00-0114
02 85 00 00-0115
02 85 00 00-0116
02 85 00 00-0117
02 85 00 00-0118

02 85 00 00-0119

02 85 00 00-0120
02 85 00 00-0121
02 85 00 00-0122
02 85 00 00-0123
02 85 00 00-0124

02 85 00 00-0125

02 85 00 00-0126
02 85 00 00-0127
02 85 00 00-0128
02 85 00 00-0129

SF  >10,000 SF, Interior Paneling, Mold Abatement And Disposal

............ 0.83

Note: Includes detachment of mounted objects before removal.

Exterior Siding, Mold Abatement And Disposal w2 s 00 00.0076)
SF  Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal

SF  >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal
SF  >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal

SF  >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal

SF  >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal

Contaminated Debris, Mold Abatement And Disposal czss

Contaminated Debris, Mold Abatement And Disposal c2ss o0 0o-cose)

CF  Up To 10 CF, Contaminated Debris, Mold Abatement And Disposal
CF >10 To 100 CF, Contaminated Debris, Mold Abatement And Disposal .........

.23.91
.14.35
...9.56

CF  >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal
CF  >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal

.77

CF  >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal

.5.74

3.13

CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal
CF  >10,000 CF, Contaminated Debris, Mold Abatement And DiSPOSal ............ccoevrireeireinieniciieens

..... 2.81

Other Mold Containing Materials, Mold Abatement And Disposal ez
Wood Studs, Mold Abatement And Disposal ez ss 0o coo00s)

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
LF  Up To 100 LF, Wood Studs, Mold Abatement And Disposal

LF  >100 To 500 LF, Wood Studs, Mold Abatement And DiSPOSal.........c..ccccuererieeneriienieienineieens

LF  >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal
LF  >2,500 To 10,000 LF, Wood Studs, Mold Abatement And DiSPoSal...........cccceevererieineriieneeieens

LF  >10,000 LF, Wood Studs, Mold Abatement And DiSPOSal...........cccveeuerrieneirnieneeineeeeeeeees

Ceiling Tile, Mold Abatement And Disposal czss o0 00.00s8)
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
SF  Up To 200 SF, Ceiling Tile, Mold Abatement And Disposal

SF  >200 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal
SF  >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal

SF  >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal

SF  >10,000 SF, Ceiling Tile, Mold Abatement And Disposal

Caulking, Mold Abatement And Disposal wzss 00 oo000se)
LF  Up To 10 LF, Caulking, Mold Abatement And Disposal

LF  >10 To 50 LF, Caulking, Mold Abatement And Disposal
LF  >50 To 100 LF, Caulking, Mold Abatement And Disposal

LF  >100 To 250 LF, Caulking, Mold Abatement And Disposal

LF  >250 To 1,000 LF, Caulking, Mold Abatement And Disposal

LF  >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal

LF  >2,500 LF, Caulking, Mold Abatement And Disposal

Wipe Down Walls, Ceilings And FloOrs w2 s 00 00-00se)
CSF Wipe Down Floors With Mild Bleach Solution

CSF Wipe Down Walls With Mild Bleach Solution

CSF Wipe Down Ceilings With Mild Bleach Solution

CSF Wipe Down Countertops With Mild Bleach Solution

...11.52
....13.56
....15.42

.12.57
...15.96

CSF Wipe Down Other Surfaces With Mild Bleach Solution

Cabinets (0285 00 00-0098)
LF  Up To 20 LF, Base Cabinet, Mold Abatement And Disposal

LF  >20 LF, Base Cabinet, Mold Abatement And Disposal
LF  Up To 20 LF, Wall Cabinet, Mold Abatement And Disposal

LF  >20 LF, Wall Cabinet, Mold Abatement And Disposal

02 86 Hazardous Waste Drum Handling e«

02 86 00 00-0001
02 86 00 00-0002

02 86 00 00-0003

02 86 00 00-0004
02 86 00 00-0005
02 86 00 00-0006
02 86 00 00-0007
02 86 00 00-0008

December 2014

Hazardous Waste Packaging czes
Ove rpac ks (02 86 00 00-0001)

Steel Salvage Drums, 16 Gauge o2 ss 0000002
EA 110 Gallon, 30" Diameter X 41" High

EA 85 Gallon, 26" Diameter X 38" High

EA 83 Gallon, 26" Diameter X 36" High

EA 55 Gallon, DOT 17C, 18" Diameter X 34" High
EA 30 Gallon, DOT 17C, 18" Diameter X 28" High
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02 Existing Conditions
02 80 Facility Remediation
02 86 Hazardous Waste Drum Handling

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 86 00 00-0009 EA 22 Gallon, 16" Diameter X 25" High ..29.49
02 86 00 00-0010 EA 15 Gallon, DOT 17C, 14" Diameter X 24" High...

02 86 00 00-0011 EA 10 Gallon, 13.8" Diameter X 15" High

02 86 00 00-0012 Polyethylene Overpacks e2ss o0 o000z
02 86 00 00-0013 EA 95 Gallon, DOT E9618, Twist On Lid 31" Diameter X 41" High....
02 86 00 00-0014 EA 20 Gallon, Labpack, Twist On Lid 21" Diameter X 7.5" High
0286 00 00-0015 EA 85 Gallon, DOT E9775, Clamp Ring Lid, 27" Diameter X 41" High.

02 86 00 00-0016 Composite OVerpaCkS (02 86 00 00-0002)
02 86 00 00-0017 EA 55 Gal, DOT 17C, Steel Drum Nested With 2-20 Gallon Fiber Drums
02 86 00 00-0018 EA 55 Gal, DOT 17C, Steel Drum Nested With 4-10 Gallon Fiber Drums .
02 86 00 00-0019 EA 85 Gal, 16 Gauge Salvage Drum Nested With 3-20 Gallon Fiber Drums s 166.91

02 86 00 00-0020 DOT E-9168 Exempt Packaging ez ss 000002

02 86 00 00-0021 EA 32 Oz Bottle, Carton, Insert, Can, Poly Bag ANd Tape -EOLB8...........coiiiiiiiiiiieiieee ettt ettt 9.78
02 86 00 00-0022 EA 950 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168 .

02 86 00 00-0023 EA 500 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0024 EA 250 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0025 EA Can, Carton, Insert, Tape - Corrosive And Flammable - UPS ......
02 86 00 00-0026 EA 16 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS
02 86 00 00-0027 EA 32 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS

02 86 00 00-0028 Steel DrUmS(ozaeoooorooon

02 86 00 00-0029 UN Rated Steel Drums (2 s 00 00-0028)

02 86 00 00-0030 EA 8 Gallon, 17C, Open
02 86 00 00-0031 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (25-49)
02 86 00 00-0032 EA  UN 1A2/X 320/S 55 Gallon, Open, 16 Gauge, Steel Drum
02 86 00 00-0033 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (10-24)
02 86 00 00-0034 EA 55 Gallon Reconditioned Steel 17h Drum (50+) ........ccooiiriiiiiiiiiiiiiiecieeseeis
02 86 00 00-0035 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (25-49)
02 86 00 00-0036 EA  UN 1A2/X 320/S 55 Gallon, Closed, 16 Gauge, Steel Drum

02 86 00 00-0037 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (50+) ...
02 86 00 00-0038 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (10-24)
02 86 00 00-0039 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (25-49)
02 86 00 00-0040 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (1-9)......
02 86 00 00-0041 EA UN 1A2/Y 1.4/100 55 Gallon, Open, 16 Gauge, Steel Drum
02 86 00 00-0042 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (50+)
02 86 00 00-0043 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (10-24)..............
02 86 00 00-0044 EA  UN 1A2/Y 1.4/100 55 Gallon, Closed, 16 Gauge, Steel Drum
02 86 00 00-0045 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9).....
02 86 00 00-0046 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (50+)
02 86 00 00-0047 EA UN 1A2/X 160/S 30 Gallon, Open, 18 Gauge, Steel Drum
02 86 00 00-0048 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9).....
02 86 00 00-0049 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24)........
02 86 00 00-0050 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (25-49)...
02 86 00 00-0051 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49)
02 86 00 00-0052 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24)........
02 86 00 00-0053 EA  UN 1A2/Y 1.4/100 30 Gallon, Open, 18 Gauge, Steel Drum
02 86 00 00-0054 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (50+)
02 86 00 00-0055 EA 55 Gallon Reconditioned Steel 17h Drum (1-9)

02 86 00 00-0056 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)
02 86 00 00-0057 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49)........
02 86 00 00-0058 EA 30 Gallon, 17E, Open
02 86 00 00-0059 EA 55 Gallon Reconditioned Steel 17h Drum (10-24)
02 86 00 00-0060 EA 20 Gallon, 17C, Open
02 86 00 00-0061 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)
02 86 00 00-0062 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (1-9) .........
02 86 00 00-0063 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (1-9)
02 86 00 00-0064 EA 55 Gallon Reconditioned Steel 17h Drum (25-49)
02 86 00 00-0065 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (10-24)
02 86 00 00-0066 EA 20 Gallon, 17E, Open

02 86 00 00-0067 Plastic Drums (2 s 00 00-000)
02 86 00 00-0068 Polyethylene Closed Head Drums (2 ss 00 00-0067)

Note: Closed head drums have standard NPS (National Pipe Standard) plug and drain vents. Primarily for liquids.
02 86 00 00-0069 EA 55 Gallon Polyethylene Closed Head Drums
02 86 00 00-0070 EA 35 Gallon Polyethylene Closed Head Drums
02 86 00 00-0071 EA 30 Gallon Polyethylene Closed Head Drums
02 86 00 00-0072 EA 20 Gallon Polyethylene Closed Head Drums
02 86 00 00-0073 EA 15 Gallon Polyethylene Closed Head Drums
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Facility Remediation 02 80

Hazardous Waste Drum Handling 02 86

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

02 86 00 00-0074 Polyethylene Open Head Drums ez ss o coo0er)
Note: Open head drums are primarily used for solids and sludge.
02 86 00 00-0075 EA 55 Gallon Polyethylene Open Head DIUMS ..........cccvviiiininieiniieieiee e eeeeeeee
02 86 00 00-0076 EA 35 Gallon Polyethylene Open Head Drums
02 86 00 00-0077 EA 30 Gallon Polyethylene Open Head Drums
02 86 00 00-0078 EA 20 Gallon Polyethylene Open Head Drums .
02 86 00 00-0079 EA 15 Gallon Polyethylene Open Head DIUMS .........c.coiiieiieiiinieieeeeeeesiee e

....52.16

.38.35
.36.44
.26.85
..23.01

02 86 00 00-0080 Fiber DrUmS(ozssooooroom)
02 86 00 00-0081 Steel Top/Fiber Bottom Drums, Hazardous 2 ss oo oo-ooso)

Note: Waste fiber drums have tubular rubber gaskets and caulked bottom seams.
02 86 00 00-0082 EA 30 Gallon Fiber Drum DOT-21C (1-9)
02 86 00 00-0083 EA 30 Gallon Fiber Drum DOT-21C (10-24)
02 86 00 00-0084 EA 30 Gallon Fiber Drum DOT-21C (25-49)
02 86 00 00-0085 EA 30 Gallon Fiber Drum DOT-21C (50+)
02 86 00 00-0086 EA 55 Gallon Fiber Drum DOT-21C (1-9)
02 86 00 00-0087 EA 55 Gallon Fiber Drum DOT-21C (10-24)
02 86 00 00-0088 EA 55 Gallon Fiber Drum DOT-21C (25-49)
02 86 00 00-0089 EA 55 Gallon Fiber Drum DOT-21C (50-99)
02 86 00 00-0090 EA 55 Gallon Fiber Drum DOT-21C (100+)
02 86 00 00-0091 EA 10 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined
02 86 00 00-0092 EA 20 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined
02 86 00 00-0093 EA 20 Gallon, 23" Diameter, DOT 21C-250 Polyethylene/Polyester Lined

02 86 00 00-0094 Loading Hazardous Waste For Shipment ez ss oo oo.0c01)

02 86 00 00-0095 EA Load Drums On Disposal Truck 6.96
02 86 00 00-0096 EA Load Liquid Or Sludge Into 5,000 Gallon BUlK TANK TIUCK .........coutriiriiiiiieeiee ettt sttt e s 732.55

02 86 00 00-0097 Transport Drums To Landfill o2 ss 00 000001
Note: Includes transportation for up to 25 miles.
0286 00 00-0098 EA  Transport Drum TO LANGFIl ..ottt ettt b e st h e et e bt et e et e et e bt eseeebeaneenbean 47.90
Note: Includes transportation for up to 25 miles.

02 87 Bio-Hazard Material Remediation e

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the
first task with a unit of measure of EA, plus each additional task in sequence to arrive at the total quantity for the entire project, not a
particular work area.

02 87 00 00-0001 Bird Waste Removal czs,
Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.

02 87 00 00-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness....
For Work In Restricted Working Space, Add

02 87 00 00-0003 SF  >10 To 500 SF Bird Waste Removal, Up To 3" ThiCkNess .........cccccoeevvviniiiincinnnnns
For Work In Restricted Working Space, Add

02 87 00 00-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up TO 3" THICKNESS ........couiiiiiiiiiiiiicieeset et 6.29
For Work In Restricted Working Space, Add 1.89

02 87 00 00-0005 SF  >2,500 To 10,000 SF Bird Waste Removal, Up TO 3" THICKNESS .......c.ccuiiiiiiiiiieiiciesese e 5.72
For Work In Restricted Working Space, Add 1.72

02 87 00 00-0006 SF  >10,000 SF Bird Waste Removal, Up To 3" Thickness 5.19
For Work In Restricted Working Space, Add 1.56

02 89 Hazmat Ancillary Tasks And Supports
02 89 00 00-0001 Barriers And Protection czss

Note: Includes removal and disposal after use.

02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)
Note: Use framing task with applicable barrier task. See CSI section 01 56 16 00-0001 for temporary stud walls.
02 89 00 00-0003 SF  1/2" Plywood For Solid Isolation Barrier. 2.06
02 89 00 00-0004 SF  Plastic Sheeting FOr SEP@TatioN BaAITIE...........c.titiiiiiiiteee ettt ettt et et s e et bt et e abeess et e ess e beeseeseeseebeabeenneaseannenteas 0.26
02 89 00 00-0005 SF  1/2" Drywall For Solid Isolation Barrier .
02 89 00 00-0006 SF  5/8" Drywall For Solid Isolation Barrier

02 89 00 00-0007 Cleaning SurfaceS(ozseoooo-oom)

Note: Other surfaces within contamination area but not contaminated by, or part of removal.

02 89 00 00-0008 SF Up To 100 SF, Clean Asbestos Surface 0.50
0289 00 00-0009 SF >100 To 500 SF, Clean Asbestos Surface 0.30
0289 00 00-0010 SF >500 To 1,000 SF, Clean Asbestos Surface 0.24
0289 0000-0011 SF  >1,000 SF, Clean AShestoS SUMACE.............cciiiiic e 0.20
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02 Existing Conditions

02 80 Facility Remediation

02 89 Hazmat Ancillary Tasks And Support

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 89 00 00-0012 Hazmat Containment Construction s oo oo-o00)

02 89 00 00-0013 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....0.26
02 89 00 00-0014 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ....0.33
02 89 00 00-0015 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction 0.45
02 89 00 00-0016 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors, Hazmat Containment

CONSITUCTION ..ttt ettt b ettt e et e b oo e e £ 44 H e e £ e eb 2ot 2482 e o s e b4 2ot e bt 4 h e e as e E e e ae e b e eb b et e eb e et e bt ens et e ann e b e aneentaan 0.40
02 89 00 00-0017 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls, Hazmat Containment

[0 a o 1T 1o PO 0.48
02 89 00 00-0018 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings, Hazmat Containment

CONSEIUCHON ...ttt a e b e e s 20 h s 2000 b s e e e b e s s e s et e st et s e ees 0.60

02 89 00 00-0019 Decontamination Chambers czsq

Note: Includes removal after use.

02 89 00 00-0020 EA Portable Personnel Decontamination Wash Facility (3 StAgE)........c.cuiiruririinieieiinieieiee ettt 478.34
Note: Includes connection to negative air system.

For Dismantling And Relocation To A Different Area, Add 262.43
0289 0000-0021 EA Portable Waste Decontamination Unit .
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 182.20

02 90 Disaster Recovery e

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning And Emergency Clean-up cs
02 90 50 00-0001 Non-Mold Contaminated Wet Material Removal zsos0

Note: For materials that do not require mold abatement.
02 9050 00-0002 SY Wet Broadloom Carpet Removal
02 90 50 00-0003 SY  Wet Carpet Tile Removal...
02 90 50 00-0004 SF  Wet Batt Insulation Removal
02 90 50 00-0005 SF  Wet Ceiling Tile Removal
02 90 50 00-0006 SF  Single Layer, Wet Gypsum Board Removal
02 90 50 00-0007 SF  Double Layer, Wet Gypsum Board REMOVAL ............cccuririiriniinieinieseeisieseeeeeseeneeees

02 90 50 00-0008 Cleanlng(ozeosm
Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment
and expendables required

02 90 50 00-0009 Clean FUrniShingS(02905000-0005)

02 90 50 00-0010 EA  Office Equipment, Exterior Wipe
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0011 SF Bookcase (Per SF Of Face Area), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02905000-0012 LF  Shelving, LIght CIE@aN........c.iiuiiriiiiieiiieeee e
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0013 EA  Plastic Or Metal Chail, LIGNE CIEAN ...ttt ettt ettt ettt e e et et et et et e et et e e et enene 7.27
For Medium Clean, Add 3.05
For Heavy Clean, Add 9.45
02 905000-0014 EA Upholstered Chair, LIGNT CIE@N.........c.uiiiiiitiii ittt ettt ettt e et e st et e bt e s e et e e as et e e ae et e e be et e abe et e ebeenneateannaateas 23.51
For Medium Clean, Add 9.87
For Heavy Clean, Add 30.56
02 905000-0015 EA  Upholstered Sofa, LIGNt CIBAN ..........o.iiuiiiiiiiieiietet ettt ettt ettt et et e e et e et et et et et et et et et e e eteeas 144.98
For Medium Clean, Add 60.89
For Heavy Clean, Add 188.47
02 905000-0016 EA Desk, Light Clean 29.66
For Medium Clean, Add 12.46
For Heavy Clean, Add 38.56
02 90 50 00-0017  EA  TaAbIE, LIGNT CIEAN......ccueiiiiitiieeit ettt ettt ettt e h et h e e et ee e e b e e bt e e £ e e e e e e eb e 2o s e eE 22 as e bt e et e b e e s b et e ebe et e ebeenneabeannanteas 27.99
For Medium Clean, Add 11.76
For Heavy Clean, Add 36.39
02 90 50 00-0018 EA  Two Drawer File Cabinet, Light Clean ...........cccccuriiiiniiiineiiineieeneeee e 6.14
For Medium Clean, Add 2.58
For Heavy Clean, Add 7.98
02 9050 00-0019 EA  Four Drawer File Cabinet, Light Clean e eeeeeeeeeieeeeeeaiaeeeeeaaiateaeaaararaeaaairaaaaas 7.85
For Medium Clean, Add 3.30
For Heavy Clean, Add 10.21
029050 00-0020 LF Base Cabinet, EXterior Wipe, LIGRt CIBAN.........c.ccuiiiiiiiiieieieee ettt ettt ettt et ee et en e eneee 6.44
For Medium Clean, Add 2.70
For Heavy Clean, Add 8.37
029050 00-0021 LF Base Cabinet, Exterior And Interior Wipe, LIGht CIEAN ..........ccuiiiiiiiiiiiiei ettt 12.59
For Medium Clean, Add 5.29
For Heavy Clean, Add 16.37
02 905000-0022 LF  Wall Cabinet, EXterior Wipe, LIGNt CIEAN .........oouiiiiiiiiieit ittt ettt et e et e et et e bt ase et e e neeteaneenennes 6.44
For Medium Clean, Add 2.70
For Heavy Clean, Add 8.37
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0023 LF  Wall Cabinet, Exterior And Interior Wipe, LIGNt CIEAN .........ccuiiiiiiiiiieeiiie ettt ettt e e e 11.20
For Medium Clean, Add 4.70
For Heavy Clean, Add 14.56
029050 00-0024 EA Picture Frame, Glass And Back, LIGht CIBAN...........iiiiiiiiiiieie ettt ettt eees 2.69
For Medium Clean, Add 1.13
For Heavy Clean, Add 3.50

02 90 50 00-0025 Clean Hard SUrfaCGS(ozgo 50 00-0008)

02 9050 00-0026 LF  Wood, Vinyl Or Rubber Baseboard, LIGNt CIE@N. .........cccuiiuiiiiiiiieie ettt ettt ettt e te e nneas 0.37
For Medium Clean, Add 0.16
For Heavy Clean, Add 0.48
02 90 50 00-0027 EA  Door And Hardware (Per Side), LIt CIBAN.........coiiiiiiiiiieie ettt ettt anen 4.76
For Medium Clean, Add 2.00
For Heavy Clean, Add 6.19
02 9050 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean BTSSP PSP P PP UPTUPOPTPON 5.40
For Medium Clean, Add 2.27
For Heavy Clean, Add 7.02
02905000-0029 SF  Overhead DOOK, LIGNE CIEAN .........ciiiiiiiti ittt ettt e ettt b et bt e et bttt et ettt et ettt e eteanen 0.38

For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0030 SF  Mirror, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0031 SF  Window, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02905000-0032 LF  HANIail, LIGIE CIBAN ......cviuiieitiiiiitee ettt e ekt b et b et ekttt ekttt ettt et e aeen 0.73
For Medium Clean, Add 0.31
For Heavy Clean, Add 0.95
02905000-0033 LF  BUMPET RAl, LIGNT CIBAN ...ttt ettt et e et bbbt et b et et ettt eb et ettt e e eneanen 0.39
For Medium Clean, Add 0.16
For Heavy Clean, Add 0.51
02 9050 00-0034  SF HArd FlOOr, LIGNE CIBAN. ... .ccutiiiiiiie ettt ettt ettt ettt ettt e s e b e e e e e b4 e bt et e bt e e s e bt e st e b e es e et e es s et e ebeenneebeennenneas 0.32
For Medium Clean, Add 0.13
For Heavy Clean, Add 0.42
029050 00-0035  SF  Carpet, LIGNE CIBAN. ......cutiuiiiiiitiieieitee ettt et ettt h et b £ et e bt eb e et e b et et e bt et et ettt et ettt e e eteanen 0.34
For Medium Clean, Add 0.14
For Heavy Clean, Add 0.44
029050 00-0036 SF  Hard Ceiling, LIGNt CEAN..........c.iiiiiiiiiiiei et e bbb et b ettt b bbb e b 0.26
For Medium Clean, Add 0.11
For Heavy Clean, Add 0.34
02 90 50 00-0037 SF  Suspended Ceiling, Tile ANd Grid, LIGNT CIEAN.........eiuiiitiiiiiieiii ettt ettt e e et et et e st et e ebeenneeteennenneas 0.28
For Medium Clean, Add 0.12
For Heavy Clean, Add 0.36
02 90 50 00-0038 SF  Ceramic Tile Wall, Light Clean ..0.23
For Medium Clean, Add 0.10
For Heavy Clean, Add 0.30
02 9050 00-0039 SF  Wall, Light Clean 0.17
For Medium Clean, Add 0.07
For Heavy Clean, Add 0.22
02 9050 00-0040 SF  MaSONIY Wall, LIGIE CIEAN......c..iiuiiiiieiit ettt h ettt b e st bt e bt et e e bt et e bt e e b et e e st e bt e ht et e ese e b e ebe e e e abeannenneas 0.23
For Medium Clean, Add 0.10
For Heavy Clean, Add 0.30
029050 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, LIGht CIEaN ...........ccuiiiiiiiiiiieieese ettt 59.03
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 24.79
For Heavy Clean, Add 76.74
02 905000-0042 EA >24To 96 SF Area Rug, Off-Site Cleaning, LIGht CIEAN............uiiii ittt nne e 73.78
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 30.99
For Heavy Clean, Add 95.91
02 9050 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, LIGht CIEAN...........coiiiiiiiiiiii ettt 88.55
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 37.19
For Heavy Clean, Add 115.12
02 90 50 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light ClEaN............cciiiiiiiieiiiee et 103.31
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 43.39
For Heavy Clean, Add 134.30

02 90 50 00-0045 Clean Window Treatments (02 90 50 00-0008)

02 905000-0046 SF  Window Blind, Light CIEaN.........cccoiriiiiiiiiiiiieeeee e
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0049 EA >6'To 8 Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0050 EA >6'To 8 Lined Drapery (Per Pleat), Light Clean 1.59
For Medium Clean, Add 0.67
For Heavy Clean, Add 2.07
029050 00-0051 EA >8' To 10' Drapery (Per Pleat), LGNt CIEAN ........cc.iiiiiiiiiiiieieee ettt ettt ettt ettt en et eb e e e eneee 1.68
For Medium Clean, Add 0.71
For Heavy Clean, Add 2.18
02 9050 00-0052 EA >8'To 10' Lined Drapery (Per Pleat), LIGht CIEAN..........couiiiiiiiiieei ettt ettt eeneene e 1.94
For Medium Clean, Add 0.81
For Heavy Clean, Add 2.52

02 90 50 00-0053 Clean Appliances(ozgosooo-ooos)

02 9050 00-0054 EA  Microwave Oven, OULSIAE, LGNt CIEAN..........ccuiiiiiiiit ittt ettt b ettt et e e et et e ene e aneee 11.60
For Medium Clean, Add 4.87
For Heavy Clean, Add 15.08
029050 00-0055 EA Refrigerator, OULSIAE, LIGNT CIBAN..........oouiiiiiii ettt ettt ettt et e et e e e et e eae et e e be et e ebe et e ebeenseateannenneas 27.33
For Medium Clean, Add 11.48
For Heavy Clean, Add 35.53
02905000-0056 EA  Range, OULSIAE, LIGNE ClEAN.......ccuiiiiiitii ittt e ettt h et b e et et e bt et et e bt et et es e et e eneneaneane 23.62
For Medium Clean, Add 9.92
For Heavy Clean, Add 30.71

02 90 50 00-0057 Clean Plumbing(ozgosooo-ooos)

02 9050 00-0058 EA  Water HEater, LIGNE CIEAN .......oiuiiiiiiiii ettt ettt ettt ettt h ettt e e e bt e s et e e as et e e b e et e e be et e ebeenneabeannanneas 16.79
For Medium Clean, Add 7.05
For Heavy Clean, Add 21.83
029050 00-0059 EA  Plumbing FiXtUre, LIGNt CIEAN.........cuiutitiiiiiitiieiiet ettt ettt s et h et b et et eb et et e bt et e e eseebeeneneanenne 16.96
For Medium Clean, Add 7.12
For Heavy Clean, Add 22.05
02 9050 00-0060 EA  Restroom ACCESSOTY, LIGNt CIBAN........c.iiiiiiiitiit ettt ettt ettt et et e b et et et e e e e et e e et eteee 7.78
For Medium Clean, Add 3.27
For Heavy Clean, Add 10.11

02 90 50 00-0061 Clean HVAC (02 90 50 00-0008)

02 9050 00-0062 LF Baseboard Heater, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0063 LF  Ductwork, EXterior Wipe, LIGNE CIBAN ........cc.iiiiiiiiiiieie ettt ettt ettt e e b e b et e e bt et e ebe e b eebeannenneas
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0064 EA Ductwork, Interior (Per Grille/Register), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0065 EA  Grille/Register, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0066 EA  Air Handling Unit, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0067 EA  Furnace, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0068 Clean Electrical (0290 50 00-0008)

02 90 50 00-0069 EA  EIECHC FaN, LIGNT CIEAN..... ..ottt ettt ettt ettt a et e bt et e e bt et e b2 et e bt e et et e e b e et e e bt et e ebeenbeateannanneas 20.71
For Medium Clean, Add 8.70
For Heavy Clean, Add 26.92
029050 00-0070 EA  CeiliNg FaN, LIGNT CIEAN. ...ttt b et b et e et e bt et et e bt et et eb e et et et e et e e ebe et e e eneatene 22.39
For Medium Clean, Add 9.40
For Heavy Clean, Add 29.11
02 9050 00-0071 EA Ceiling Fan And Light, Light Clean B TP PP PP UPPTPPPPN 29.11
For Medium Clean, Add 12.23
For Heavy Clean, Add 37.84
02 905000-0072 EA  Ceiling EXNAuSt Fan, LIGNE CIBAN.......ccuiiiiiiti ittt ettt ettt bt e et e e et e eae et e e b e et e e bt et e ebeenbeateannanteas 20.43
For Medium Clean, Add 8.58
For Heavy Clean, Add 26.56
02905000-0073 EA  2'x4' Light Fixture, LIGht CIEAN ............ciiiiiiiiii e 13.43

For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0074 EA  Light Fixture, Light CIEaN .........cccoiiiiiiiiiiieeieese et
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0075 EA  Smoke Detector, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
029050 00-0076 EA  Thermostat, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0077 Thermal FOg (02 90 50 00-0008)
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Cleaning And Emergency Clean-up 02 90 50

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 90 50 00-0078 CF Clean And Deodorize Building With Thermal Fog

................. 0.02

02 90 50 00-0079 Contents Manipulation ez sso

02 90 50 00-0080 SF  Cover Contents With Plastic

029050 00-0081 SF  Floor Protection - Adhesive Film
029050 00-0082 SF Move Contents Out And Later Reset

02 90 50 00-0083 MO 20' Long Job Site Storage Trailer.

02 90 50 00-0084 MO 40' Long Job Site Storage Trailer.
02 90 50 00-0085 EA Delivery Or Pickup Job Site Storage Trailer.

02 90 50 00-0086 Water Emergency Clean-up e eoso

029050 00-0087 LF Detach Baseboard
02905000-0088 LF Detach And Later Reset Baseboard

02 9050 00-0089 EA Block And Pad Furniture (Per Piece Of Furniture)

02905000-0090 SF Water Extraction From Floor

02 905000-0091 SF Gray Water Extraction From Floor

02905000-0092 SF Black Water Extraction From Floor

029050 00-0093 SF  Tear Out Wet Non Salvageable Carpet

02 905000-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water

02 905000-0095 SF Tear Out Wet Non Salvageable Glue Down Carpet
02 9050 00-0096 SF Tear Out Wet Non Salvageable Glue Down Carpet, Black Water

02 90 50 00-0097 SF  Tear Out Vinyl Flooring

02 9050 00-0098 SF  Tear Out Vinyl Flooring, Black Water
02905000-0099 SF Tear Out Wood Flooring, Black Water ..............ccceiririiininiciiinieeeeseeeeie e

02905000-0100 SF Tear Out Laminated Wood Flooring

02905000-0101 SF  Tear Out Laminated Wood Flooring, Black Water
029050 00-0102 SF  Tear Out Wet Ceiling Tile.

029050 00-0103 SF  Tear Out Batt Insulation

02 9050 00-0104 SF Tear Out Wet Gypsum Board
02 90 50 00-0105 SF  Apply Antimicrobial Agent

0290 5000-0106 SF HEPA Vacuuming

02 90 50 00-0107 Emergency Clean-up Labor c2ss0

Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the

Cleaning, Contents Manipulation, and Water Emergency Clean-up sections.
02 9050 00-0108 HR Cleaning And Emergency Clean Up - General Laborer (Unskilled)

02 905000-0109 HR Cleaning And Emergency Clean Up - General Laborer (Skilled)

02 905000-0110 HR Cleaning And Emergency Clean Up - Skilled Tradesman

02905000-0111 HR Cleaning And Emergency Clean Up - Restoration Laborer

02 905000-0112 HR Cleaning And Emergency Clean Up - Restoration Technician

02 9050 00-0113 HR Cleaning And Emergency Clean Up - Restoration Supervisor,

02 9050 00-0114 HR Cleaning And Emergency Clean Up - Restoration Project Manager.
02 905000-0115 HR Cleaning And Emergency Clean Up - Assistant Project Manager

02 905000-0116 HR Cleaning And Emergency Clean Up - Project Manager

02 905000-0117 HR Cleaning And Emergency Clean Up - Project Director
02 905000-0118 HR Cleaning And Emergency Clean Up - Resource Coordinator

02 90500