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1.0 GENERAL INFORMATION 
 

1.1 SCOPE OF WORK 
 

The Los Angeles County Department of Beaches and Harbors (Department) is 

seeking qualified and experienced Vendors to enter into Master Agreements with 

Los Angeles County (County) to provide as-needed consultant services in the 

disciplines of Engineering (including Coastal and Harbor Engineering), 

Architecture and/or Landscape Architecture and, Planning and other Design 

Services for Department projects located in County-owned and unincorporated 

areas of Marina del Rey, Marina del Rey harbor and at County-owned and 

operated beaches.  Typical projects involve the development and deferred 

maintenance of facilities and improvements supporting coastal access and 

recreation (e.g. restrooms, parking lots and structures, signage, landscaping, 

campgrounds, parks, accessways, concessions, boating and recreational facilities, 

offices, etc.), coastal armoring and infrastructure (e.g. sea walls, dredging, 

revetments, groins, jetties, piers, etc.), and coastal community planning (e.g. Local 

Coastal Program updates, permitting, implementation plans, design guidelines, 

development and architectural reviews, etc.).  

 

Vendors may pre-qualify under each of the following categories, provided the 

minimum mandatory qualifications are met.  Vendors should specify which 

category/categories they intend to qualify under on Form P -1, Appendix B, 

Required Forms.  Duties include, but are not limited to: 

 
ENGINEERING SERVICES 
Provide professional engineering services including, but not limited to: 

• Preliminary, conceptual, schematic and construction documents and design 

specifications that meet all regulatory requirements and specifications and 

agency approvals; 

• Scheduling, cost estimates and project management; 

• Drafting services; 
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• Land surveys; 

• Bathymetric surveys; 

• Geotechnical studies; 

• Groundwater surveys; 

• Construction management services; and 

• Presentations to the Beach Commission, Small Craft Harbor Commission, 

Design Control Board, Regional Planning Commission, Los Angeles County 

Board of Supervisors, California Coastal Commission and other bodies. 

Engineering Services may include, but are not limited to the following fields: 

• Civil Engineering Services, including land survey, grading and drainage 

design, hydrology studies, water quality management engineering services, 

urban runoff and storm water quality engineering services, geotechnical 

services, cost estimating, regulatory permitting; 

• Structural Engineering Services, including structural design, assessments, 

evaluations and restoration of building, site and coastal structures, and cost 

estimating and regulatory permitting; 

• Mechanical, Electrical, and Plumbing (MEP) Engineering Services, 

including design services, assessment and evaluation studies, restoration of 

existing Departmental facilities, cost estimating and regulatory permitting.  

Services may include reviewing plans and specifications for constructability 

and program adherence, providing technical consulting services during 

construction and for maintenance of MEP systems; and 

• Harbor and Coastal Engineering Services, including planning, design 

assessments, evaluation, restoration, feasibility studies and construction 

documents, technical construction support for dredging, beach nourishment, 

marina design, shore protection, shoreside structure and coastal hydrodynamic 

modeling.  Services shall include cost estimating and regulatory permitting. 
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ARCHITECTURAL AND/OR LANDSCAPE ARCHITECTURAL DESIGN 
SERVICES 
Provide professional architectural and/or landscape architectural design services 

including, but not limited to: 

• Preliminary, conceptual, schematic and construction documents that meet all 

regulatory requirements and specifications and agency approvals; 

• Facility needs assessments;  

• Scheduling, cost estimates and project management; 

• Drafting services; 

• Rendering and graphic art services, presentation drawings, signage design, 

wayfinding and other graphics; 

• Reviews and evaluations of proposed development and redevelopment; 

• Design guideline development;  

• Preliminary design, concept design, schematic design development and 

drafting of construction documents that meet all regulatory requirements and 

specifications and agency approvals;  

• Drafting services, rendering and graphic art; and 

• Presentations to the Beach Commission, Small Craft Harbor Commission, 

Regional Planning Commission, California Coastal Commission, Design Control 

Board, and Los Angeles County Board of Supervisors. 

 

PLANNING SERVICES AND OTHER DESIGN SERVICES 
Provide professional planning and other design services including, but not limited 

to urban and master planning and graphic design:  

• Needs assessments; 

• Feasibility studies; 

• Community outreach; 

• Land acquisition and real estate support services; 

• Regulatory and jurisdictional requirements; 

• Assistance with entitlements; 
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• GIS and mapping services; 

• Concept plan and design; 

• California Environmental Quality Act (CEQA) and National Environmental 

Policy Act (NEPA) studies and compliance services;  

• Signage and wayfinding design; 

• Branding and identity development; 

• Environmental graphics master planning; 

• Industrial design; 

• Graphic standards programs;  

• Interactive communications and signage; and 

• Presentations to the Beach Commission, Small Craft Harbor Commission, 

Regional Planning Commission, California Coastal Commission, Design 

Control Board, and Los Angeles County Board of Supervisors. 

 

1.2 OVERVIEW OF SOLICITATION DOCUMENT 
 This Request for Statement of Qualifications (RFSQ) is composed of the following 

parts: 

• GENERAL INFORMATION:  Specifies the Vendor’s minimum qualifications, 

provides information regarding some of the requirements of the Master 

Agreement and the solicitation process. 

• INSTRUCTIONS TO VENDORS:  Contains instructions to Vendors in how to 

prepare and submit their Statement of Qualifications (SOQ). 
• STATEMENT OF QUALIFICATIONS (SOQ) REVIEW/SELECTION 

QUALIFICATION PROCESS:  Explains how the SOQ will be reviewed, 

selected and qualified. 

• APPENDICES: 
A -  MASTER AGREEMENT: The Master Agreement used for this solicitation.  

The terms and conditions shown in the Master Agreement are not 

negotiable. 

B -  REQUIRED FORMS:  Forms contained in this section must be completed 
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and included in the SOQ.   

C -  TRANSMITTAL FORM TO REQUEST A SOLICITATION 
REQUIREMENTS REVIEW:  Transmittal sent to Department requesting a 

Solicitation Requirements Review. 

D -  COUNTY OF LOS ANGELES POLICY ON DOING BUSINESS WITH 
SMALL BUSINESS:  County Code. 

E -  LISTING OF CONTRACTORS DEBARRED IN LOS ANGELES 
COUNTY:  Contractors who are not allowed to contract with the County for 

a specific length of time. 

F -  IRS NOTICE 1015:   Provides information on Federal Earnings Income 

Credit. 

G - COUNTY ADMINISTRATION:  Listing of County personnel with authority 

to act for the County in the administration of the Contract.  

• EXHIBITS 
A - WORK ORDER 
B - JURY SERVICE ORDINANCE 
C - DEFAULTED PROPERTY TAX REDUCTION PROGRAM ORDINANCE 
D - SAFELY SURRENDERED BABY LAW 
E - MASTER AGREEMENT CATEGORIES SCOPE OF SERVICES 

 
1.3  TERMS AND DEFINITIONS 

Throughout this RFSQ, references are made to certain persons, groups, or 

Departments/agencies.  For convenience, a description of specific definitions can 

be found in Appendix A, Sample Master Agreement, Section 2.0, Definitions.  
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1.4 VENDOR’S MINIMUM MANDATORY QUALIFICATIONS 
 For the category of interest, qualified Vendors that meet the Minimum Mandatory 

Qualifications stated below are invited to submit an SOQ. 

ENGINEERING SERVICES 
• Vendors and/or their Principal Owner must have a minimum of five years’ 

demonstrated experience in harbor and/or coastal engineering within the last 

ten years;  

• Vendor and/or Vendor’s principals, partners, or officers must have a valid 

certificate of registration as a Professional Engineer issued by the California 

State Board of Registration for Professional Engineers, of which a copy must 

be included with the SOQ, and a minimum of five years’ experience providing 

services for governmental agencies or private organizations in the practicing 

field;  

• If Vendor’s compliance with a County contract has been reviewed by the 

Department of the Auditor-Controller within the last 10 years, Vendor must not 

have unresolved questioned costs identified by the Auditor-Controller, in an 

amount over $100,000.00, that are confirmed to be disallowed costs by the 

contracting County department, and remain unpaid for six months or more from 

the date of disallowance, unless such disallowed costs are the subject of 

current good faith negotiations to resolve the disallowed costs, in the opinion 

of the County; and 

• Vendors must satisfactorily complete and return required Forms P-1 through 

P-17 with the SOQ, found in Appendix B, Required Forms. 
 

ARCHITECTURAL AND/OR LANDSCAPE ARCHITECTURAL DESIGN 
SERVICES 

• Vendor and/or Vendor’s principals, partners or officers must have a minimum 

of five years’ demonstrated architectural and/or landscape architectural 

experience in design projects in a coastal region within the last ten years;  

• Vendor and/or Vendor’s principals, partners or officers must have a valid 

California registration/license, of which a copy must be included with the SOQ, 
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and a minimum of five years of experience providing services for governmental 

agencies or private organizations in the practicing field; and 

• If Vendor’s compliance with a County contract has been reviewed by the 

Department of the Auditor-Controller within the last 10 years, Vendor must not 

have unresolved questioned costs identified by the Auditor-Controller, in an 

amount over $100,000.00, that are confirmed to be disallowed costs by the 

contracting County department, and remain unpaid for six months or more from 

the date of disallowance, unless such disallowed costs are the subject of 

current good faith negotiations to resolve the disallowed costs, in the opinion 

of the County; and 

• Vendors must satisfactorily complete and return required Forms P-1 through 

P-17 with the SOQ, found in Appendix B, Required Forms. 
 

PLANNING AND OTHER DESIGN SERVICES  

• For planning and other design services, Vendor shall have a minimum of five 

years’ experience performing in the professional categories of urban planning, 

graphic designer, industrial design, etc.;  

• Vendor shall include with its SOQ a sample and description of a design project 

in a marine environment in process and/or completed within the last 10 years;  

• If Vendor’s compliance with a County contract has been reviewed by the 

Department of the Auditor-Controller within the last 10 years, Vendor must not 

have unresolved questioned costs identified by the Auditor-Controller, in an 

amount over $100,000.00, that are confirmed to be disallowed costs by the 

contracting County department, and remain unpaid for six months or more from 

the date of disallowance, unless such disallowed costs are the subject of 

current good faith negotiations to resolve the disallowed costs, in the opinion 

of the County; and 

• Vendors must satisfactorily complete and return required Forms P-1 through 

P-17 with the SOQ, found in Appendix B, Required Forms. 
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1.5 MASTER AGREEMENT PROCESS 
 The objective of this RFSQ process is to secure one or more qualified Vendors to 

provide as-needed harbor engineering and architectural design consulting 

services.  Specific tasks, deliverables, etc. will be determined at the time the 

Department requests Work Order bids. 

1.5.1 Master Agreements will be executed with all Vendors determined to be 

qualified and meet the minimum qualifications in Sub-paragraph 1.4.   

1.5.2 Upon the Department’s execution of these Master Agreements, the 

qualified Vendors will become County Contractors, and thereafter be 

solicited in the respective category on the basis of demonstrated 

qualifications to provide as-needed harbor engineering and architectural 

design consulting services under Work Orders to be issued by the County.  

Work Orders shall include a Statement of Work which shall describe in 

detail the particular project and the work required for the performance 

thereof.  Payment for all work shall be either on an hourly basis or on a 

fixed price per deliverable basis, subject to the Total Maximum Amount 

specified on each individual Work Order.  

1.5.3 If the Master Agreement includes various categories of services, only those 

Contractors qualified for the specific category will be contacted to submit 

bids. 

1.5.4 The execution of a Master Agreement does not guarantee a Contractor 

any minimum amount of business.  County does not promise, warrant or 

guarantee that County will utilize any particular Contractor’s services or 

any services at all, during the term of the Master Agreement.   

 

1.6 MASTER AGREEMENT TERM 
1.6.1 It is anticipated that the Master Agreement recommended to the Board of 

Supervisors (Board) shall be for a period of three years with four one-year 

renewal options.  Renewal options may be exercised with each Contractor 

at the sole discretion of the Director.     

1.6.2 County will be continuously accepting SOQ’s throughout the duration of 
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the Master Agreement to qualify Vendors.  The Master Agreement will 

become effective upon the date of its execution by the Director of the 

Department of Beaches and Harbors or designee and expire  

June 30, 2023, unless sooner extended or terminated. 

 

1.7 COUNTY RIGHTS AND RESPONSIBILITIES 
 The County has the right to amend the RFSQ by written addendum.  The County 

is responsible only for that which is expressly stated in the solicitation document 

and any authorized written addenda thereto.  Such addendum shall be made 

available to each person or organization which County records indicate has 

received this RFSQ.  Should such addendum require additional information not 

previously requested, failure to address the requirements of such addendum may 

result in the SOQ not being considered, as determined in the sole discretion of the 

County. The County is not responsible for and shall not be bound by any 

representations otherwise made by any individual acting or purporting to act on its 

behalf. 

 
1.8 DIRECTOR TO INTERPRET RFSQ 
 Should there be any uncertainty, ambiguity, or discrepancy in the terms of the 

RFSQ or any dispute about their meaning or applicability, the Director shall be 

consulted and will interpret them.  The Director’s interpretation shall be binding 

upon all parties.  Should any Vendor rely on any provision of the RFSQ that is 

alleged or determined to be uncertain or ambiguous without referring the matter 

for resolution to the Director, the Vendor does so at his or her own risk. 

 

1.9 CONTACT WITH COUNTY PERSONNEL 
  All contact regarding this RFSQ or any matter relating thereto must be in writing 

and e-mailed to Angelica Vicente, at AVicente@bh.lacounty.gov. 

 

  If it is discovered that a Vendor contacted and received information from any 

County personnel, other than the person specified above, regarding this 

mailto:AVicente@bh.lacounty.gov
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solicitation, County, in its sole determination, may disqualify their SOQ from further 

consideration. 

 
1.10 MANDATORY REQUIREMENT TO REGISTER ON COUNTY’S WEBVEN 
  Prior to executing a Master Agreement, all potential Contractors must register in 

the County’s WebVen.  The WebVen contains the Vendor’s business profile and 

identifies the goods/services the business provides.  Registration can be 

accomplished online via the Internet by accessing the County’s home page at 

http://camisvr.co.la.ca.us/webven/. 

 

1.11 COUNTY OPTION TO REJECT SOQs 
  The County may, at its sole discretion, reject any or all SOQs submitted in 

response to this solicitation.  The County shall not be liable for any costs incurred 

by the Vendor in connection with the preparation and submittal of any SOQ.  The 

County reserves the right to waive inconsequential disparities in a submitted SOQ.  

 

1.12 PROTEST PROCESS 
1.12.1  Under Board Policy No. 5.055 (Services Contract Solicitation Protest), any 

prospective Vendor may request a review of the requirements under a 

solicitation for a Board-approved services contract, as described in Section 

1.12.3 below.  Additionally, any actual Vendor may request a review of a 

disqualification under such a solicitation, as described in the Sections 

below.   

1.12.2 Throughout the review process, the County has no obligation to delay or 

otherwise postpone an award of contract based on a Vendor protest.  In all 

cases, the County reserves the right to make an award when it is 

determined to be in the best interest of the County of Los Angeles to do so. 

1.12.3  Grounds for Review 
  Unless state or federal statues or regulations otherwise provide, the 

grounds for review of any Departmental determination or action should be 

limited to the following: 

http://camisvr.co.la.ca.us/webven/
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• Review of Solicitation Requirements Review (Reference Sub-

paragraph 2.4 in the Instruction to Vendors Section 2.0); and 

• Review of a Disqualified SOQ (Reference Sub-paragraph 3.2 in the 

Review/Selection/Qualification Section 3.0). 

 

1.13 NOTICE TO VENDORS REGARDING PUBLIC RECORDS ACT 
1.13.1 Responses to this RFSQ shall become the exclusive property of the 

County.  At such time as when Department recommends the qualified 

Vendor(s) to the Board of Supervisors (Board) and such recommendation 

appears on the Board agenda, all SOQ’s submitted in response to this 

RFSQ, become a matter of public record, with the exception of those parts 

of each SOQ which are justifiably defined and identified by the Vendor as 

business or trade secrets, and plainly marked as “Trade Secret”, 

“Confidential”, or “Proprietary.”  

1.13.2 The County shall not, in any way, be liable or responsible for the disclosure 

of any such record or any parts thereof, if disclosure is required or 

permitted under the California Public Records Act or otherwise by law.  A 
blanket statement of confidentiality or the marking of each page of 
the SOQ as confidential shall not be deemed sufficient notice of 
exception.  The Vendor must specifically label only those provisions 
of their respective SOQ which are “Trade Secrets”, “Confidential,” or 

“Proprietary” in nature. 
 

1.14 INDEMNIFICATION AND INSURANCE 
Vendor shall be required to comply with the Indemnification provisions contained 

in Appendix A, Sample Master Agreement, Sub-paragraph 8.22.  Vendor shall 

procure, maintain, and provide to the County proof of insurance coverage for all 

the programs of insurance along with associated amounts specified in Appendix 

A, Sample Master Agreement, Sub-paragraphs 8.23 and 8.24.   

 

1.15 INTENTIONALLY OMITTED 
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1.16 INJURY AND ILLNESS AND PREVENTION PROGRAM (IIPP) 
 Vendor shall be required to comply with the State of California’s Cal OSHA’s 

regulations.  Section 3203 of Title 8 in the California Code of Regulations requires 

all California employers to have a written, effective Injury and Illness Prevention 

Program (IIPP) that addresses hazards pertaining to the particular workplace 

covered by the program.   

 

1.17 BACKGROUND AND SECURITY INVESTIGATIONS 
 Background and security investigations of Vendor’s staff may be required at the 

discretion of the County as a condition of beginning and continuing work under any 

resulting agreement.  The cost of background checks is the responsibility of the 

Vendor.  

 

1.18 CONFIDENTIALITY AND INDEPENDENT CONTRACTOR STATUS 
 As appropriate, Contractor shall be required to comply with the Confidentiality 

provision contained in Sub-paragraph 7.4 and the Independent Contractor Status 

provision contained in Sub-paragraph 8.21 in Appendix A, Sample Master 

Agreement.  

 

1.19 CONFLICT OF INTEREST 
 No County employee whose position in the County enables him/her to influence 

the selection of a Contractor for this RFSQ, or any competing RFSQ, nor any 

spouse of economic dependent of such employees, shall be employed in any 

capacity by a Vendor or have any other direct or indirect financial interest in the 

selection of a Contractor.  Vendor shall certify that he/she is aware of and has read 

Section 2.180.010 of the Los Angeles County Code as stated in Appendix B, 

Required Forms, Form P-9, Certification of No Conflict of Interest.  Vendors who 

consulted or participated in the preparation of this RFSQ are not eligible for 

selection. 
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1.20 DETERMINATION OF VENDOR RESPONSIBILITY 
1.20.1 A responsible Vendor is a Vendor who has demonstrated the attribute of 

trustworthiness, as well as quality, fitness, capacity and experience to 

satisfactorily perform the Contract.  It is the County’s policy to conduct 

business only with responsible Vendors. 

1.20.2 Vendors are hereby notified that, in accordance with Chapter 2.202 of the 

County Code, the County may determine whether the Vendor is 

responsible based on a review of the Vendor’s performance on any 

contracts, including but not limited to County contracts.  Particular attention 

will be given to violations of labor laws related to employee compensation 

and benefits, and evidence of false claims made by the Vendor against 

public entities.  Labor law violations which are the fault of the 

subcontractors and of which the Vendor had no knowledge shall not be the 

basis of a determination that the Vendor is not responsible. 

1.20.3 The County may declare a Vendor to be non-responsible for purposes of 

this Master Agreement if the Board of Supervisors, in its discretion, finds 

that the Vendor has done any of the following: (1) violated a term of a 

contract with the County or a nonprofit corporation created by the County; 

(2) committed an act or omission which negatively reflects on the Vendor’s 

quality, fitness or capacity to perform a contract with the County, any other 

public entity, or a nonprofit corporation created by the County, or engaged 

in a pattern or practice which negatively reflects on same; (3) committed 

an act or omission which indicates a lack of business integrity or business 

honesty; or (4) made or submitted a false claim against the County or any 

other public entity. 

1.20.4 If there is evidence that the Vendor may not be responsible, the 

Department shall notify the Vendor in writing of the evidence relating to the 

Vendor’s responsibility, and its intention to recommend to the Board of 

Supervisors that the Vendor be found not responsible.  The Department 

shall provide the Vendor and/or the Vendor’s representative with an 

opportunity to present evidence as to why the Vendor should be found to 
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be responsible and to rebut evidence which is the basis for the 

Department’s recommendation.   

1.20.5 If the Vendor presents evidence in rebuttal to the Department, the 

Department shall evaluate the merits of such evidence, and based on that 

evaluation, make a recommendation to the Board of Supervisors.  The final 

decision concerning the responsibility of the Vendor shall reside with the 

Board of Supervisors. 

1.20.6 These terms shall also apply to proposed subcontractors of Vendors on 

County contracts.   

 

1.21 VENDOR DEBARMENT 
1.21.1 The Vendor is hereby notified that, in accordance with Chapter 2.202 of 

the County Code, the County may debar the Vendor from bidding or 

proposing on, or being awarded, and/or performing work on other County 

contracts for a specified period of time, which generally will not exceed five 

(5) years but may exceed five (5) years or be permanent if warranted by 

the circumstances, and the County may terminate any or all of the Vendor’s 

existing contracts with County, if the Board of Supervisors finds, in its 

discretion, that the Vendor has done any of the following:  (1) violated a 

term of a contract with the County or a nonprofit corporation created by the 

County; (2) committed an act or omission which negatively reflects on the 

Vendor’s quality, fitness or capacity to perform a contract by the County, 

any other public entity, or a nonprofit corporation created by the County, or 

engaged in a pattern or practice which negatively reflects on same; (3) 

committed an act or offense which indicates a lack of business integrity or 

business honesty; or (4) made or submitted a false claim against the 

County or any other public entity.   

1.21.2 If there is evidence that the apparent highest ranked Vendor may be 

subject to debarment, the Department shall notify the Vendor in writing of 

the evidence which is the basis for the proposed debarment, and shall 

advise the Vendor of the scheduled date for a debarment hearing before 
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the Contractor Hearing Board. 

1.21.3 The Contractor Hearing Board shall conduct a hearing where evidence on 

the proposed debarment is presented.  The Vendor and/or Vendor’s 

representative shall be given an opportunity to submit evidence at that 

hearing.  After the hearing, the Contractor Hearing Board shall prepare a 

tentative proposed decision, which shall contain a recommendation 

regarding whether the Vendor should be debarred, and, if so, the 

appropriate length of time of the debarment.  The Vendor and the 

Department shall be provided an opportunity to object to the tentative 

proposed decision prior to its presentation to the Board of Supervisors.   

1.21.4 After consideration of any objections, or if no objections are received, a 

record of the hearing, the proposed decision and any other 

recommendation of the Contractor Hearing Board shall be presented to the 

Board of Supervisors.  The Board of Supervisors shall have the right to 

modify, deny or adopt the proposed decision and recommendation of the 

Contractor Hearing Board. 

1.21.5 If a Vendor has been debarred for a period longer than five (5) years, that 

Vendor may, after the debarment has been in effect for at least five (5) 

years, submit a written request for review of the debarment determination 

to reduce the period of debarment or terminate the debarment.  The County 

may, in its discretion, reduce the period of debarment or terminate the 

debarment if it finds that the Vendor has adequately demonstrated one or 

more of the following:  (1) elimination of the grounds for which the 

debarment was imposed; (2) a bona fide change in ownership or 

management; (3) material evidence discovered after debarment was 

imposed; or (4) any other reason that is in the best interests of the County. 

1.21.6 The Contractor Hearing Board will consider requests for review of a 

debarment determination only where (1) the Vendor has been debarred for 

a period longer than five (5) years; (2) the debarment has been in effect for 

at least five (5) years; and (3) the request is in writing, states one or more 

of the grounds for reduction of the debarment period or termination of the 
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debarment, and includes supporting documentation.  Upon receiving an 

appropriate request, the Contractor Hearing Board will provide notice of 

the hearing on the request.  At the hearing, the Contractor Hearing Board 

shall conduct a hearing where evidence on the proposed reduction of 

debarment period or termination of debarment is presented.  This hearing 

shall be conducted and the request for review decided by the Contractor 

Hearing Board pursuant to the same procedures as for a debarment 

hearing. 

1.21.7 The Contractor Hearing Board’s proposed decision shall contain a 

recommendation on the request to reduce the period of debarment or 

terminate the debarment.  The Contractor Hearing Board shall present its 

proposed decision and recommendation to the Board of Supervisors.  The 

Board of Supervisors shall have the right to modify, deny, or adopt the 

proposed decision and recommendation of the Contractor Hearing Board. 

1.21.8 These terms shall also apply to proposed subcontractors of Vendors on 

County contracts.   

1.21.9 Appendix E provides a link to the County’s website where there is a listing 

of Contractors that are currently on the Debarment List for Los Angeles 

County. 
 

1.22 VENDOR’S ADHERENCE TO COUNTY CHILD SUPPORT COMPLIANCE 
PROGRAM 

 Contractors shall:  (1) fully comply with all applicable State and Federal reporting 

requirements relating to employment reporting for its employees; and (2) comply 

with all lawfully served Wage and Earnings Assignment Orders and Notice of 

Assignment and continue to maintain compliance during the term of any contract 

that may be awarded pursuant to this solicitation.  Failure to comply may be cause 

for termination of a Master Agreement or initiation of debarment proceedings 

against the non-compliant Contractor (County Code Chapter 2.202).   
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1.23 GRATUITIES 
1.23.1 Attempt to Secure Favorable Treatment 

It is improper for any County officer, employee or agent to solicit 

consideration, in any form, from a Vendor with the implication, suggestion 

or statement that the Vendor’s provision of the consideration may secure 

more favorable treatment for the Vendor in the award of a Master 

Agreement or that the Vendor’s failure to provide such consideration may 

negatively affect the County’s consideration of the Vendor’s submission.  A 

Vendor shall not offer or give either directly or through an intermediary, 

consideration, in any form, to a County officer, employee or agent for the 

purpose of securing favorable treatment with respect to the award of a 

Master Agreement. 

1.23.2 Vendor Notification to County 
A Vendor shall immediately report any attempt by a County officer, 

employee or agent to solicit such improper consideration.  The report shall 

be made either to the County manager charged with the supervision of the 

employee or to the County Auditor-Controller’s Employee Fraud Hotline at 

(800) 544-6861.  Failure to report such a solicitation may result in the 

Vendor’s submission being eliminated from consideration. 

1.23.3 Form of Improper Consideration 
Among other items, such improper consideration may take the form of 

cash, discounts, services, the provision of travel or entertainment, or 

tangible gifts.  
 

1.24 NOTICE TO VENDORS REGARDNG THE COUNTY LOBBYIST ORDINANCE 
The Board of Supervisors of the County of Los Angeles has enacted an ordinance 

regulating the activities of persons who lobby County officials.  This ordinance, 

referred to as the “Lobbyist Ordinance”, defines a County Lobbyist and imposes 

certain registration requirements upon individuals meeting the definition.  The 

complete text of the ordinance can be found in County Code Chapter 2.160.  In 

effect, each person, corporation or other entity that seeks a County permit, license, 
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franchise or contract must certify compliance with the ordinance.  As part of this 

solicitation process, it will be the responsibility of each Vendor to review the 

ordinance independently as the text of said ordinance is not contained within this 

RFSQ.  Thereafter, each person, corporation or other entity submitting a response 

to this solicitation, must certify that each County Lobbyist, as defined by Los 

Angeles County Code Section 2.160.010, retained by the Vendor is in full 

compliance with Chapter 2.160 of the Los Angeles County Code and each such 

County Lobbyist is not on the Executive Office’s List of Terminated Registered 

Lobbyists by completing and submitting the Familiarity with the County Lobbyist 

Ordinance Certification, as set forth in Appendix B, Required Forms, Form P-11, 

as part of their SOQ.   

 

1.25 FEDERAL EARNED INCOME CREDIT 
 The Contractor(s) shall notify its employees, and shall require each subcontractor 

to notify its employees, that they may be eligible for the Federal Earned Income 

Credit under the federal income tax laws.  Such notice shall be provided in 

accordance with the requirements set forth in Internal Revenue Service Notice  

No. 1015. Reference Appendix F.   

 

1.26 CONSIDERATION OF GAIN/GROW PARTICIPANTS FOR EMPLOYMENT 
As a threshold requirement for consideration of a Master Agreement, Vendors shall 

demonstrate a proven record of hiring participants in the County’s Department of 

Public Social Services Greater Avenues for Independence (GAIN) or General 

Relief Opportunity for Work (GROW) Programs or shall attest to a willingness to 

consider GAIN/GROW participants for any future employment openings if they 

meet the minimum qualifications for that opening.  Vendors shall attest to a 

willingness to provide employed GAIN/GROW participants access to the Vendor’s 

employee mentoring program, if available, to assist these individuals in obtaining 

permanent employment and/or promotional opportunities.  Vendors who are 

unable to meet this requirement shall not be considered for a Master Agreement.  

Vendors shall complete and return the form, Attestation of Willingness to Consider 
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GAIN/GROW Participants, as set forth in Appendix B, Required Forms,              

Form P-10, as part of their SOQ. 

   

1.27 COUNTY’S QUALITY ASSURANCE PLAN 
After award of a Master Agreement and subsequent Work Order(s), the County or 

its agent will monitor the Contractor’s performance under the Master Agreement 

and Work Order on an annual basis.  Such monitoring will include assessing 

Contractor’s compliance with all terms and conditions in the Master Agreement 

and performance standards identified in the Work Order.  Contractor’s deficiencies 

which the County determines are significant or continuing and that may jeopardize 

performance of this Master Agreement and subsequent Work Orders will be 

reported to the County’s Board of Supervisors.  The report will include 

improvement/corrective action measures taken by the County and Contractor.  If 

improvement does not occur consistent with the corrective action measures, the 

County may terminate the Master Agreement and/or Work Order in whole or in 

part, or impose other penalties as specified in the Master Agreement. 

 

1.28 RECYCLED BOND PAPER 
 Vendor shall be required to comply with the County’s policy on recycled bond 

paper as specified in Appendix A, Sample Master Agreement, Sub-paragraph 

8.38. 

 

1.29 SAFELY SURRENDERED BABY LAW 
 The contractor shall notify and provide to its employees, and shall require each 

subcontractor to notify and provide to its employees, information regarding the 

Safely Surrendered Baby Law, its implementation in Los Angeles County, and 

where and how to safely surrender a baby.  The information is set forth in        

Exhibit D (Safely Surrendered Baby Law) of this solicitation document. Additional 

information is available at www.babysafela.org. 

 

 

http://www.babysafela.org/
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1.30 COUNTY POLICY ON DOING BUSINESS WITH SMALL BUSINESS 
 1.30.1 The County has multiple programs that address small businesses.  The 

Board of Supervisors encourages small business participation in the 

County’s contracting process by constantly streamlining and simplifying 

our selection process and expanding opportunities for small businesses to 

compete for our business. 

1.30.2 The Local Small Business Enterprise Preference Program requires the 

Company to complete a certification process.  This program and how to 

obtain certification are further explained in Sub-paragraph 1.32 of this 

Section. 

1.30.3 The Jury Service Program provides exceptions to the Program if a 

company qualifies as a Small Business.  It is important to note that each 

Program has a different definition for Small Business.  You may qualify as 

a Small Business in one Program but not the other.  Further explanation of 

the Jury Service Program is provided in sub-paragraph 1.31 of this Section. 

1.30.4 The County also has a Policy on Doing Business with Small Business that 

is stated in Appendix D. 

 

1.31 JURY SERVICE PROGRAM 
 The prospective Master Agreement is subject to the requirements of the County’s 

Contractor Employee Jury Service Ordinance (“Jury Service Program”) (Los 

Angeles County Code, Chapter 2.203).  Prospective Contractors should carefully 

read the Jury Service Ordinance, Exhibit B, and the pertinent jury service 

provisions of Appendix A, Sample Master Agreement, Sub-paragraph 8.7, both of 

which are incorporated by reference into and made a part of this RFSQ.  The Jury 

Service Program applies to both Contractors and their Subcontractors.   

SOQs that fail to comply with the requirements of the Jury Service Program will be 

considered non-responsive and excluded from further consideration.   

1.31.1 The Jury Service Program requires Contractors and their Subcontractors 

to have and adhere to a written policy that provides that its employees shall 

receive from the Contractor, on an annual basis, no less than five days of 



GENERAL INFORMATION 
 

RFSQ, As-Needed Harbor Engineering and Architectural Design Consultants Page 21 
April 2020  
 

 

regular pay for actual jury service.  The policy may provide that employees 

deposit any fees received for such jury service with the Contractor or that 

the Contractor deduct from the employee’s regular pay the fees received 

for jury service.  For purposes of the Jury Service Program, “employee” 

means any California resident who is a full-time employee of a Contractor 

and “full-time” means 40 hours or more worked per week, or a lesser 

number of hours if:  1) the lesser number is a recognized industry standard 

as determined by the County, or 2) the Contractor has a long-standing 

practice that defines the lesser number of hours as full-time.  Therefore, 

the Jury Service Program applies to all of a Contractor’s full-time California 

employees, even those not working specifically on the County project.  Full-

time employees providing short-term, temporary services of 90 days or less 

within a 12-month period are not considered full-time for purposes of the 

Jury Service Program.  

1.31.2 There are two ways in which a Contractor might not be subject to the Jury 

Service Program.  The first is if the Contractor does not fall within the Jury 

Service Program’s definition of “Contractor”.  The Jury Service Program 

defines “Contractor” to mean a person, partnership, corporation of other 

entity which has a contract with the County or a Subcontract with a County 

Contractor and has received or will receive an aggregate sum of $50,000 

or more in any 12-month period under one or more County contracts or 

subcontracts.  The second is if the Contractor meets one of the two 

exceptions to the Jury Service Program.  The first exception concerns 

small businesses and applies to Contractors that have 1) ten or fewer 

employees; and, 2) annual gross revenues in the preceding twelve months 

which, if added to the annual amount of this contract is less than $500,000, 

and, 3) is not an “affiliate or subsidiary of a business dominant in its field 

of operation”.  The second exception applies to Contractors that possess 

a collective bargaining agreement that expressly supersedes the 

provisions of the Jury Service Program.  The Contractor is subject to any 

provision of the Jury Service Program not expressly superseded by the 
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collective bargaining agreement.   

1.31.3 If a Contractor does not fall within the Jury Service Program’s definition of 

“Contractor” or if it meets any of the exceptions to the Jury Service 

Program, then the Contractor must so indicate in the Contractor Employee 

Jury Service Program Certification Form and Application for Exception, 

Appendix B, Required Forms, Form P-8, and include with its submission 

all necessary documentation to support the claim such as tax returns or a 

collective bargaining agreement, if applicable.  Upon reviewing the 

Contractor’s application, the County will determine, in its sole discretion, 

whether the Contractor falls within the definition of Contractor or meets any 

of the exceptions to the Jury Service Program.  The County’s decision will 

be final.   
 

1.32 LOCAL SMALL BUSINESS ENTERPRISE (LSBE) PREFERENCE PROGRAM 
1.32.1 In reviewing Work Order Bids, the County will give LSBE preference to 

businesses that meet the definition of a LSBE, consistent with Chapter 

2.204.030C.1 of the Los Angeles County Code.  An LSBE is defined as a 

business:   1) certified by the State of California as a small business and 

has had its principal place of business located in Los Angeles County for 

at least one year; or 2) certified as a small business enterprise with other 

certifying agencies pursuant to the Department of Consumer and Business 

Affair’s (DCBA) inclusion policy that: a) has its principal place of business 

located in Los Angeles County, and b) has revenues and employee sizes 

that meet the State’s Department of General Services requirements.  The 

business must be certified by the DCBA as meeting the requirements set 

forth above prior to requesting the LSBE Preference in a solicitation.    

1.32.2 To apply for certification as an LSBE, businesses should contact the DCBA 

at http://dcba.lacounty.gov.  

1.32.3 Certified LSBEs may only request the preference in each of their Work 

Order Bid responses and may not request the preference unless the 

certification process has been completed and certification is affirmed.  

http://dcba.lacounty.gov/
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Businesses must complete and submit the Request for Preference 

Program Consideration with each Work Order Bid response and submit a 

letter of certification from the DCBA with their bid.   

1.32.4 Information about the State’s small business enterprise certification 

regulations is in the California Code of Regulations, Title 2, Subchapter 8, 

Section 1896 et seq., and is also available on the California Department of 

General Services Office of Small Business Certification and Resources 

Web site at https://caleprocure.ca.gov/pages/sbdvbe-index.aspx 
 

1.33 LOCAL SMALL BUSINESS ENTERPRISE (LSBE) PROMPT PAYMENT 
PROGRAM 

 It is the intent of the County that Certified LSBEs receive prompt payment for 

services they provide to County Departments.  Prompt payment is defined as 

fifteen (15) calendar days after receipt of an undisputed invoice. 
 

1.34 NOTIFICATION TO COUNTY OF PENDING ACQUISITIONS/MERGERS BY 
PROPOSING COMPANY 

 The Vendor shall notify the County of any pending acquisitions/mergers of its 

company unless otherwise legally prohibited from doing so.  If the Vendor is 

restricted from legally notifying the County of pending acquisitions/mergers, then 

it should notify the County of the actual acquisitions/mergers as soon as the law 

allows and provide to the County the legal framework that restricted it from 

notifying the County prior to the actual acquisitions/mergers.  This information shall 

be provided by the Vendor on Form P-1, Vendor’s Organization 

Questionnaire/Affidavit and CBE Information, Appendix B, Required Forms.  

Failure of the Vendor to provide this information may eliminate its SOQ from any 

further consideration.  

 
1.35 SOCIAL ENTERPRISE (SE) PREFERENCE PROGRAM 

1.35.1 In reviewing Work Order Bids, the County will give preference during the 

solicitation process to businesses that meet the definition of a SE, 

https://caleprocure.ca.gov/pages/sbdvbe-index.aspx
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consistent with Chapter 2.205 of the Los Angeles County Code.   A SE is 

defined as: 

1) A business that qualifies as a SE and has been in operation for at 

least one year (1) providing transitional or permanent employment to 

a Transitional Workforce or providing social, environmental and/or 

human justice services; and 

2) A business certified by the Department of Consumer and Business 

Affairs (DCBA) as a SE.   

1.35.2 The DCBA shall certify that a SE meets the criteria set forth in Section 

1.35.1. 

1.35.3 Certified SEs may only request the preference in each of their Work Order 

Bid responses and may not request the preference unless the certification 

process has been completed and certification is affirmed.  Businesses must 

complete and submit the Request for Preference Program Consideration 

with each Work Order Bid response and submit a letter of certification from 

the DCBA with their bid. 

1.35.4 Further information on SEs is also available on the DCBA’s website at: 

http://dcba.lacounty.gov. 

 

1.36 DEFAULTED PROPERTY TAX REDUCTION PROGRAM 
 The prospective contract is subject to the requirements of the County’s Defaulted 

Property Tax Reduction Program (“Defaulted Tax Program”) (Los Angeles County 

Code, Chapter 2.206).  Prospective Contractors should carefully read the 

Defaulted Property Tax Reduction Program, Exhibit C, and the pertinent provisions 

of the Sample Master Agreement, Appendix A, Sub-paragraphs 8.50 and 8.51, 

both of which are incorporated by reference into and made a part of this solicitation.  

The Defaulted Tax Program applies to both Contractors and their Subcontractors.    

Vendors shall be required to certify that they are in full compliance with the 

provisions of the Defaulted Tax Program and shall maintain compliance during the 

term of any contract that may be awarded pursuant to this solicitation or shall certify 

that they are exempt from the Defaulted Tax Program by completing Certification 

http://dcba.lacounty.gov/
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of Compliance with the County’s Defaulted Property Tax Reduction Program, Form 

P-14, Appendix B, Required Forms.  Failure to maintain compliance, or to timely 

cure defects, may be cause for termination of a contract or initiation of debarment 

proceedings against the non-compliance contractor (Los Angeles County Code, 

Chapter 2.202). 

 

SOQs that fail to comply with the certification requirements of the Defaulted Tax 

Program will be considered non-responsive and excluded from further 

consideration. 

 

1.37 DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) PREFERENCE 
PROGRAM 
1.37.1 In reviewing Work Order Bids, the County will give preference during the 

solicitation process to businesses that meet the definition of a DVBE, 

consistent with Chapter 2.211 of the Los Angeles County Code.   

  A DVBE vendor is defined as: 

1) A business which is certified by the State of California as a DVBE; or  

2) A business which is verified as a service-disabled veteran-owned 

small business (SDVOSB) by the Veterans Administration.  

3) A business certified as DVBE with other certifying agencies pursuant 

to the Department of Consumer and Business Affairs’ (DCBA) 

inclusion policy that meets the criteria set forth by the agencies in 1 

and 2 above. 

1.37.2 The DCBA shall certify that a DVBE is currently certified by the State of 

California, by the U.S. Department of Veteran Affairs, or is determined by 

the DCBA’ inclusion policy that meets the criteria set forth by the agencies 

in Section 1.37.1, 1 or 2 above. 

1.37.3 Certified DVBEs may only request the preference in each of their Work 

Order Bid responses and may not request the preference unless the 

certification process has been completed and certification is affirmed. 

Businesses must complete and submit the Request for Preference 
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Program Consideration with each Work Order Bid response and submit a 

letter of certification from the DCBA with their bid. 

1.37.4 Information about the State's DVBE certification regulations is found in the 

California Code of Regulations, Title 2, Subchapter 8, Section 1896 et seq., 

and is also available on the California Department of General Services 

Office of Disabled Veteran Business Certification and Resources Website 

at https://caleprocure.ca.gov/pages/sbdvbe-index.aspx 

1.37.5 Information on the Department of Veteran Affairs SDVOSB certification 

regulations is found in the Code of Federal Regulations, 38CFR 74 and is 

also available on the Department of Veterans Affairs Website at: 

https://www.va.gov/osdbu/. 

 

1.38 TIME OFF FOR VOTING 
 The Contractor shall notify its employees, and shall require each subcontractor to 

notify and provide to its employees, information regarding the time off for voting 

law (Elections Code Section 14000).  Not less than 10 days before every statewide 

election, every Contractor and subcontractors shall keep posted conspicuously at 

the place of work, if practicable, or elsewhere where it can be seen as employees 

come or go to their place of work, a notice setting forth the provisions of  

Section 14000. 

 

1.39 VENDOR’S ACKNOWLEDGEMENT OF COUNTY’S COMMITMENT TO ZERO 

 TOLERANCE POLICY OF HUMAN TRAFFICKING 
 On October 4, 2016, the Los Angeles County Board of Supervisors approved a 

motion taking significant steps to protect victims of human trafficking by 

establishing a zero tolerance policy on human trafficking. The policy prohibits 

Vendors engaged in human trafficking from receiving contract awards or 

performing services under a County contract. 

Vendors are required to complete Form P-13, Zero Tolerance Policy on Human 

Trafficking Certification, Appendix B, Required Forms, certifying that they are in 

full compliance with the County’s Zero Tolerance Policy on Human Trafficking 

https://caleprocure.ca.gov/pages/sbdvbe-index.aspx
https://www.va.gov/osdbu/
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provision as defined in Section 8.53, Compliance with County’s Zero Tolerance 

Policy on Human Trafficking, Appendix A, Sample Master Agreement.  Further, 

contractors are required to comply with the requirements under said provision for 

the term of any Master Agreement awarded pursuant to this solicitation 

 
1.40  DEFAULT METHOD OF PAYMENT: DIRECT DEPOSIT OR ELECTRONIC 

FUNDS TRANSFER 
  1.40.1 The County, at its sole discretion, has determined that the most efficient 

 and secure default form of payment for goods and/or services provided 

 under an agreement/contract with the County  shall be Electronic Funds 

 Transfer (EFT) or direct deposit, unless an alternative method of 

 payment is deemed appropriate by the Auditor-Controller (A-C). 

1.40.2 Upon  contract  award  or  at  the  request  of  the  A-C  and/or  the  

contracting department,  the  Contractor  shall  submit a direct deposit 

authorization request with banking and vendor information,  and any other 

information that the A-C determines is reasonably necessary to process 

the payment and comply with all accounting, record keeping, and tax 

reporting requirements. 

1.40.3  Any provision  of law, grant,  or funding  agreement  requiring  a specific 

form or method  of  payment  other  than  EFT  or  direct  deposit   shall  

supersede  this requirement with respect to those payments. 

1.40.4 Upon  contract  award  or  at  any  time during  the  duration  of the  

agreement/contract, a Contractor may submit a written request for an 

exemption to this requirement. The A-C, in consultation with the contracting 

department(s), shall decide whether to approve exemption requests. 

 

1.41  VENDOR’S ACKNOWLEDGEMENT OF COUNTY’S COMMITMENT TO FAIR 

CHANCE EMPLOYMENT HIRING PRACTICES  

On May 29, 2018, the Los Angeles County Board of Supervisors approved a Fair 

Chance Employment Policy in an effort to remove job barriers for individuals with 

criminal records. The policy requires businesses that contract with the County to 
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comply with fair chance employment hiring practices set forth in California 

Government Code Section 12952, Employment Discrimination: Conviction History 

(Section 12952). 

 

Contractors are required to complete Form P-16, Compliance with Fair Chance 

Employment Hiring Practices Certification in Appendix B, Required Forms, 

certifying that they are in full compliance with Section 12952, as indicated in the 

Master Agreement.  Further, contractors are required to comply with the 

requirements under Section 12952 for the term of any contract awarded pursuant 

to this solicitation.   
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2.0   INSTRUCTIONS TO VENDORS 
This Section contains key project dates and activities as well as instructions to 

Vendors in how to prepare and submit their Statement of Qualifications (SOQ).  
 
2.1 COUNTY RESPONSIBILITY 
 The County is not responsible for representations made by any of its officers or 

employees prior to the execution of the Master Agreement unless such 

understanding or representation is included in the Master Agreement. 

 

2.2 TRUTH AND ACCURACY OF REPRESENTATIONS 
 False, misleading, incomplete, or deceptively unresponsive statements in 

connection with an SOQ shall be sufficient cause for rejection of the SOQ.  The 

evaluation and determination in this area shall be at the Director’s sole judgment 

and his/her judgment shall be final.  

 

2.3  RFSQ TIMETABLE 
 The timetable for this RFSQ is as follows: 

 
EVENT 

 
DATE/TIME 

 
Release of RFSQ 

 
April 16, 2020 

 
Request for Solicitation 
Requirements Review Due 

 
 

April 30, 2020 
 
 
Written Questions Due 

 
April 30, 2020, 5:00 p.m.,  

Pacific Standard Time (PST) 
 
 
Questions and Answers Released 

 
 

May 7, 2020 
 
SOQs Due 

 
May 14, 2020, 2:00 p.m., PST 

  
 SOQ’s due by May 14, 2020, 2:00 p.m., PST for initial qualification.  The 

County will continue to accept SOQ’s throughout the term of the Master 

Agreement.  
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2.4  SOLICITATION REQUIREMENTS REVIEW 
 Any person or entity may seek a Solicitation Requirements Review by submitting 

Appendix C, Transmittal Form to Request a Solicitation Requirements Review, to 

the Department conducting the solicitation as described in this Section.  A request 

for a Solicitation Requirements Review may be denied, in the Department’s sole 

discretion, if the request does not satisfy all of the following criteria:   

1. The request for a Solicitation Requirements Review is made within ten 

business days of the issuance of the solicitation document; 

2. The request includes documentation (e.g., letterhead, business card, etc.), 

which identifies the underlying ability of the person or entity to submit a SOQ; 

3. The request itemizes in appropriate detail, each matter contested and factual 

reasons for the requested review; and 

4. The request asserts that either: 

a. application of the minimum requirements, evaluation criteria and/or 

business requirements unfairly disadvantages the person or entity; or, 

b. due to unclear instructions, the process may result in the County not 

receiving the best possible responses from prospective Vendors. 

The Solicitation Requirements Review shall be completed and the Department’s 

determination shall be provided to the requesting person or entity, in writing, within 

a reasonable time prior to the SOQ due date.   

 
2.5 VENDORS’ QUESTIONS 
 Vendors may submit written questions regarding this RFSQ by e-mail to the 

individual identified below.  All questions must be received by April 30, 2020,  
5:00 p.m., PST.   All questions, without identifying the submitting company, will be 

compiled with the appropriate answers and issued as an addendum to the RFSQ.   

 When submitting questions, please specify the RFSQ section number, paragraph 

number, page number and quote the language that prompted the question.  This 

will ensure that the question can be quickly found in the RFSQ.  County reserves the 

right to group similar questions when providing answers. 
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Questions may address concerns that the application of minimum requirements, 

evaluation criteria and/or business requirements would unfairly disadvantage 

Vendors or, due to unclear instructions, may result in the County not receiving the 

best possible responses from Vendor.  Questions should be addressed to:  

 

Angelica Vicente, Administrative Services Manager I 

AVicente@bh.lacounty.gov 

 

2.6 PREPARATION AND FORMAT OF THE SOQ 
 All SOQ’s must be bound and submitted in the prescribed format.  Any SOQs that 

deviates from this format may be rejected without review at the County’s sole 

discretion.  All SOQs and documents shall be type written in the English language 

and prepared using at least a 10 point font.   

2.6.1 Cover Page  
Vendor shall identify the RFSQ by title, firm’s name and address, and the 

name, telephone number, fax number, and e-mail address of the person 

authorized to make representations for the Vendor and commit the Vendor to 

a Contract.  

2.6.2 Executive Summary  
 Vendor shall provide a summary of its SOQ including a broad understanding 

of the Vendor’s approach, qualifications, experience and staffing.  

2.6.3 Table of Contents  
 The Table of Contents must be a comprehensive listing of material included 

in the SOQ.  This section must include a clear definition of the material, 

identified by sequential page numbers and by section reference numbers. 

2.6.4 Vendor’s Qualifications  
Demonstrate that the Vendor’s organization has the experience to perform 

the required services.  Include the following: 

• Attach and list the staff member of your organization who holds degree(s) 

required for this RFSQ; 

• Number of full-time workers employed; and 

mailto:AVicente@bh.lacounty.gov
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• Description of size and organizational structure of firm.  

2.6.5 Required Forms  
 Include all forms identified in Appendix B – Required Forms: 

1. Form P-1 - Vendor’s Organization Questionnaire/Affidavit and CBE 

Information   
The Vendor shall complete, sign and date the Vendor’s Organization 

Questionnaire/Affidavit (Form P-1).  The person signing the form must 
be authorized to sign on behalf of the Vendor and to bind the 
applicant in a Contract. 
Taking into account the structure of the Vendor’s organization, Vendor 

shall determine which of the below referenced supporting documents the 

County requires.  If the Vendor’s organization does not fit into one of these 

categories, upon receipt of the SOQ or at some later time, the County 

may, in its discretion, request additional documentation regarding the 

Vendor’s business organization and authority of individuals to sign 

Contracts. 

If the below referenced documents are not available at the time of SOQ 

submission, Vendors must request the appropriate documents from the 

California Secretary of State and provide a statement on the status of the 

request. 

Required Support Documents: 
Corporations or Limited Liability Company (LLC): 
The Vendor must submit the following documentation with the SOQ:   

(1) A copy of a “Certificate of Good Standing” with the state of   

incorporation/organization. 

(2) A conformed copy of the most recent “Statement of Information” as 

filed with the California Secretary of State listing corporate officers or 

members and managers. 

Limited Partnership: 
The Vendor must submit a conformed copy of the Certificate of Limited 

Partnership or Application for Registration of Foreign Limited Partnership 



INSTRUCTIONS TO VENDORS 
 

RFSQ, As-Needed Harbor Engineering and Architectural Design Consultants Page 33 
April 2020  
 

 

as filed with the California Secretary of State, and any amendments.   

Pending Litigation and Judgments 
Identify by name, case and court jurisdiction any pending litigation in 

which Vendor is involved, or judgments against Vendor in the past five 

years.  Provide a statement describing the size and scope of any pending 

or threatening litigation against the Vendor or principals of the Vendor.  

Failure to submit or fully completed this request may be grounds for 

disqualification.   
 

2. Form P-2 - Prospective Contractor List of Contracts   
Complete the Prospective Contractor List of Contracts (Form P-2).  The 

listing must include all contracts with public entities for the last three years.  

Use additional sheets if necessary. 
 

3.  Form P-3 - Prospective Contractor List of Terminated Contracts  
Complete the Prospective Contractor List of Terminated Contracts (Form 

P-3).  The listing must include contracts terminated within the past three 

years with a reason for the termination. 
 

4.  Form P-4 -  Vendor’s Staffing and Work Plan  

Vendor shall submit a Staffing and Work Plan (Form P-4) with a listing of 

staff who will be providing the Master Agreement services, including the 

following: 

• Resumes of Vendor and Vendor’s staff, including experience of key 

employees who will be responsible for planning, supervising and 

inspecting the work for the Master Agreement;  

• A narrative discussion of Vendor’s approach to the services to be 

provided and how the experience of Vendor’s staff is specifically 

related to the services Vendor is qualifying for as described in Exhibit 

E, Master Agreement Categories; 
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• Vendor and/or Vendor’s staff’s attached required registration, license 

or project, specifically: 

o Engineering Services:  Valid certification of registration as a 

Professional Engineer issued by the California State Board of 

Registration for Professional Engineers; 

o Architectural and/or Landscape Architectural Design Services:  

Valid California registration/license; 

o Planning and Other Design Services:  Sample and description of 

a design project in a marine environment in process and/or 

completed within the last 10 years. 
 

5. Form P-5 - Vendor’s Qualifications/Business and Financial Summary 

Vendor shall demonstrate that its organization has the experience and 

capability to perform the required services.  The following must be 

included: 

A.  Proposer’s Background and Experience 

• A summary of relevant background information that the Vendor 

meets the minimum mandatory qualifications stated in Sub-

paragraph 1.4, including:  
o Qualifying under category Engineering Services, Vendor’s 

five years of demonstrated professional harbor and/or coastal 

engineering experience within the last ten years; 
o Qualifying under category Architectural and/or Landscape 

Architectural Design Services, Vendor’s five years of 

demonstrated professional architectural and landscape 

architectural experience in design projects in a coastal region 

within the last ten years; 
o Qualifying under category Planning and Other Design 

Services, Vendor’s five years of demonstrated experience in the 

professional categories of urban planning, graphic design or 

industrial design. 
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• Number of full-time workers employed; 

• Description of size and organizational structure of firm; and 

• Vendor’s proof of insurability of insurance requirements set forth in 

Appendix A, Sample Master Agreement, Sub-paragraphs 8.23 and 

8.24, or letter from a qualified insurance carrier may be submitted 

with the SOQ indicating a willingness to provide the required 

coverage should the Vendor be awarded a Work Order.   
B.  Proposer’s References 

Vendor shall provide a listing of all contracts performed within the last 

five years, including County and other governmental entities. Failure 

to document the years of experience as required in accordance with 

the Mandatory Minimum Requirements stated in RFSQ Sub-

paragraph 1.4 may be grounds for disqualification. County reserves 

the right to contact any reference of Proposer, listed or not listed. The 

submission of references shall constitute permission by the Proposer 

for the Department to check, verify, and have certified all information 

contained in such statements.  

It is the Vendor’s sole responsibility to ensure that the firm’s name and 

point of contact’s name, title, phone number and email address for 

each reference is accurate. Vendor’s references listed on Form P-2 

will be evaluated based on the information provided by the telephone 

contact. At the Director’s discretion, negative references may result in 

Vendor not being recommended for award of Master Agreement. 

County may disqualify a Vendor if: 

➢ References fail to substantiate Vendor’s description of the services 

provided;  

➢ References fail to support that Vendor has a continuing pattern of 

providing capable, productive and skilled services;  

➢ The Department is unable to reach the point of contact with 

reasonable effort (8:00 a.m. to 5:00 p.m., Monday through 

Thursday). It is the Vendor’s sole responsibility to inform the point 
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of contact of the working hours when the reference checks will 

occur. False statements may be cause for disqualification or 

debarment.  
 

6.  Form P-6 - Vendor’s Quality Control Plan  
Vendor shall complete a comprehensive Quality Control Plan (Form P-6) 

to be utilized by the Vendor as a self-monitoring tool to ensure the required 

services are provided.    
 

7. Form P-7 -  Vendor’s EEO Certification 
The Vendor shall complete and sign the Vendor’s EEO Certification (Form 

P-7) and submit it as part of the SOQ. 
 

8. Form P-8 - Vendor Employee Jury Service Program Certification 
Form and Application for Exemption  
Vendor shall complete and sign the Vendor Employee Jury Service 

Program Certification Form and Application for Exception (Form P-8).  
 

9.  Form P-9 - Certification of No Conflict of Interest  
Vendor shall complete and sign the Certification of No Conflict of Interest 

Form (Form P-9).   
 

10. Form P-10 - Attestation of Willingness to Consider GAIN/GROW 
Participants 
Vendors shall complete and sign the Attestation of Willingness to 

Consider GAIN/GROW Participants Form (Form P-10).   
 

11. Form P-11 - Familiarity with the County Lobbyist Ordinance 
Certification 

 Vendor shall complete and sign the Familiarity with the County Lobbyist 

Ordinance Certification (Form P-11).   
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12. Form P-12 - Request for Preference Program Consideration  
 The Vendor shall complete and sign the Request for Preference Program 

Consideration (Form P-12) if requesting one of the County’s preference 

programs.  Preference may not be considered without the 
appropriate certification attached to Form P-12. 

 

13. Form P-13 - Vendor’s Acknowledgement of County’s Commitment 
to Zero Tolerance Policy on Human Trafficking -  

 Complete (Form P-13), Zero Tolerance Policy on Human Trafficking 

Certification, certifying that Vendor is in full compliance with the County’s 

Zero Tolerance Policy on Human Trafficking provision as defined in 

Section 1.39, Compliance with County’s Zero Tolerance Policy on 

Human Trafficking of this RFSQ. 
 

14. Form P-14 - Certification of Compliance with the County’s Defaulted 

Property Tax Reduction Program  
 Vendor shall complete and return the Certification of Compliance with the 

County’s Defaulted Property Tax Reduction Program.   
 

15. Form P-15 - Contractor’s Administration  
 The Vendor shall complete Contractor’s Administration (Form P-15), and 

designate the Contract Representative, who shall be responsible for 

overall management and coordination of Contract work and any 

authorized officials of the Contractor.  
 

16. Form P-16 - Compliance with Fair Chance Employment Hiring 
Practices Certification  

 Complete Form P-16, Fair Chance Employment Hiring Practices 

Certification, certififying compliance with fair chance employment hiring 

practices as defined in Section 1.41 of the RFSQ. 
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17. Form P-17 - Vendor’s Certification of Compliance with County’s 

Master Agreement Provision Re Employee Conflicts  
Vendor shall complete and sign the Certification of Compliance with 

County’s Master Agreement Provision Re Employee Conflicts (Form  

P-17). 
 

 Signature Page of Master Agreement  
Vendor shall sign and include the signature page of the Master Agreement 

with its SOQ submittal. 
 

Acknowledgement of Addenda Received 
Vendor shall acknowledge any addenda received in accordance with 

Section 1.7 of the RFSQ. 
 

2.7 SOQ SUBMISSION 
 THE DEADLINE FOR RECEIPT OF THE SOQ IS May 14, 2020,  

2:00 p.m. 
 The SOQ must be emailed, in PDF format, by the deadline date and time and 

delivered as follows: 

• Email SOQs to: Contracts@bh.lacounty.gov 

• Email shall include the heading: AS-NEEDED HARBOR ENGINEERING 

AND ARCHITECTURAL DESIGN CONSULTING SERVICES RFSQ 
 

It is the sole responsibility of the submitting Vendor to ensure that its SOQ is 
delivered before the submission deadline identified in subparagraph 2.3.  
Submitting Vendors shall bear all risks associated with delays in delivery by 
any person or entity.  No facsimile (fax) or mailed (USPS mail, FedEx, etc.) 
copies will be accepted. 

 

2.8 SOQ WITHDRAWALS 
 The Vendor may withdraw its SOQ at any time prior to the date and time which is 

set forth herein as the deadline for acceptance of SOQs, upon written request for 

mailto:DBHContracts@bh.lacounty.gov
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same to the Director of the Department. 

 

2.9 ACCEPTANCE OF TERMS AND CONDITIONS OF MASTER AGREEMENT 
 Vendors understand and agree that submission of the SOQ constitutes 

acknowledgment and acceptance of, and a willingness to comply with, all terms 

and conditions of Appendix A, Sample Master Agreement.  
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3.0 SOQ REVIEW/SELECTION QUALIFICATION PROCESS 
3.1 REVIEW PROCESS 

SOQs will be subject to a detailed review by qualified County staff.  The review 

process will include the following steps: 

3.1.1 Adherence to Minimum Mandatory Qualifications 
County shall review the Vendor’s Organization and Questionnaire/Affidavit 

and CBE Information and Business Summary, Forms P-1 and P-5 of 

Appendix B, Required Forms, and determine if the Vendor meets the 

minimum mandatory qualifications as outlined in Sub-paragraph 1.4 of this 

RFSQ. 

Failure of the Vendor to comply with the minimum qualifications may 

eliminate its SOQ from any further consideration.  The Department may 

elect to waive any informality in an SOQ if the sum and substance of the 

SOQ is present. 

3.1.2 Vendor’s Qualifications  
County’s review shall include the following: 

• Vendor’s Background and Experience as provided in Forms P-1 and 

P-5 of the SOQ. 

• Vendor’s References as provided in Form P-6 of the SOQ.  The 

review will include verification of references submitted, a review of the 

County’s Contract Database, if applicable, reflecting past 

performance history on County contracts, and a review of terminated 

contracts. 

• A review to determine the magnitude of any pending litigation or 

judgments against the Vendor as provided in Section 2.6.5, Vendor’s 

Organization Questionnaire/Affidavit (Form P-1). 

3.1.3 Required Forms 
 All forms identified in Section 2.6.5 and included in Appendix B must be 

submitted with the SOQ. 

3.1.4 Proof of Insurability 
Review the proof of insurability provided in the SOQ. 
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3.1.5 Proof of Licenses 
 Review the proof of licenses provided in the SOQ. 
 

3.2 DISQUALIFICATION REVIEW 
 An SOQ may be disqualified from consideration because a Department 

determined it was non-responsive at any time during the review/evaluation 

process.  If a Department determines that an SOQ is disqualified due to non-

responsiveness, the Department shall notify the Vendor in writing. 

 Upon receipt of the written determination of non-responsiveness, the Vendor may 

submit a written request for a Disqualification Review within the timeframe 

specified in the written determination. 

 A request for a Disqualification Review may, in the Department’s sole discretion, 

be denied if the request does not satisfy all of the following criteria: 

1. The request for a Disqualification Review is submitted timely (i.e., by the date 

and time specified in the written determination); and 

2. The request for a Disqualification Review asserts that the Department’s 

determination of disqualification due to non-responsiveness was erroneous 

(e.g. factual errors, etc.) and provides factual support on each ground asserted 

as well as copies of all documents and other material that support the 

assertions. 

The Disqualification Review shall be completed and the determination shall be 

provided to the requesting Vendor, in writing, prior to the conclusion of the 

evaluation process. 
 

3.3 SELECTION/QUALIFICATION PROCESS 
 The Department will generally select Vendors that have experience in providing a 

broad range of as-needed harbor engineering and architectural design consultant 

services.  However, in order to ensure the Department has a varied pool of 

qualified Contractors, the Department may execute Master Agreements with 

Vendors that provide a more narrow scope of services in highly specialized areas. 
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3.4 MASTER AGREEMENT AWARD 
 Vendors who are notified by the Department that they appear to have the 

necessary qualifications and experience (i.e., they are qualified) may still not be 

recommended for a Master Agreement if other requirements necessary for award 

have not been met.  Other requirements may include acceptance of the terms and 

conditions of the Master Agreement, and/or satisfactory documentation that 

required insurance will be obtained.  Only when all such matters have been 

demonstrated to the Department’s satisfaction can a Vendor, which is otherwise 

deemed qualified, be regarded as “selected” for recommendation of a Master 

Agreement. 
 

 The Department will execute Board of Supervisors-authorized Master Agreements 

with each selected vendor.  All Vendors will be informed of the final selections. 
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RECITALS 

This Master Agreement and Exhibits made and entered into this _____ day of ______, 

20__ by and between the County of Los Angeles, Department of Beaches and Harbors 

hereinafter referred to as County and ________________, hereinafter referred to as 

Contractor, to provide As-Needed Harbor Engineering and Architectural Design 

Consultants. 

WHEREAS, the County may contract with private businesses for As-Needed Harbor 

Engineering and Architectural Design Consultants when certain requirements are met; 

and 

WHEREAS, the Contractor is a private firm specializing in providing As-Needed Harbor 

Engineering and Architectural Design Consultants; and 

WHEREAS, this Master Agreement is therefore authorized under California Codes, 

Government Code Section 31000 which authorizes the Board of Supervisors to contract 

for special services; and   

WHEREAS, the Board of Supervisors has authorized the Director of the Department of 

Beaches and Harbors or authorized designee to execute and administer this Master 

Agreement. 

NOW THEREFORE, in consideration of the mutual covenants contained herein, and for 

good and valuable consideration, the parties agree to the following: 

1.0 APPLICABLE DOCUMENTS 
Appendices A and B, and Exhibits A, B, C, D and E are attached to and form a part 

of this Master Agreement.  In the event of any conflict or inconsistency in the 

definition or interpretation of any word, responsibility, schedule, or the contents or 

description of any task, deliverable, goods, service, or other work, or otherwise 
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between the base Master Agreement, Appendix B and the Exhibits, or between 

Exhibits, such conflict or inconsistency shall be resolved by giving precedence first 

to the Master Agreement and then to the Exhibits. 

 

This Master Agreement, Appendix B and the Exhibits hereto constitute the 

complete and exclusive statement of understanding between the parties, and 

supersedes all previous Master Agreements, written and oral, and all 

communications between the parties relating to the subject matter of this Master 

Agreement.  No change to this Master Agreement shall be valid unless prepared 

pursuant to Section 8.1 – Change Notices and Amendments and signed by both 

parties. 

 

2.0 DEFINITIONS 
 The headings herein contained are for convenience and reference only and are 

not intended to define the scope of any provision thereof.  The following words as 

used herein shall be construed to have the following meaning, unless otherwise 

apparent from the context in which they are used. 

Board, Board of Supervisors - The Board of Supervisors of Los Angeles County. 

Business Days - The Department’s business days are Monday through Thursday, 

7:00 a.m. to 6:00 p.m. 

Chief Deputy - The Chief Deputy of the Department.  

Contractor - The Vendor whose SOQ is accepted by the Board of Supervisors for 

performance of the Master Agreement. 

Contract Administrator (CA) - The Chief of the Planning Division of the 

Department or authorized representative. 

Contractor’s Representative - The person designated by the Vendor to represent 

the Vendor in matters related to performance of the Master Agreement. 

County - The County of Los Angeles. 

County Counsel - The Los Angeles County office of the County Counsel.  

Department - The Los Angeles County Department of Beaches and Harbors. 

Director - The Director of the Department. 
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Design Control Board - A five-member body appointed by the Board of 

Supervisors with authority to review and approve architectural design and plans 

and specifications for construction in Marina del Rey. 

Master Agreement - County’s standard agreement executed between County and 

individual Contractors, which sets forth the terms and conditions for the issuance 

and performance of, and otherwise governs, subsequent Work Orders.   

Request for Statement of Qualifications (RFSQ) - Solicitation based on 

establishing a pool of qualified vendors to provide services through Master 

Agreements. 

Small Craft Harbor Commission - A five-member advisory body appointed by 

the Board of Supervisors with responsibility for making recommendations 

concerning Marina del Rey’s planning, financing, development, operations, leasing 

policies, rules and regulations and other matters. 

Statement of Qualifications (SOQ) - A Vendor’s response to an RFSQ. 

Statement of Work - A written description of tasks and/or deliverables desired by 

County for a specific Work Order. 

Subcontractor - A person, partnership, company, corporation, or other 

organization furnishing supplies or services of any nature, equipment, or materials 

to the Contractor(s), at any tier, under oral or written agreement. 

Vendor(s) - The Vendor(s) whose SOQ is accepted by the Board of Supervisors 

for performance of the Master Agreement. 

Work Order - A subordinate agreement executed wholly within and subject to the 

provisions of this Master Agreement, for the performance of tasks and/or provision 

of deliverables as described in a specification or a Statement of Work.  Each Work 

Order shall result from bids, solicited by and tendered to County, by qualified 

Contractors.  No work shall be performed by Contractors except in accordance 

with validly bid and executed Work Orders.  
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3.0 WORK 
3.1 Pursuant to the provisions of this Master Agreement, the Contractor shall 

fully perform, complete and deliver on time, all tasks, deliverables, services 

and other work as set forth herein. 

3.2 Work Orders shall generally conform to Exhibit A, which describes work to 

be performed on a fixed price per deliverable basis as determined by the 

County.  Each Work Order shall include an attached Statement of Work, 

which shall describe in detail the particular project and the work required for 

the performance thereof.  Payment for work shall be on an hourly basis and 

subject to the Total Maximum Compensation specified in each individual 

Work Order. 

3.3 County procedures for issuing and executing Work Orders are set forth in 

this Section 3.0.  Upon determination by the County, requested As-Needed 

Harbor Engineering and Architectural Design Consultants will be utilized 

first by issuing a Work Order containing a Statement of Work to Qualified 

Contractors in the Category being solicited on the basis of demonstrated 

qualifications as set forth in the Contractor’s Statement of Qualifications 

and/or other additional materials, if requested by the County.  Once 

selected, the Qualified Contractor shall submit a bid to the County within the 

timeframe specified in the Work Order.  Failure of Contractor to provide a 

bid within the specified timeframe may disqualify Contractor for that 

particular Work Order.  It is understood by Contractor that County’s process 

to award work may have the effect that no Work Orders are awarded to 

some Master Agreement Qualified Contractors. 

3.4 The County shall, upon completion of evaluation, negotiate a fair and 

reasonable fee with the Qualified Contractor pursuant to applicable laws, 

including California Government Code Sections 4526-4529.5.  If the County 

and the Qualified Contractor fail to negotiate a fee for service, or if the 

Qualified Contractor declines the opportunity to submit a bid, the County 

shall issue a Work Order solicitation to the next Qualified Contractor on the 
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basis of demonstrated qualifications until a selection is made.  County shall 

select bids that it deems to be in the overall best interest of the County. 

3.5 County reserves the right to match potential projects and needs to firms 

based on performance, scheduling, workload distribution, community 

familiarity, past project performance and other factors, in the County’s sole 

discretion, on a case-by-case basis. 

 3.6 If Contractor provides any task, deliverable, service, or other work to County 

that utilizes other than approved Contractor personnel, and/or that goes 

beyond the Work Order expiration date, and/or that exceeds the Total 

Maximum Compensation as specified in the Work Order as originally written 

or modified in accordance with Sections 4.3 or 8.1, these shall be gratuitous 

efforts on the part of Contractor for which Contractor shall have no claim 

whatsoever against County.  

 3.7 County estimates that selection of a Contractor awarded a bid for requested 

services shall occur within seven (7) business days, unless otherwise stated 

in the Work Order.  Following selection, all Contractors selected must be 

available to meet with the Department on the starting date specified in the 

Work Order.  Inability of Contractor to comply with such commencement 

date may be cause for disqualification of Contractor from the particular Work 

Order as determined in the sole discretion of the Department’s Contract 

Administrator or authorized designee. 

 3.8 County reserves the right, in its sole discretion, to cancel a Work Order 

solicitation at any point in the Work Order solicitation process.  At no time 

will any Qualified Contractor be reimbursed for any cost associated with its 

participation in a canceled Work Order solicitation. 

 3.9 Contractor shall be responsible for monitoring any excess hours worked 

resulting in charges exceeding any total maximum amounts stated on the 

face of a Work Order it has submitted in response to a Work Order 

solicitation.  County is not responsible for any payments in excess of the 

Work Order amount issued unless the Work Order was amended in 
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accordance with Section 8.1.6.  A Notice to Proceed must be issued by the 

Department prior to commencement of any work. 

 3.10 In the event Contractor defaults three times under Sub-Paragraph 3.7 within 

a given County fiscal year, then County may terminate this Master 

Agreement pursuant to Section 8.42, Termination for Default.                   

 

4.0 TERM OF MASTER AGREEMENT 
 4.1 Initial Term 
  This Master Agreement is effective upon the date of its execution by the 

Director or his/her designee as authorized by the Board of Supervisors.  

This Master Agreement shall expire on June 30, 2023 unless sooner 

extended or terminated, in whole or in part, as provided herein. 

 4.2 Four One-Year Extension Options 
  If the Director of the County’s Department of Beaches and Harbors (the 

“Director”) determines that it is in the best interest of the County to do so, 

he may grant up to four one-year extensions of the Contract term.  The 

Director may exercise the first option by notifying the Contractor in writing 

before the Contract expiration date.  The Director may exercise the 

subsequent option years by notifying the Contractor in writing before the 

expiration of the preceding optional Contract Year.    Each such option and 

extension shall be exercised at the sole discretion of the Director or his 

designee. 

  The County maintains databases that track/monitor contractor performance 

history.  Information entered into such databases may be used for a variety 

of purposes, including without limitation determining whether the County will 

exercise a Contract term extension option. 

 4.3 Extension to Complete Work Orders 
  The Director may extend the Master Agreement term or any optional 

Contract Year on a month-to-month basis subject to the Master 

Agreement’s terms and conditions, but only to allow the contractor to 

complete a Work Order approved before the expiration of the Master 
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Agreement term or optional Contract Year.  Such extensions are further 

subject to the availability of funds in the Department’s budget.  Up to 12 

such one-month extensions may be granted, which shall be effective only if 

executed in writing by the Director or Chief Deputy.   

 4.4 Contractor to Notify County when it is within Six Months from 
Expiration of Term 

  The Contractor shall notify the County’s Department of Beaches and 

Harbors (the “Department”) when this Master Agreement is within six (6) 

months from the expiration of the term as provided for hereinabove.  Upon 

occurrence of this event, Contractor shall send written notification to the 

Department. 

 

5.0 CONTRACT SUM       

5.1 Contractor shall not be entitled to any payment by County under this Master 

Agreement except pursuant to validly executed and satisfactorily performed 

Work Orders.  In each year of this Master Agreement, the total of all 

amounts actually expended by County hereunder (“maximum annual 

expenditures”) may not exceed amounts allocated to the Department by the 

County Board of Supervisors in their approved budgets.  The County has 

sole discretion to expend some, all or none of such budgeted amounts.  The 

sum of such annual expenditures for the duration of the Master Agreement 

is the Contract Sum.  The County may, at its discretion, expend any portion, 

all or none of the Contract Sum.  However, aggregate annual payments for 

as-needed harbor engineering and architectural design consultant services 

may exceed the Contract Sum to the extent that another County 

department, a lessee or other third party is obligated to reimburse the 

Department of Beaches and Harbors and/or County for its as-needed 

harbor engineering and architectural design consultant services, except that 

such work performed must be limited to Marina del Rey and/or beaches 

owned, controlled or managed by Los Angeles County.    
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 5.2 The Contractor shall not be entitled to payment or reimbursement for any 

tasks or services performed, nor for any incidental or administrative 

expenses whatsoever incurred in or incidental to performance hereunder, 

except as specified herein.  Assumption or takeover of any of the 

Contractor’s duties, responsibilities, or obligations, or performance of same 

by any entity other than the Contractor, whether through assignment, 

subcontract, delegation, merger, buyout, or any other mechanism, with or 

without consideration for any reason whatsoever, shall occur only with the 

County’s express prior written approval. 

 5.3 Increase of Master Agreement Sum by Director 
  Notwithstanding Section 5.1, the Director may increase the maximum 

amount payable under all Work Orders issued on this Master Agreement 

(as authorized by the Board of Supervisors) up to 10 percent in any year of 

the Master Agreement or any extension period to cover needed, increased 

services in the scope of the Master Agreement, subject to the availability of 

funds in the Department’s budget.  Such increases shall not be cumulative. 

 5.4 No Payment for Services Provided Following Expiration/Termination 
of Master Agreement 

  Contractor shall have no claim against County for payment of any money or 

reimbursement, of any kind whatsoever, for any service provided by 

Contractor after the expiration or other termination of this Master 

Agreement.  Should Contractor receive any such payment it shall 

immediately notify County and shall immediately repay all such funds to 

County. Payment by County for services rendered after 

expiration/termination of this Master Agreement shall not constitute a waiver 

of County’s right to recover such payment from Contractor.  This provision 

shall survive the expiration or other termination of this Master Agreement. 

 5.5 Invoices and Payments 
  The Contractor shall invoice the County only for providing the tasks, 

deliverables, goods, services and other work as specified in an assigned 

Work Order issued under this Master Agreement. 
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  Payment for all work shall be subject to the Total Maximum Compensation 

specified in each Work Order less any amounts assessed in accordance 

with Section 8.25, Liquidated Damages. 

  Contractor shall be paid only for the tasks, deliverables, goods, services 

and other work approved in writing by the County.  If the County does not 

approve work in writing, no payment shall be due to the Contractor for that 

work.  County shall not pay Contractor for any overtime premiums, travel 

expenses, meals, lodging, holidays, vacation, sick leave, per diem, or 

miscellaneous expenses, etc.  

  5.5.1 Submission of Invoices 
 The Contractor shall submit its invoice to the Department by the 15th 

of the month following the month work was performed.  The 

Contractor shall submit two copies of each invoice.  Each invoice 

submitted shall identify: 

• County Master Agreement Number; 

• Itemized dates, hours and work performed; 

• Name of the Work Order; 

• Description of work performed; 

• Name of person who performed the work; 

• Hourly rate for person performing the work; and 

• Total amount of invoice. 

  5.5.2 Invoice Content 
 The period of performance specified in Contractor’s invoice(s) must 

coincide with the period of performance specified in the applicable 

Work Order.   

5.5.3 Local Small Business Enterprises - Prompt Payment Program  
 Certified Local SBEs will receive prompt payment for services they 

provide to County departments.  Prompt payment is defined as 15 

calendar days after receipt of an undisputed invoice.  
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5.5     Default Method of Payment: Direct Deposit or Electronic Funds 
Transfer  
5.5.1  The County, at its sole discretion, has determined that the most 

efficient and secure default form of payment for goods and/or 

services provided under an agreement/ contract with the County 

shall be Electronic Funds Transfer (EFT) or direct deposit, unless an 

alternative method of payment is deemed appropriate by the Auditor-

Controller (A-C). 

5.5.2  The Contractor shall submit a direct deposit authorization request via 

the website https://directdeposit.lacounty.gov with banking and 

vendor information, and any other information that the A-C 

determines is reasonably necessary to process the payment and 

comply with all accounting, record keeping, and tax reporting 

requirements. 

5.5.3  Any provision of law, grant, or funding agreement requiring a specific 

form or method of payment other than EFT or direct deposit shall 

supersede this requirement with respect to those payments. 

5.5.4  At any time during the duration of the agreement/contract, a 

Contractor may submit a written request for an exemption to this 

requirement.  Such request must be based on specific legal, 

business or operational needs and explain why the payment method 

designated by the A-C is not feasible and an alternative is necessary.  

The A-C, in consultation with the contracting department(s), shall 

decide whether to approve exemption requests. 

 

6.0 ADMINISTRATION OF MASTER AGREEMENT - COUNTY 
 A listing of all County Administration referenced in the following sub-paragraphs is 

designated in Appendix G.  The County shall notify the Contractor in writing of any 

change in the names or addresses shown. 

 

 

https://directdeposit.lacounty.gov/
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 6.1 County’s Master Agreement Program Director (MAPD) 
6.1.1 The MAPD has the authority to negotiate, recommend all changes to 

this Master Agreement, and resolve disputes between the 

Department and Contractor.  The MAPD is the approving authority 

for individual Work Order solicitations and executions.  The MAPD, 

or authorized designee, shall prepare and issue Work Orders and 

any amendments thereto. 

6.2 County’s Contract Administrator 
 6.2.1 The responsibilities of the Contract Administrator include: 

• Ensuring that the technical standards and task requirements 

articulated in the individual Work Order are satisfactorily complied 

with, and shall provide, on request, such information, 

coordination, documentation, and materials as may be 

reasonably required by Contractor to perform Work Orders; 

• Coordinating and monitoring the work of Contractor personnel 

assigned to the Work Order, and for ensuring that this Master 

Agreement’s objectives are met; 

• Monitoring, evaluating and reporting Contractor performance and 

progress on the Work Order; 

• Coordinating with Contractor’s Project Manager, on a regular 

basis, regarding the performance of Contractor’s personnel on 

each particular project; 

• Providing direction to Contractor in the areas relating to County 

policy, information requirements, and procedural requirements.  

6.2.2 County’s Contract Administrator is not authorized to make any 

changes in Work Order labor rates, dollar totals or periods of 

performance, or in the terms and conditions of this Master 

Agreement, except through formally prepared Amendments,  

Section 8.1. 
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 County’s Contract Administrator is County’s chief contact person 

with respect to the day-to-day administration of this Master 

Agreement.   

 

7.0 ADMINISTRATION OF MASTER AGREEMENT - CONTRACTOR 
 7.1 Contractor’s Contract Representative 
  7.1.1 Contractor’s Contract Representative shall be designated on Form 

P-14.  The Contractor shall notify the County in writing of any change 

in the name or address of the Contractor’s Contract Representative. 

  7.1.2 Contractor’s Contract Representative shall be responsible for 

Contractor’s day-to-day activities as related to this Master 

Agreement and shall coordinate with County’s Contract 

Administrator on a regular basis with respect to all active Work 

Orders.  

 7.2 Contractor’s Authorized Official(s) 
  7.2.1 Contractor’s Authorized Official(s) shall be designated on              

Form P-14, Appendix B, Required Forms.  Contractor shall promptly 

notify County in writing of any change in the name(s), or address(es) 

of contractor’s Authorized Official(s). 

  7.2.2 Contractor represents and warrants that all requirements of 

Contractor have been fulfilled to provide actual authority to such 

officials to execute documents under this Master Agreement on 

behalf of Contractor. 

 7.3 Approval of Contractor’s Staff 
  County has the absolute right to approve or disapprove all of Contractor’s 

staff performing work hereunder and any proposed changes in Contractor’s 

staff, including, but not limited to, Contractor’s Contract Representative.  

Contractor shall provide County with a resume of each proposed substitute 

and an opportunity to interview such person prior to any staff substitution. 
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7.4 Background and Security Investigations 
7.4.1 Each of Contractor’s staff performing services under this Master 

Agreement who is in a designated sensitive position, as determined 

by County in County's sole discretion, shall undergo and pass a 

background investigation to the satisfaction of County as a condition 

of beginning and continuing to perform services under this Master 

Agreement. Such background investigation must be obtained 

through fingerprints submitted to the California Department of Justice 

to include State, local, and federal-level review, which may include, 

but shall not be limited to, criminal conviction information.  The fees 

associated with the background investigation shall be at the expense 

of the Contractor, regardless if the member of Contractor’s staff 

passes or fails the background investigation.  

7.4.2  If a member of Contractor’s staff does not pass the background 

investigation, County may request that the member of Contractor’s 

staff be immediately removed from performing services under the 

Master Agreement at any time during the term of the Master 

Agreement. County will not provide to Contractor or to Contractor’s 

staff any information obtained through the County’s background 

investigation.  

7.4.3  County, in its sole discretion, may immediately deny or terminate 

facility access to any member of Contractor’s staff that does not pass 

such investigation to the satisfaction of the County or whose 

background or conduct is incompatible with County facility access.  

7.4.4  Disqualification of any member of Contractor’s staff pursuant to this 

Paragraph 7.4 shall not relieve Contractor of its obligation to 

complete all work in accordance with the terms and conditions of this 

Master Agreement. 

 7.5 Confidentiality 
 7.5.1 Contractor shall maintain the confidentiality of all records and 

information in accordance with all applicable Federal, State and local 
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laws, rules, regulations, ordinances, directives, guidelines, policies 

and procedures relating to confidentiality, including, without 

limitation, County policies  concerning information technology 

security and the protection of confidential records and information. 

7.5.2 Contractor shall indemnify, defend, and hold harmless County, its 

officers, employees, and agents, from and against any and all claims, 

demands, damages, liabilities, losses, costs and expenses, 

including, without limitation, defense costs and legal, accounting and 

other expert, consulting, or professional fees, arising from, 

connected with, or related to any failure by Contractor, its officers, 

employees, agents, or subcontractors, to comply with this Sub-

Paragraph 7.5.2, as determined by County in its sole judgment. Any 

legal defense pursuant to Contractor’s indemnification obligations 

under this Sub-Paragraph 7.5.2 shall be conducted by Contractor 

and performed by counsel selected by Contractor and approved by 

County.  Notwithstanding the preceding sentence, County shall have 

the right to participate in any such defense at its sole cost and 

expense, except that in the event Contractor fails to provide County 

with a full and adequate defense, as determined by County in its sole 

judgment, County shall be entitled to retain its own counsel, 

including, without limitation, County Counsel, and reimbursement 

from Contractor for all such costs and expenses incurred by County 

in doing so.  Contractor shall not have the right to enter into any 

settlement, agree to any injunction, or make any admission, in each 

case, on behalf of County without the County’s prior written approval. 

7.5.3 Contractor shall inform all of its officers, employees, agents and 

subcontractors providing services hereunder of the confidentiality 

provisions of this Master Agreement. 
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8.0 STANDARD TERMS AND CONDITIONS 
 8.1 CHANGE NOTICES AND AMENDMENTS 

8.1.1 A Change Notice shall be prepared, and executed by the Contractor 

and the Director for any changes, deemed by the Director as 

necessary for the appropriate execution of environmental consulting 

services, and which affect the Contractor’s service requirements as 

set forth in Exhibit E, Master Agreement Categories, and any 

corresponding changes in the Contract Sum, not to exceed the annual 

contract amount plus ten percent. 

8.1.2 For any change which affects the scope of work, term, contract sum, 

payments, or any term or condition included under this Master 

Agreement, an amendment to the Master Agreement shall be 

prepared and executed by the Contractor and by the Director of the 

Department and/or his designee. 
8.1.3 The County’s Board of Supervisors or Chief Executive Officer or 

designee may require the addition and/or change of certain terms 

and conditions in the Master Agreement during the term of this 

Master Agreement.  The County reserves the right to add and/or 

change such provisions as required by the County’s Board of 

Supervisors or Chief Executive Officer.  To implement such orders, 

an Amendment to the Master Agreement shall be prepared and 

executed by the Contractor and by the Director or his/her authorized 

designee. 

           8.1.4 The Director of the Department or his/her designee, may at his/her 

sole discretion, authorize extensions of time as defined in Paragraph 

4.0, Term of Master Agreement.  The Contractor agrees that such 

extensions of time shall not change any other term or condition of 

this Master Agreement during the period of such extensions.  To 

implement an extension of time, an Amendment to the Master 

Agreement shall be prepared and executed by the Contractor and by 

the Director of the Department or his/her authorized designee.  
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  8.1.5 Addition of Skilled Categories/Technical Specializations 
 An Amendment to the Master Agreement shall be prepared and 

executed by the Contractor and by the Director of the Department to 

add or delete Skilled Categories or Technical Specializations. 

           8.1.6 Changes to Subsequent Work Orders 
 For any changes which may affect the Statement of Work, 

Contractor’s rates or deliverables, performance period, or 

assignment of Contractor’s personnel for a Work Order, a Work 

Order Amendment shall be prepared and executed by the County’s 

MAPD and Contractor. 

8.2 ASSIGNMENT AND DELEGATION/MERGERS OR ACQUISITIONS  

 8.2.1 The Contractor shall notify the County of any pending 

acquisitions/mergers of its company unless otherwise legally 

prohibited from doing so. If the Contractor is restricted from legally 

notifying the County of pending acquisitions/mergers, then it should 

notify the County of the actual acquisitions/mergers as soon as the 

law allows and provide to the County the legal framework that 

restricted it from notifying the County prior to the actual 

acquisitions/mergers. 

 8.2.2  The Contractor shall not assign its rights or delegate its duties under 

this Master Agreement, or both, whether in whole or in part, without 

the prior written consent of County, in its discretion, and any 

attempted assignment or delegation without such consent shall be 

null and void.  For purposes of this sub-paragraph, County consent 

shall require a written amendment to the Master Agreement, which 

is formally approved and executed by the parties.  Any payments by 

the County to any approved delegate or assignee on any claim 

under this Master Agreement shall be deductible, at County’s sole 

discretion, against the claims, which the Contractor may have 

against the County. 
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 8.2.3 Shareholders, partners, members, or other equity holders of 

Contractor may transfer, sell, exchange, assign, or divest 

themselves of any interest they may have therein.  However, in the 

event any such sale, transfer, exchange, assignment, or divestment 

is effected in such a way as to give majority control of Contractor to 

any person(s), corporation, partnership, or legal entity other than the 

majority controlling interest therein at the time of execution of the 

Master Agreement, such disposition is an assignment requiring the 

prior written consent of County in accordance with applicable 

provisions of this Master Agreement. 

8.2.4 Any assumption, assignment, delegation, or takeover of any of the 

Contractor’s duties, responsibilities, obligations, or performance of 

same by any entity other than the Contractor, whether through 

assignment, subcontract, delegation, merger, buyout, or any other 

mechanism, with or without consideration for any reason 

whatsoever without County’s express prior written approval, shall be 

a material breach of the Master Agreement which may result in the 

termination of this Master Agreement.  In the event of such 

termination, County shall be entitled to pursue the same remedies 

against Contractor as it could pursue in the event of default by 

Contractor. 

 

 8.3 AUTHORIZATION WARRANTY 
The Contractor represents and warrants that the person executing this 

Master Agreement for the Contractor is an authorized agent who has actual 

authority to bind the Contractor to each and every term, condition, and 

obligation of this Master Agreement and that all requirements of the 

Contractor have been fulfilled to provide such actual authority.  
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  8.4 COMPLAINTS 
  The Contractor shall develop, maintain and operate procedures for 

receiving, investigating and responding to complaints. 

8.4.1  Within 10 business days after the Master Agreement effective date, 

the Contractor shall provide the County with the Contractor’s policy 

for receiving, investigating and responding to user complaints. 

           8.4.2 The County will review the Contractor’s policy and provide the 

Contractor with approval of said plan or with requested changes. 

           8.4.3 If the County requests changes in the Contractor’s policy, the 

Contractor shall make such changes and resubmit the plan within 

10 business days for County approval. 

           8.4.4 If, at any time, the Contractor wishes to change the Contractor’s 

policy, the Contractor shall submit proposed changes to the County 

for approval before implementation. 

           8.4.5 The Contractor shall preliminarily investigate all complaints and 

notify the County’s Contract Administrator of the status of the 

investigation within 5 business days of receiving the complaint. 

           8.4.6 When complaints cannot be resolved informally, a system of follow-

through shall be instituted which adheres to formal plans for 

specific actions and strict time deadlines. 

           8.4.7 Copies of all written responses shall be sent to the County’s 

Contract Administrator within 10 business days of mailing to the 

complainant.  

 

 8.5 COMPLIANCE WITH APPLICABLE LAW 
8.5.1 In the performance of this Master Agreement, Contractor shall comply 

with all applicable Federal, State and local laws, rules, regulations, 

ordinances, directives, guidelines, policies and procedures, and all 

provisions required thereby to be included in this Master Agreement 

are hereby incorporated herein by reference. 
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8.5.2 Contractor shall indemnify, defend, and hold harmless County, its 

officers, employees, and agents, from and against any and all claims, 

demands, damages, liabilities, losses, costs, and expenses, 

including, without limitation, defense costs and legal, accounting and 

other expert, consulting or professional fees, arising from, connected 

with, or related to any failure by Contractor, its officers, employees, 

agents, or subcontractors, to comply with any such laws, rules, 

regulations, ordinances, directives, guidelines, policies, or 

procedures, as determined by County in its sole judgment.  Any legal 

defense pursuant to Contractor’s indemnification obligations under 

this Paragraph 8.5 shall be conducted by Contractor and performed 

by counsel selected by Contractor and approved by County.  

Notwithstanding the preceding sentence, County shall have the right 

to participate in any such defense at its sole cost and expense, 

except that in the event Contractor fails to provide County with a full 

and adequate defense, as determined by County in its sole 

judgment, County shall be entitled to retain its own counsel, 

including, without limitation, County Counsel, and reimbursement 

from Contractor for all such costs and expenses incurred by County 

in doing so.  Contractor shall not have the right to enter into any 

settlement, agree to any injunction or other equitable relief, or make 

any admission, in each case, on behalf of County without County’s 

prior written approval.  

 

8.6 COMPLIANCE WITH CIVIL RIGHTS LAWS 
The Contractor hereby assures that it will comply with Subchapter VI of the 

Civil Rights Act of 1964, 42 USC Sections 2000 (e) (1) through 2000 (e) 

(17), to the end that no person shall, on the grounds of race, creed, color, 

sex, religion, ancestry, age, condition of physical handicap, marital status, 

political affiliation, or national origin, be excluded from participation in, be 

denied the benefits of, or be otherwise subjected to discrimination under 
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this Master Agreement or under any project, program, or activity supported 

by this Master Agreement. The Contractor shall comply with Form P-7,  

Contractor’s EEO Certification, Appendix B, Required Forms. 

 

 8.7 COMPLIANCE WITH COUNTY’S JURY SERVICE PROGRAM 
  8.7.1 Jury Service Program:  This Master Agreement is subject to the 

provisions of the County’s ordinance entitled Contractor Employee 

Jury Service (“Jury Service Program”) as codified in Sections 

2.203.010 through 2.203.090 of the Los Angeles County Code, a 

copy of which is attached as Exhibit B and incorporated by reference 

into and made part of this Master Agreement.   

  8.7.2 Written Employee Jury Service Policy 
1. Unless the Contractor has demonstrated to the County’s 

satisfaction either that the Contractor is not a “Contractor” as 

defined under the Jury Service Program (Section 2.203.020 of 

the County Code) or that the Contractor qualifies for an exception 

to the Jury Service Program (Section 2.203.070 of the County 

Code), the Contractor shall have and adhere to a written policy 

that provides that its Employees shall receive from the 

Contractor, on an annual basis, no less than five days of regular 

pay for actual jury service.  The policy may provide that 

Employees deposit any fees received for such jury service with 

the Contractor or that the Contractor deduct from the Employee’s 

regular pay the fees received for jury service.  

2. For purposes of this sub-paragraph, “Contractor” means a 

person, partnership, corporation or other entity which has a 

contract with the County or a subcontract with a County 

Contractor and has received or will receive an aggregate sum of 

$50,000 or more in any 12-month period under one or more 

County contracts or subcontracts.  “Employee” means any 

California resident who is a full time employee of Contractor.  
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“Full-time” means 40 hours or more worked per week, or a lesser 

number of hours if:  1) the lesser number is a recognized industry 

standard as determined by the County, or 2) Contractor has a 

long-standing practice that defines the lesser number of hours as 

full-time.  Full-time employees providing short-term, temporary 

services of 90 days or less within a 12-month period are not 

considered full-time for purposes of the Jury Service Program.  If 

Contractor uses any subcontractor to perform services for the 

County under the Master Agreement, the subcontractor shall also 

be subject to the provisions of this sub-paragraph.  The provisions 

of this sub-paragraph shall be inserted into any such subcontract 

agreement and a copy of the Jury Service Program shall be 

attached to the agreement. 

3. If the Contractor is not required to comply with the Jury Service 

Program when the Master Agreement commences, the 

Contractor shall have a continuing obligation to review the 

applicability of its “exception status” from the Jury Service 

Program, and the Contractor shall immediately notify the County 

if the Contractor at any time either comes within the Jury Service 

Program’s definition of “Contractor” or if the Contractor no longer 

qualifies for an exception to the Jury Service Program.  In either 

event, the Contractor shall immediately implement a written 

policy consistent with the Jury Service Program.  The County may 

also require, at any time during the Master Agreement and at its 

sole discretion, that the Contractor demonstrate to the County’s 

satisfaction that the Contractor either continues to remain outside 

of the Jury Service Program’s definition of “Contractor” and/or 

that the Contractor continues to qualify for an exception to the 

Program. 

4. Contractor’s violation of this sub-paragraph of the Master 

Agreement may constitute a material breach of the Master 
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Agreement.  In the event of such material breach, County may, in 

its sole discretion, terminate the Master Agreement and/or bar the 

Contractor from the award of future County contracts for a period 

of time consistent with the seriousness of the breach.   

 

 8.8  CONFLICT OF INTEREST 
           8.8.1 No County employee whose position with the County enables such 

employee to influence the award of this Master Agreement or any 

competing Master Agreement, and no spouse or economic dependent 

of such employee, shall be employed in any capacity by the Contractor 

or have any other direct or indirect financial interest in this Master 

Agreement.  No officer or employee of the Contractor who may 

financially benefit from the performance of work hereunder shall in any 

way participate in the County’s approval, or ongoing evaluation, of 

such work, or in any way attempt to unlawfully influence the County’s 

approval or ongoing evaluation of such work. 

           8.8.2 The Contractor shall comply with all conflict of interest laws, 

ordinances, and regulations now in effect or hereafter to be enacted 

during the term of this Master Agreement.  The Contractor warrants 

that it is not now aware of any facts that create a conflict of interest.  

If the Contractor hereafter becomes aware of any facts that might 

reasonably be expected to create a conflict of interest, it shall 

immediately make full written disclosure of such facts to the County.  

Full written disclosure shall include, but is not limited to, identification 

of all persons implicated and a complete description of all relevant 

circumstances.  Failure to comply with the provisions of this Section 

8.8 shall be a material breach of this Master Agreement. 
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 8.9 CONSIDERATION OF HIRING COUNTY EMPLOYEES TARGETED FOR 
LAYOFF/OR RE-EMPLOYMENT LIST 
Should the Contractor require additional or replacement personnel after the 

effective date of this Master Agreement to perform the services set forth 

herein, the Contractor shall give first consideration for such employment 

openings to qualified, permanent County employees who are targeted for 

layoff or qualified, former County employees who are on a re-employment 

list during the life of this Master Agreement. 

 

  8.10 CONSIDERATION OF HIRING GAIN/GROW PROGRAM PARTICIPANTS 
 8.10.1 Should the Contractor require additional or replacement personnel 

after the effective date of this Master Agreement, the Contractor 

shall give consideration for any such employment openings to 

participants in the County‘s Department of Public Social Services 

Greater Avenues for Independence (GAIN) Program or General 

Relief Opportunity for Work (GROW) Program who meet the 

Contractor’s minimum qualifications for the open position.  For this 

purpose, consideration shall mean that the Contractor will interview 

qualified candidates.  The County will refer GAIN/GROW 

participants by job category to the Contractor.  Contractors shall 

report all job openings with job requirements to:  

GAINGROW@DPSS.LACOUNTY.GOV and 

BSERVICES@WDACS.LACOUNTY.GOV and DPSS will refer 

qualified GAIN/GROW job candidates. 

         8.10.2 In the event that both laid-off County employees and GAIN/GROW 

participants are available for hiring, County employees shall be given 

first priority. 

 

 

 

 

mailto:GAINGROW@DPSS.LACOUNTY.GOV
mailto:BSERVICES@WDACS.LACOUNTY.GOV
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 8.11 CONTRACTOR RESPONSIBILITY AND DEBARMENT 
  8.11.1 Responsible Contractor 

 A responsible Contractor is a Contractor who has demonstrated the 

attribute of trustworthiness, as well as quality, fitness, capacity and 

experience to satisfactorily perform the Master Agreement.  It is the 

County’s policy to conduct business only with responsible 

Contractors.   

 8.11.2 Chapter 2.202 of the County Code 
 The Contractor is hereby notified that, in accordance with Chapter 

2.202 of the County Code, if the County acquires information 

concerning the performance of the Contractor on this or other Master 

Agreements which indicates that the Contractor is not responsible, 

the County may, in addition to other remedies provided in this Master 

Agreement, debar the Contractor from bidding or proposing on, or 

being awarded, and/or performing work on County contracts for a 

specified period of time, which generally will not exceed five years 

but may exceed five years or be permanent if warranted by the 

circumstances, and terminate any or all existing Contracts the 

Contractor may have with the County. 

 8.11.3 Non-responsible Contractor 
 The County may debar a Contractor if the Board of Supervisors finds, 

in its discretion, that the Contractor has done any of the following:  

(1) violated a term of a Master Agreement with the County or a 

nonprofit corporation created by the County, (2) committed an act or 

omission which negatively reflects on the Contractor’s quality, fitness 

or capacity to perform a Master Agreement with the County, any 

other public entity, or a nonprofit corporation created by the County, 

or engaged in a pattern or practice which negatively reflects on 

same, (3) committed an act or offense which indicates a lack of 

business integrity or business honesty, or (4) made or submitted a 

false claim against the County or any other public entity.   
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  8.11.4 Contractor Hearing Board 
       1. If there is evidence that the Contractor may be subject to 

debarment, the Department will notify the Contractor in writing of 

the evidence which is the basis for the proposed debarment and 

will advise the Contractor of the scheduled date for a debarment 

hearing before the Contractor Hearing Board.   

  2. The Contractor Hearing Board will conduct a hearing where 

evidence  on the proposed debarment is presented.  The 

Contractor and/or the  Contractor’s representative shall be 

given an opportunity to submit evidence at that hearing.  After the 

hearing, the Contractor Hearing Board shall prepare a tentative 

proposed decision, which shall contain a recommendation 

regarding whether the Contractor should be debarred, and, if so, 

the appropriate length of time of the debarment.  The Contractor 

and the Department shall be provided an opportunity to object to 

the tentative proposed decision prior to its presentation to the 

Board of Supervisors.   

  3. After consideration of any objections, or if no objections are 

submitted, a record of the hearing, the proposed decision, and 

any other  recommendation of the Contractor Hearing Board shall 

be presented to the Board of Supervisors.  The Board of 

Supervisors shall have the right to modify, deny, or adopt the 

proposed decision and recommendation of the Contractor 

Hearing Board.    

   4. If a Contractor has been debarred for a period longer than five (5) 

years, that Contractor may after the debarment has been in effect 

for at least five (5) years, submit a written request for review of 

the debarment determination to reduce the period of debarment 

or terminate the debarment.  The County may, in its discretion, 

reduce the period of debarment or terminate the debarment if it 

finds that the Contractor has adequately demonstrated one or 
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more of the following:  (1) elimination of the grounds for which the 

debarment was   imposed; (2) a bona fide change in ownership or 

management; (3) material evidence discovered after debarment 

was imposed; or (4) any other reason that is in the best interests 

of the County. 

   5. The Contractor Hearing Board will consider a request for review 

of a debarment determination only where (1) the Contractor has 

been debarred for a period longer than five (5) years; (2) the 

debarment has been in effect for at least five (5) years; and (3) 

the request is in writing, states one or more of the grounds for 

reduction of the debarment period or termination of the 

debarment, and includes supporting documentation.  Upon 

receiving an appropriate request, the Contractor Hearing Board 

will provide notice of the hearing on the request.  At the hearing, 

the Contractor Hearing Board shall conduct a hearing where 

evidence on the proposed reduction of debarment period or 

termination of debarment is presented.  This hearing shall be 

conducted and the request for review decided by the Contractor 

Hearing Board pursuant to the same procedures as for a 

debarment hearing.     

   6. The Contractor Hearing Board’s proposed decision shall contain 

a recommendation on the request to reduce the period of 

debarment or terminate the debarment.  The Contractor Hearing 

Board shall present its proposed decision and recommendation 

to the Board of Supervisors.  The Board of Supervisors shall have 

the right to modify, deny, or adopt the proposed decision and 

recommendation of the Contractor Hearing Board.  

  8.11.5 Subcontractors of Contractor 
  These terms shall also apply to Subcontractors of County 

Contractors. 
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 8.12 CONTRACTOR’S ACKNOWLEDGEMENT OF COUNTY’S 
COMMITMENT TO SAFELY SURRENDERED BABY LAW 

  The Contractor acknowledges that the County places a high priority on the 

implementation of the Safely Surrendered Baby Law.  The Contractor 

understands that it is the County’s policy to encourage all County Contractors 

to voluntarily post the County’s “Safely Surrendered Baby Law” poster, 

Exhibit D, in a prominent position at the Contractor’s place of business.  The 

Contractor will also encourage its Subcontractors, if any, to post this poster 

in a prominent position in the Subcontractor’s place of business.  Information 

and posters for printing are available at www.babysafela.org. 

 

 8.13 CONTRACTOR’S WARRANTY OF ADHERENCE TO COUNTY’S CHILD 
SUPPORT COMPLIANCE PROGRAM 

 8.13.1 The Contractor acknowledges that the County has established a goal 

of ensuring that all individuals who benefit financially from the County 

through Master Agreement are in compliance with their court-ordered 

child, family and spousal support obligations in order to mitigate the 

economic burden otherwise imposed upon the County and its 

taxpayers.  

 8.13.2 As required by the County’s Child Support Compliance Program 

(County Code Chapter 2.200) and without limiting the Contractor’s 

duty under this Master Agreement to comply with all applicable 

provisions of law, the Contractor warrants that it is now in compliance 

and shall during the term of this Master Agreement maintain in 

compliance with employment and wage reporting requirements as 

required by the Federal Social Security Act (42 USC Section 653a) 

and California Unemployment Insurance Code Section 1088.5, and 

shall implement all lawfully served Wage and Earnings Withholding 

Orders or Child Support Services Department Notices of Wage and 

Earnings Assignment for Child, Family or Spousal Support, pursuant 

http://www.babysafela.org/
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to Code of Civil Procedure Section 706.031 and Family Code Section 

5246(b).  

 

 8.14 COUNTY’S QUALITY ASSURANCE PLAN 
The County or its agent will monitor the Contractor’s performance under this 

Master Agreement on not less than an annual basis. Such monitoring will 

include assessing the Contractor’s compliance with all Master Agreement 

terms and conditions and performance standards.  Contractor deficiencies 

which the County determines are significant or continuing and that may place 

performance of the Master Agreement in jeopardy if not corrected will be 

reported to the Board of Supervisors and listed in the appropriate contractor 

performance database.  The report to the Board will include 

improvement/corrective action measures taken by the County and the 

Contractor.  If improvement does not occur consistent with the corrective 

action measures, the County may terminate this Master Agreement or 

impose other penalties as specified in this Master Agreement. 

 

 8.15 DAMAGE TO COUNTY FACILITIES, BUILDINGS OR GROUNDS 
 8.15.1 The Contractor shall repair, or cause to be repaired, at its own cost, 

any and all damage to County facilities, buildings, or grounds caused 

by the Contractor or employees or agents of the Contractor.  Such 

repairs shall be made immediately after the Contractor has become 

aware of such damage, but in no event later than thirty (30) days after 

the occurrence. 

 8.15.2 If the Contractor fails to make timely repairs, County may make any 

necessary repairs.  All costs incurred by County, as determined by 

County, for such repairs shall be repaid by the Contractor by cash 

payment upon demand.  
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 8.16 EMPLOYMENT ELIGIBILITY VERIFICATION 
  8.16.1 The Contractor warrants that it fully complies with all Federal and 

State statutes and regulations regarding the employment of aliens 

and others and that all its employees performing work under this 

Master Agreement meet the citizenship or alien status requirements 

set forth in Federal and State statutes and regulations.  The 

Contractor shall obtain, from all employees performing work 

hereunder, all verification and other documentation of employment 

eligibility status required by Federal and State statutes and 

regulations including, but not limited to, the Immigration Reform and 

Control Act of 1986, (P.L. 99-603), or as they currently exist and as 

they may be hereafter amended. The Contractor shall retain all such 

documentation for all covered employees for the period prescribed 

by law. 

 8.16.2 The Contractor shall indemnify, defend, and hold harmless, the 

County, its agents, officers, and employees from employer sanctions 

and any other liability which may be assessed against the Contractor 

or the County or both in connection with any alleged violation of any 

Federal or State statutes or regulations pertaining to the eligibility for 

employment of any persons performing work under this Master 

Agreement. 

 

 8.17 FACSIMILE REPRESENTATIONS 
The County and the Contractor hereby agree to regard facsimile 

representations of original signatures of authorized officers of each party, 

when appearing in appropriate places on the Amendments prepared 

pursuant to Section 8.1, and received via communications facilities, as 

legally sufficient evidence that such original signatures have been affixed to 

Amendments to this Master Agreement, such that the parties need not 

follow up facsimile transmissions of such documents with subsequent (non-

facsimile) transmission of “original” versions of such documents.  
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 8.18 FAIR LABOR STANDARDS 
The Contractor shall comply with all applicable provisions of the Federal Fair 

Labor Standards Act and shall indemnify, defend, and hold harmless the 

County and its agents, officers, and employees from any and all liability, 

including, but not limited to, wages, overtime pay, liquidated damages, 

penalties, court costs, and attorneys' fees arising under any wage and hour 

law, including, but not limited to, the   Federal  Fair  Labor  Standards  Act, 

for work performed by the Contractor’s employees for which the County may 

be found jointly or solely liable. 

 

 8.19 FORCE MAJEURE 
 8.19.1 Neither party shall be liable for such party's failure to perform its 

obligations under and in accordance with this Master Agreement, if 

such failure arises out of fires, floods, epidemics, quarantine 

restrictions, other natural occurrences, strikes, lockouts (other than 

a lockout by such party or any of such party's subcontractors), freight 

embargoes, or other similar events to those described above, but in 

every such case the failure to perform must be totally beyond the 

control and without any fault or negligence of such party (such events 

are referred to in this sub-paragraph as "force majeure events"). 

 8.19.2 Notwithstanding the foregoing, a default by a subcontractor of 

Contractor shall not constitute a force majeure event, unless such 

default arises out of causes beyond the control of both Contractor 

and such subcontractor, and without any fault or negligence of either 

of them.  In such case, Contractor shall not be liable for failure to 

perform, unless the goods or services to be furnished by the 

subcontractor were obtainable from other sources in sufficient time 

to permit Contractor to meet the required performance schedule. As 

used in this sub-paragraph, the term “subcontractor” and 

“subcontractors” mean subcontractors at any tier. 

 8.19.3 In the event Contractor's failure to perform arises out of a force 
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majeure event, Contractor agrees to use commercially reasonable 

best efforts to obtain goods or services from other sources, if 

applicable, and to otherwise mitigate the damages and reduce the 

delay caused by such force majeure event.   
 

  8.20 GOVERNING LAW, JURISDICTION, AND VENUE 
This Master Agreement shall be governed by, and construed in accordance 

with, the laws of the State of California.  The Contractor agrees and consents 

to the exclusive jurisdiction of the courts of the State of California for all 

purposes regarding this Master Agreement and further agrees and consents 

that venue of any action brought hereunder shall be exclusively in the County 

of Los Angeles.  

 

 8.21 INDEPENDENT CONTRACTOR STATUS 
8.21.1 This Master Agreement is by and between the County and the 

Contractor and is not intended, and shall not be construed, to create 

the relationship of agent, servant, employee, partnership, joint 

venture, or association, as between the County and the Contractor.  

The employees and agents of one party shall not be, or be construed 

to be, the employees or agents of the other party for any purpose 

whatsoever.   

8.21.2 The Contractor shall be solely liable and responsible for providing to, 

or on behalf of, all persons performing work pursuant to this Master 

Agreement all compensation and benefits. The County shall have no 

liability or responsibility for the payment of any salaries, wages, 

unemployment benefits, disability benefits, Federal, State, or local 

taxes, or other compensation, benefits, or taxes for any personnel 

provided by or on behalf of the Contractor. 

8.21.3 The Contractor understands and agrees that all persons performing 

work pursuant to this Master Agreement are, for purposes of Workers' 

Compensation liability, solely employees of the Contractor and not 
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employees of the County.  The Contractor shall be solely liable and 

responsible for furnishing any and all Workers' Compensation benefits 

to any person as a result of any injuries arising from or connected with 

any work performed by or on behalf of the Contractor pursuant to this 

Master Agreement. 

8.21.4 The Contractor shall adhere to the provisions stated in Section 7.5, 

Confidentiality. 

 

8.22 INDEMNIFICATION 
 The Contractor shall indemnify, defend and hold harmless the County, its 

Special Districts, elected and appointed officers, employees, agents and 

volunteers (“County Indemnitees”) from and against any and all liability, 

including but not limited to demands, claims, actions, fees, costs, and 

expenses (including attorney and expert witness fees), arising from and/or 

connected with the Contractor’s acts and/or omissions arising from and/or 

relating to this Master Agreement, except for such loss or damage arising 

from the sole negligence or willful misconduct of the County Indemnities. 

 

 8.23 GENERAL PROVISIONS FOR ALL INSURANCE COVERAGE 
 Without limiting Contractor's indemnification of County, and in the 

performance of this Master Agreement and until all of its obligations 

pursuant to this Master Agreement have been met, Contractor shall provide 

and maintain at its own expense insurance coverage satisfying the 

requirements specified in Sections 8.23 and 8.24 of this Master Agreement.  

These minimum insurance coverage terms, types and limits (the “Required 

Insurance”) also are in addition to and separate from any other contractual 

obligation imposed upon Contractor pursuant to this Master Agreement.  

The County in no way warrants that the Required Insurance is sufficient to 

protect the Contractor for liabilities which may arise from or relate to this 

Master Agreement.  
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  8.23.1 Evidence of Coverage and Notice to County 
 Certificate(s) of insurance coverage (Certificate) satisfactory to 

County, and a copy of an Additional Insured endorsement 

confirming County and its Agents (defined below) has been given 

Insured status under the Contractor’s General Liability policy, 

shall be delivered to County at the address shown below and 

provided prior to commencing services under this Master 

Agreement.  

 Renewal Certificates shall be provided to County not less than 10 

days prior to Contractor’s policy expiration dates.  The County 

reserves the right to obtain complete, certified copies of any 

required Contractor and/or Sub-Contractor insurance policies at 

any time. 

 Certificates shall identify all Required Insurance coverage types 

and limits specified herein, reference this Master Agreement by 

name or number, and be signed by an authorized representative 

of the insurer(s).  The Insured party named on the Certificate shall 

match the name of the Contractor identified as the contracting 

party in this Contract.  Certificates shall provide the full name of 

each insurer providing coverage, its NAIC (National Association 

of Insurance Commissioners) identification number, its financial 

rating, the amounts of any policy deductibles or self-insured 

retentions exceeding fifty thousand ($50,000.00) dollars, and list 

any County required endorsement forms. 

 Neither the County’s failure to obtain, nor the County’s receipt of, 

or failure to object to a non-complying insurance certificate or 

endorsement, or any other insurance documentation or 

information provided by the Contractor, its insurance broker(s) 

and/or insurer(s), shall be construed as a waiver of any of the 

Required Insurance provisions. 
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  Certificates and copies of any required endorsements shall be 

sent to: 

Los Angeles County Department of Beaches and Harbors 

         13837 Fiji Way 

Marina del Rey, CA 90292 

                                         Attn: Angelica Vicente, Administrative Services Manager I 
  

 Contractor also shall promptly report to County any injury or property 

damage accident or incident, including any injury to a Contractor employee 

occurring on County property, and any loss, disappearance, destruction, 

misuse, or theft of County property, monies or securities entrusted to 

Contractor.  Contractor also shall promptly notify County of any third party 

claim or suit filed against Contractor or any of its Sub-Contractors which 

arises from or relates to this Master Agreement, and could result in the filing 

of a claim or lawsuit against Contractor and/or County.  

 8.23.2 Additional Insured Status and Scope of Coverage 
  The County of Los Angeles, its Special Districts, Elected Officials, 

Officers, Agents, Employees and Volunteers (collectively County and 

its Agents) shall be provided additional insured status under 

Contractor’s General Liability policy with respect to liability arising out 

of Contractor’s ongoing and completed operations performed on 

behalf of the County.  County and its Agents additional insured status 

shall apply with respect to liability and defense of suits arising out of 

the Contractor’s acts or omissions, whether such liability is 

attributable to the Contractor or to the County.  The full policy limits 

and scope of protection also shall apply to the County and its Agents 

as an additional insured, even if they exceed the County’s minimum 

Required Insurance specifications herein. Use of an automatic 

additional insured endorsement form is acceptable providing it 

satisfies the Required Insurance provisions herein.  
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 8.23.3 Cancellation of or Changes in Insurance 
 Contractor shall provide County with, or Contractor’s insurance 

policies shall contain a provision that County shall receive written 

notice of cancellation or any change in Required Insurance, including 

insurer, limits of coverage, term of coverage or policy period.  The 

written notice shall be provided to County at least ten (10) days in 

advance of cancellation for non-payment of premium and thirty (30) 

days in advance for any other cancellation or policy change.  Failure 

to provide written notice of cancellation or any change in Required 

Insurance may constitute a material breach of the Master 

Agreement, in the sole discretion of the County, upon which the 

County may suspend or terminate this Master Agreement. 

 8.23.4 Failure to Maintain Insurance 
 Contractor’s failure to maintain or to provide acceptable evidence 

that it maintains the Required Insurance shall constitute a material 

breach of the Master Agreement, upon which County immediately 

may withhold payments due to Contractor, and/or suspend or 

terminate this Master Agreement.  County, at its sole discretion, may 

obtain damages from Contractor resulting from said breach.   

 Alternatively, the County may purchase the Required Insurance, and 

without further notice to Contractor, deduct the premium cost from 

sums due to Contractor or pursue Contractor reimbursement.  

 8.23.5 Insurer Financial Ratings 
Coverage shall be placed with insurers acceptable to the County with 

A.M. Best ratings of not less than A:VII unless otherwise approved 

by County.   

 8.23.6 Contractor’s Insurance Shall Be Primary 
  Contractor’s insurance policies, with respect to any claims related to 

this Master Agreement, shall be primary with respect to all other 

sources of coverage available to Contractor.  Any County maintained 
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insurance or self-insurance coverage shall be in excess of and not 

contribute to any Contractor coverage. 

  8.23.7 Waivers of Subrogation 
To the fullest extent permitted by law, the Contractor hereby waives 

its rights and its insurer(s)’ rights of recovery against County under 

all the Required Insurance for any loss arising from or relating to this 

Master Agreement.  The Contractor shall require its insurers to 

execute any waiver of subrogation endorsements which may be 

necessary to effect such waiver. 

 8.23.8 Sub-Contractor Insurance Coverage Requirements 
  Contractor shall include all Sub-Contractors as insureds under 

Contractor’s own policies, or shall provide County with each Sub-

Contractor’s separate evidence of insurance coverage.  Contractor 

shall be responsible for verifying each Sub-Contractor complies with 

the Required Insurance provisions herein, and shall require that each 

Sub-Contractor name the County and Contractor as additional 

insureds on the Sub-Contractor’s General Liability policy.  Contractor 

shall obtain County’s prior review and approval of any Sub-

Contractor request for modification of the Required Insurance. 

  8.23.9 Deductibles and Self-Insured Retentions (SIRs) 
  Contractor’s policies shall not obligate the County to pay any portion 

of any Contractor deductible or SIR.  The County retains the right to 

require Contractor to reduce or eliminate policy deductibles and SIRs 

as respects the County, or to provide a bond guaranteeing 

Contractor’s payment of all deductibles and SIRs, including all 

related claims investigation, administration and defense expenses.  

Such bond shall be executed by a corporate surety licensed to 

transact business in the State of California.  

  8.23.10 Claims Made Coverage 
 If any part of the Required Insurance is written on a claims made 

basis, any policy retroactive date shall precede the effective date 
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of this Master Agreement.  Contractor understands and agrees it 

shall maintain such coverage for a period of not less than three (3) 

years following Master Agreement expiration, termination or 

cancellation.  

  8.23.11 Application of Excess Liability Coverage 
   Contractors may use a combination of primary and excess 

insurance policies which provide coverage as broad as the 

underlying primary policies, to satisfy the Required Insurance 

provisions.   

  8.23.12 Separation of Insureds 
All liability policies shall provide cross-liability coverage as would 

be afforded by the standard ISO (Insurance Services Office, Inc.) 

separation of insureds provision with no insured versus insured 

exclusions or limitations.   

 8.23.13 Alternative Risk Financing Programs 
  The County reserves the right to review, and then approve, 

Contractor use of self-insurance, risk retention groups, risk 

purchasing groups, pooling arrangements and captive insurance to 

satisfy the Required Insurance provisions.  The County and its 

Agents shall be designated as an Additional Covered Party under 

any approved program.  

 8.23.14 County Review and Approval of Insurance Requirements 
  The County reserves the right to review and adjust the Required 

Insurance provisions, conditioned upon County’s determination of 

changes in risk exposures.   

 

  8.24 INSURANCE COVERAGE 
  8.24.1 Commercial General Liability insurance (providing scope of 

coverage equivalent to ISO policy form CG 00 01), naming County and its 

Agents as an additional insured, with limits of not less than: 

 General Aggregate:     $2 million 
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 Products/Completed Operations Aggregate: $1 million 

 Personal and Advertising Injury:   $1 million 

 Each Occurrence:     $1 million 

 8.24.2 Automobile Liability insurance (providing scope of coverage 

equivalent to ISO policy form CA 00 01) with limits of not less than $1 million 

for bodily injury and property damage, in combined or equivalent split limits, 

for each single accident.  Insurance shall cover liability arising out of 

Contractor’s use of autos pursuant to this Master Agreement, including 

owned, leased, hired, and/or non-owned autos, as each may be applicable. 

 8.24.3 Workers Compensation and Employers’ Liability insurance or 

qualified self-insurance satisfying statutory requirements, which includes 

Employers’ Liability coverage with limits of not less than $1 million per 

accident. If Contractor will provide leased employees, or, is an employee 

leasing or temporary staffing firm or a professional employer organization 

(PEO), coverage also shall include an Alternate Employer Endorsement 

(providing scope of coverage equivalent to ISO policy form WC 00 03 01 A) 

naming the County as the Alternate Employer, and the endorsement form 

shall be modified to provide that County will receive not less than thirty (30) 

days advance written notice of cancellation of this coverage provision.  If 

applicable to Contractor’s operations, coverage also shall be arranged to 

satisfy the requirements of any federal workers or workmen’s compensation 

law or any federal occupational disease law. 

 8.24.4 Professional Liability/Errors and Omissions insurance covering 

Contractor’s liability arising from or related to this Master Agreement, with 

limits of not less than $1 million per claim and $2 million aggregate.  Further, 

Contractor understands and agrees it shall maintain such coverage for a 

period of not less than three (3) years following this Agreement’s expiration, 

termination or cancellation. 
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 8.25 LIQUIDATED DAMAGES 
8.25.1 If, in the judgment of the Director, or his/her designee, the Contractor 

is deemed to be non-compliant with the terms and obligations 

assumed hereby, the Director, or his/her designee, at his/her option, 

in addition to, or in lieu of, other remedies provided herein, may 

withhold the entire monthly payment or deduct pro rata from the 

Contractor’s invoice for work not performed.  A description of the 

work not performed and the amount to be withheld or deducted from 

payments to the Contractor from the County, will be forwarded to the 

Contractor by the Director, or his/her designee, in a written notice 

describing the reasons for said action. 

8.25.2 If the Director, or his/her designee, determines that there are 

deficiencies in the performance of this Master Agreement that the 

Director, or his/her designee, deems are correctable by the 

Contractor over a certain time span, the Director, or his/her designee, 

will provide a written notice to the Contractor to correct the deficiency 

within specified time frames.  Should the Contractor fail to correct 

deficiencies within said time frame, the Director, or his/her designee, 

may: 

 (a) Deduct from the Contractor’s payment, pro rata, those applicable 

portions of the Monthly Contract Sum; and/or  

(b) Deduct liquidated damages.  The parties agree that it will be 

impracticable or extremely difficult to fix the extent of actual damages 

resulting from the failure of the Contractor to correct a deficiency 

within the specified time frame.  The parties hereby agree that under 

the current circumstances a reasonable estimate of such damages 

is One Hundred Dollars ($100) per day per infraction, or as may be 

specified in any Performance Requirements Summary (PRS) Charts 

in future Work Orders, and that the Contractor shall be liable to the 

County for liquidated damages in said amount.  Said amount shall 

be deducted from the County’s payment to the Contractor; and/or 
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  (c) Upon giving five (5) days’ notice to the Contractor for failure to 

correct the deficiencies, the County may correct any and all 

deficiencies and the total costs incurred by the County for completion 

of the work by an alternate source, whether it be County forces or 

separate private contractor, will be deducted and forfeited from the 

payment to the Contractor from the County, as determined by the 

County. 

 8.25.3 The action noted in Sub-Paragraph 8.25.2 shall not be construed as 

a penalty, but as adjustment of payment to the Contractor to recover 

the County cost due to the failure of the Contractor to complete or 

comply with the provisions of this Master Agreement 

 8.25.4 This sub-paragraph shall not, in any manner, restrict or limit the 

County’s right to damages for any breach of this Master Agreement 

provided by law Sub-Paragraph 8.25.2, and shall not, in any manner, 

restrict or limit the County’s right to terminate this Master Agreement 

as agreed to herein. 

 

  8.26 MOST FAVORED PUBLIC ENTITY 
  If the Contractor’s prices decline, or should the Contractor at any time during 

the term of this Master Agreement provide the same goods or services under 

similar quantity and delivery conditions to the State of California or any 

county, municipality, or district of the State at prices below those set forth in 

this Master Agreement, then such lower prices shall be immediately extended 

to the County. 

 

  8.27 NONDISCRIMINATION AND AFFIRMATIVE ACTION 
  8.27.1 The Contractor certifies and agrees that all persons employed by it, its 

affiliates, subsidiaries, or holding companies are and shall be treated 

equally without regard to or because of race, color, religion, ancestry, 

national origin, sex, age, physical or mental disability, marital status, 
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or political affiliation, in compliance with all applicable Federal and 

State anti-discrimination laws and regulations. 

          8.27.2 The Contractor shall certify to, and comply with, the provisions of Form 

P-7, Vendor’s EEO Certification, Appendix B, Required Forms. 

8.27.3 The Contractor shall take affirmative action to ensure that applicants 

are employed, and that employees are treated during employment, 

without regard to race, color, religion, ancestry, national origin, sex, 

age, physical or mental disability, marital status, or political affiliation, 

in compliance with all applicable Federal and State anti-discrimination 

laws and regulations.  Such action shall include, but is not limited to: 

employment, upgrading, demotion, transfer, recruitment or 

recruitment advertising, layoff or termination, rates of pay or other 

forms of compensation, and selection for training, including 

apprenticeship. 

8.27.4 The Contractor certifies and agrees that it will deal with its 

subcontractors, bidders, or vendors without regard to or because of 

race, color, religion, ancestry, national origin, sex, age, physical or 

mental disability, marital status, or political affiliation. 

 8.27.5 The Contractor certifies and agrees that it, its affiliates, subsidiaries, 

or holding companies shall comply with all applicable Federal and 

State laws and regulations to the end that no person shall, on the 

grounds of race, color, religion, ancestry, national origin, sex, age, 

physical or mental disability, marital status, or political affiliation, be 

excluded from participation in, be denied the benefits of, or be 

otherwise subjected to discrimination under this Master Agreement 

or under any project, program, or activity supported by this Master 

Agreement. 

 8.27.6 The Contractor shall allow County representatives access to the 

Contractor’s employment records during regular business hours to 

verify compliance with the provisions of this Sub-Paragraph 8.27 when 

so requested by the County. 
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         8.27.7 If the County finds that any provisions of this Sub-Paragraph 8.27 

have been violated, such violation shall constitute a material breach 

of this Master Agreement upon which the County may terminate or 

suspend this Master Agreement. While the County reserves the right 

to determine independently that the anti-discrimination provisions of 

this Master Agreement have been violated, in addition, a 

determination by the California Fair Employment a Commission or 

the Federal Equal Employment Opportunity Commission that the 

Contractor has violated Federal or State anti-discrimination laws or 

regulations shall constitute a finding by the County that the 

Contractor has violated the anti-discrimination provisions of this 

Master Agreement. 

         8.27.8 The parties agree that in the event the Contractor violates any of the 

anti-discrimination provisions of this Master Agreement, the County 

shall, at its sole option, be entitled to the sum of Five Hundred Dollars 

($500) for each such violation pursuant to California Civil Code 

Section 1671 as liquidated damages in lieu of terminating or 

suspending this Master Agreement. 

 

 8.28 NON-EXCLUSIVITY 
 Nothing herein is intended nor shall be construed as creating any exclusive 

arrangement with the Contractor.  This Master Agreement shall not restrict 

the Department from acquiring similar, equal or like goods and/or services 

from other entities or sources. 

 

 8.29 NOTICE OF DELAYS 
Except as otherwise provided under this Master Agreement, when either 

party has knowledge that any actual or potential situation is delaying or 

threatens to delay the timely performance of this Master Agreement, that 

party shall, within one (1) business day, give notice thereof, including all 

relevant information with respect thereto, to the other party. 
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 8.30 NOTICE OF DISPUTES 
The Contractor shall bring to the attention of the Contract Administrator any 

dispute between the County and the Contractor regarding the performance 

of services as stated in this Master Agreement.  If the County’s Contract 

Administrator is not able to resolve the dispute, the Director or his/her 

designee shall resolve it. 

 

 8.31 NOTICE TO EMPLOYEES REGARDING THE FEDERAL EARNED 
INCOME CREDIT 
The Contractor shall notify its employees, and shall require each 

Subcontractor to notify its employees, that they may be eligible for the 

Federal Earned Income Credit under the Federal income tax laws.  Such 

notice shall be provided in accordance with the requirements set forth in 

Internal Revenue Service Notice No.1015, Appendix F. 

 

 8.32 NOTICE TO EMPLOYEES REGARDING THE SAFELY SURRENDERED 
BABY LAW 
The Contractor shall notify and provide to its employees, and shall require 

each Subcontractor to notify and provide to its employees, information 

regarding the Safely Surrendered Baby Law, its implementation in Los 

Angeles County, and where and how to safely surrender a baby.  The 

information is set forth in Exhibit D of this Master Agreement.  Additional 

information is also available at www.babysafela.org. 

 

 8.33 NOTICES 
 All notices or demands required or permitted to be given or made under this 

Master Agreement shall be in writing and shall be hand delivered with signed 

receipt or mailed by first-class registered or certified mail, postage prepaid, 

addressed to the parties as identified in Form P-15, Contractor’s 

Administration, Appendix B, Required Forms.  Notices addressed to the 

County shall be addressed to the Director, Department of Beaches and 

http://www.babysafela.org/
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Harbors, 13837 Fiji Way, Marina del Rey, California 90292.  Addresses may 

be changed by either party giving ten (10) days' prior written notice thereof to 

the other party.  The Director or his/her designee shall have the authority to 

issue all notices or demands required or permitted by the County under this 

Master Agreement. 

 

 8.34 PROHIBITION AGAINST INDUCEMENT OR PERSUASION 
 Notwithstanding the above, the Contractor and the County agree that, during 

the term of this Master Agreement and for a period of one year thereafter, 

neither party shall in any way intentionally induce or persuade any employee 

of one party to become an employee or agent of the other party.  No bar 

exists against any hiring action initiated through a public announcement. 

 

 8.35 PUBLIC RECORDS ACT 
8.35.1   Any documents submitted by the Contractor; all information obtained 

in connection with the County’s right to audit and inspect the 

Contractor’s documents, books, and accounting records pursuant to 

Section 8.37 - Record Retention and Inspection/Audit Settlement of 

this Master Agreement; as well as those documents which were 

required to be submitted in response to the Request for Statement of 

Qualifications (RFSQ) used in the solicitation process for this Master 

Agreement, become the exclusive property of the County.  All such 

documents become a matter of public record and shall be regarded 

as public records.  Exceptions will be those elements in the California 

Government Code Section 6250 et seq. (Public Records Act) and 

which are marked “trade secret”, “confidential”, or “proprietary”.  The 

County shall not in any way be liable or responsible for the disclosure 

of any such records including, without limitation, those so marked, if 

disclosure is required by law, or by an order issued by a court of 

competent jurisdiction.   
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 8.35.2 In the event the County is required to defend an action on a Public 

Records Act request for any of the aforementioned documents, 

information, books, records, and/or contents of an SOQ marked “trade 

secret”, “confidential”, or “proprietary”, the Contractor agrees to 

defend and indemnify the County from all costs and expenses, 

including reasonable attorney’s fees, in action or liability arising under 

the Public Records Act. 

 

 8.36 PUBLICITY 
            8.36.1 The Contractor shall not disclose any details in connection with this 

Master Agreement to any person or entity except as may be otherwise 

provided hereunder or required by law.  However, in recognizing the 

Contractor’s need to identify its services and related clients to sustain 

itself, the County shall not inhibit the Contractor from publishing its role 

under this Master Agreement within the following conditions: 

 The Contractor shall develop all publicity material in a professional 

manner; and 

 During the term of this Master Agreement, the Contractor shall 

not, and shall not authorize another to, publish or disseminate 

any commercial advertisements, press releases, feature articles, 

or other materials using the name of the County without the prior 

written consent of the County’s Contractor Administrator. The 

County shall not unreasonably withhold written consent. 

 8.36.2 The Contractor may, without the prior written consent of County, 

indicate in its proposals and sales materials that it has been awarded 

this Master Agreement with the County of Los Angeles, provided that 

the requirements of this Section 8.36 shall apply. 
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 8.37 RECORD RETENTION AND INSPECTION-AUDIT SETTLEMENT 
 The Contractor shall maintain accurate and complete financial records of its 

activities and operations relating to this Master Agreement in accordance with 

generally accepted accounting principles. The Contractor shall also maintain 

accurate and complete employment and other records relating to its 

performance of this Master Agreement. The Contractor agrees that the 

County, or its authorized representatives, shall have access to and the right 

to examine, audit, excerpt, copy, or transcribe any pertinent transaction, 

activity, or record relating to this Master Agreement.  All such material, 

including, but not limited to, all financial records, bank statements, cancelled 

checks or other proof of payment, timecards, sign-in/sign-out sheets and 

other time and employment records, and proprietary data and information, 

shall be kept and maintained by the Contractor and shall be made available 

to the County during the term of this Master Agreement and for a period of 

five (5) years thereafter unless the County’s written permission is given to 

dispose of any such material prior to such time.  All such material shall be 

maintained by the Contractor at a location in Los Angeles County, provided 

that if any such material is located outside Los Angeles County, then, at the 

County’s option, the Contractor shall pay the County for travel, per diem, and 

other costs incurred by the County to examine, audit, excerpt, copy, or 

transcribe such material at such other location. 

           8.37.1 In the event that an audit of the Contractor is conducted specifically 

regarding this Master Agreement by any Federal or State auditor, or 

by any auditor or accountant employed by the Contractor or otherwise, 

then the Contractor shall file a copy of such audit report with the 

County’s Auditor-Controller within thirty (30) days of the Contractor’s 

receipt thereof, unless otherwise provided by applicable Federal or 

State law or under this Master Agreement.  The County shall make a 

reasonable effort to maintain the confidentiality of such audit report(s).  

 8.37.2 Failure on the part of the Contractor to comply with any of the 

provisions of this Section 8.37 shall constitute a material breach of this 
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Master Agreement upon which the County may terminate or suspend 

this Master Agreement. 

 8.37.3 If, at any time during the term of this Master Agreement or within five 

(5) years after the expiration or termination of this Master Agreement, 

representatives of the County conduct an audit of the Contractor 

regarding the work performed under this Master Agreement, and if 

such audit finds that the County’s dollar liability for any such work is 

less than payments made by the County to the Contractor, then the 

difference shall be either: a) repaid by the Contractor to the County by 

cash payment upon demand or b) at the sole option of the County’s 

Auditor-Controller, deducted from any amounts due to the Contractor 

from the County, whether under this Master Agreement or otherwise.  

If such audit finds that the County’s dollar liability for such work is more 

than the payments made by the County to the Contractor, then the 

difference shall be paid to the Contractor by the County by cash 

payment, provided that in no event shall the County’s maximum 

obligation for this Master Agreement exceed the funds appropriated 

by the County for the purpose of this Master Agreement. 

 

 8.38 RECYCLED BOND PAPER 
Consistent with the Board of Supervisors’ policy to reduce the amount of solid 

waste deposited at the County landfills, the Contractor agrees to use 

recycled-content paper to the maximum extent possible on this Master 

Agreement. 

 

 8.39 SUBCONTRACTING 
  8.39.1 The requirements of this Master Agreement may not be subcontracted 

by the Contractor without the advance written approval of the 
County. Any attempt by the Contractor to subcontract without the prior 

consent of the County may be deemed a material breach of this 

Master Agreement. 
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  8.39.2 If the Contractor desires to subcontract, the Contractor shall provide 

the following information promptly at the County’s request: 

 A description of the work to be performed by the Subcontractor; 

 A draft copy of the proposed subcontract; and  

 Other pertinent information and/or certifications requested by the 

County. 

8.39.3 The Contractor shall indemnify, defend and hold the County harmless 

with respect to the activities of each and every Subcontractor in the 

same manner and to the same degree as if such Subcontractor(s) 

were Contractor employees. 

 8.39.4 The Contractor shall remain fully responsible for all performances 

required of it under this Master Agreement, including those that the 

Contractor has determined to subcontract, notwithstanding the 

County’s approval of the Contractor’s proposed subcontract. 

 8.39.5 The County’s consent to subcontract shall not waive the County’s right 

to prior and continuing approval of any and all personnel, including 

Subcontractor employees, providing services under this Master 

Agreement.  The Contractor is responsible to notify its Subcontractors 

of this County right. 

 8.39.6 The Department’s Director is authorized to act for and on behalf of the 

County with respect to approval of any subcontract and Subcontractor 

employees.  After approval of the subcontract by the County, 

Contractor shall forward a fully executed subcontract to the County for 

their files. 

 8.39.7 The Contractor shall be solely liable and responsible for all payments 

or other compensation to all Subcontractors and their officers, 

employees, agents, and successors in interest arising through 

services performed hereunder, notwithstanding the County’s consent 

to subcontract.  
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 8.39.8 The Contractor shall obtain certificates of insurance, which establish 

that the Subcontractor maintains all the programs of insurance 

required by the County from each approved Subcontractor.  The 

Contractor shall ensure delivery of all such documents to: 

   Los Angeles County Department of Beaches and Harbors 
   Administrative Services Division / Contracts Unit 
   13837 Fiji Way 
   Marina del Rey, California 90292 

  before any Subcontractor employee may perform any work 

hereunder. 

 

 8.40 TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN 
COMPLIANCE WITH COUNTY’S CHILD SUPORT COMPLIANCE 
PROGRAM 
Failure of the Contractor to maintain compliance with the requirements set 

forth in Section 8.13 - Contractor’s Warranty of Adherence to County’s Child 

Support Compliance Program, shall constitute default under this Master 

Agreement.  Without limiting the rights and remedies available to the County 

under any other provision of this Master Agreement, failure of the Contractor 

to cure such default within 90 calendar days of written notice shall be grounds 

upon which the County may terminate this Master Agreement pursuant to 

Section 8.42 - Termination for Default and pursue debarment of the 

Contractor, pursuant to County Code Chapter 2.202.  

 

8.41 TERMINATION FOR CONVENIENCE 
    8.41.1 County may terminate this Master Agreement, and any Work Order 

issued hereunder, in whole or in part, from time to time or 

permanently, when such action is deemed by the County, in its sole 

discretion, to be in its best interest.  Termination of work hereunder 

shall be effected by notice of termination to Contractor specifying the 

extent to which performance of work is terminated and the date upon 
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which such termination becomes effective.  The date upon which 

such termination becomes effective shall be no less than ten (10) 

days after the notice is sent.  

  8.41.2 Upon receipt of a notice of termination and except as otherwise 

directed by the County, the Contractor shall immediately:  

 Stop work under this Master Agreement  as identified in such 

notice;  

 Transfer title and deliver to County all completed work and work in 

process; and 

 Complete performance of such part of the work as shall not have 

been terminated by such notice. 

          8.41.3 All material including books, records, documents, or other evidence 

bearing on the costs and expenses of the Contractor under this Master 

Agreement shall be maintained by the Contractor in accordance with 

Section 8.37, Record Retention & Inspection/Audit Settlement. 

 

 8.42 TERMINATION FOR DEFAULT 
 8.42.1 The County may, by written notice to the Contractor, terminate the 

whole or any part of this Master Agreement, if, in the judgment of the 

Department’s Director: 

 Contractor has materially breached this Master Agreement;   

 Contractor fails to timely provide and/or satisfactorily perform any 

task, deliverable, service, or other work required either under this 

Master Agreement; or                            

 Contractor fails to demonstrate a high probability of timely 

fulfillment of performance requirements of any Work Order issued 

under this Master Agreement, or of any obligations of this Master 

Agreement and in either case, fails to demonstrate convincing 

progress toward a cure within five (5) working days (or such longer 

period as the County may authorize in writing) after receipt of 

written notice from the County specifying such failure. 
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8.42.2 In the event that the County terminates this Master Agreement in 

whole or in part as provided in Sub-Paragraph 8.42.1, the County may 

procure, upon such terms and in such manner as the County may 

deem appropriate, goods and services similar to those so terminated.  

The Contractor shall be liable to the County for any and all excess 

costs incurred by the County, as determined by the County, for such 

similar goods and services.  The Contractor shall continue the 

performance of this Master Agreement to the extent not terminated 

under the provisions of this Section. 

 8.42.3 Except with respect to defaults of any Subcontractor, the Contractor 

shall not be liable for any such excess costs of the type identified in 

Sub-Paragraph 8.42.2 if its failure to perform this Master Agreement 

arises out of causes beyond the control and without the fault or 

negligence of the Contractor.  Such causes may include, but are not 

limited to:  acts of God or of the public enemy, acts of the County in 

either its sovereign or contractual capacity, acts of Federal or State 

governments in their sovereign capacities, fires, floods, epidemics, 

quarantine restrictions, strikes, freight embargoes, and unusually 

severe weather; but in every case, the failure to perform must be 

beyond the control and without the fault or negligence of the 

Contractor.  If the failure to perform is caused by the default of a 

Subcontractor, and if such default arises out of causes beyond the 

control of both the Contractor and Subcontractor, and without the fault 

or negligence of either of them, the Contractor shall not be liable for 

any such excess costs for failure to perform, unless the goods or 

services to be furnished by the Subcontractor were obtainable from 

other sources in sufficient time to permit the Contractor to meet the 

required performance schedule.  As used in this Sub-Paragraph 

8.42.3, the terms "Subcontractor" and "Subcontractors" mean 

Subcontractor(s) at any tier. 
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 8.42.4 If, after the County has given notice of termination under the 

provisions of this Section 8.42, it is determined by the County that the 

Contractor was not in default under the provisions of this Section 8.42, 

or that the default was excusable under the provisions of Sub-

Paragraph 8.42.3, the rights and obligations of the parties shall be the 

same as if the notice of termination had been issued pursuant to 

Section 8.41-Termination for Convenience. 

 8.42.5 The rights and remedies of the County provided in this Section 8.42 

shall not be exclusive and are in addition to any other rights and 

remedies provided by law or under this Master Agreement.   

 

 8.43 TERMINATION FOR IMPROPER CONSIDERATION 
  8.43.1 The County may, by written notice to the Contractor, immediately 

terminate the right of the Contractor to proceed under this Master 

Agreement if it is found that consideration, in any form, was offered 

or given by the Contractor, either directly or through an intermediary, 

to any County officer, employee, or agent with the intent of securing 

this Master Agreement or securing favorable treatment with respect 

to the award, amendment, or extension of this Master Agreement or 

the making of any determinations with respect to the Contractor’s 

performance pursuant to this Master Agreement.  In the event of 

such termination, the County shall be entitled to pursue the same 

remedies against the Contractor as it could pursue in the event of 

default by the Contractor.    

 8.43.2 The Contractor shall immediately report any attempt by a County 

officer or employee to solicit such improper consideration.  The report 

shall be made either to the County manager charged with the 

supervision of the employee or to the County Auditor-Controller's 

Employee Fraud Hotline at (800) 544-6861. 
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 8.43.3 Among other items, such improper consideration may take the form of 

cash, discounts, services, the provision of travel or entertainment, or 

tangible gifts. 

 

 8.44 TERMINATION FOR INSOLVENCY 
  8.44.1 The County may terminate this Master Agreement forthwith in the 

event of the occurrence of any of the following: 

 Insolvency of the Contractor.  The Contractor shall be deemed to 

be insolvent if it has ceased to pay its debts for at least sixty (60) 

days in the ordinary course of business or cannot pay its debts as 

they become due, whether or not a petition has been filed under 

the Federal Bankruptcy Code and whether or not the Contractor is 

insolvent within the meaning of the Federal Bankruptcy Code; 

 The filing of a voluntary or involuntary petition regarding the 

Contractor under the Federal Bankruptcy Code; 

 The appointment of a Receiver or Trustee for the Contractor; or 

 The execution by the Contractor of a general assignment for the 

benefit of creditors. 

  8.44.2 The rights and remedies of the County provided in this Section 8.44 

shall not be exclusive and are in addition to any other rights and 

remedies provided by law or under this Master Agreement. 

 

 8.45 TERMINATION FOR NON-ADHERENCE OF COUNTY LOBBYIST 
ORDINANCE 

 The Contractor, and each County Lobbyist or County Lobbying firm as 

defined in County Code Section 2.160.010 retained by the Contractor, shall 

fully comply with the County’s Lobbyist Ordinance, County Code Chapter 

2.160. Failure on the part of the Contractor or any County Lobbyist or County 

Lobbying firm retained by the Contractor to fully comply with the County’s 

Lobbyist Ordinance shall constitute a material breach of this Master 

Agreement, upon which the County may in its sole discretion, immediately 
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terminate or suspend this Master Agreement.  

 

 8.46 TERMINATION FOR NON-APPROPRIATION OF FUNDS 
Notwithstanding any other provision of this Master Agreement, the County 

shall not be obligated for the Contractor’s performance hereunder or by any 

provision of this Master Agreement during any of the County’s future fiscal 

years unless and until the County’s Board of Supervisors appropriates funds 

for this Master Agreement in the County’s Budget for each such future fiscal 

year.  In the event that funds are not appropriated for this Master Agreement, 

then this Master Agreement shall terminate as of June 30 of the last fiscal 

year for which funds were appropriated.  The County shall notify the 

Contractor in writing of any such non-allocation of funds at the earliest 

possible date. 

 

 8.47 VALIDITY 
 If any provision of this Master Agreement or the application thereof to any 

person or circumstance is held invalid, the remainder of this Master 

Agreement and the application of such provision to other persons or 

circumstances shall not be affected thereby. 

 

 8.48 WAIVER 
  No waiver by the County of any breach of any provision of this Master 

Agreement shall constitute a waiver of any other breach or of such provision.  

Failure of the County to enforce at any time, or from time to time, any 

provision of this Master Agreement shall not be construed as a waiver 

thereof.  The rights and remedies set forth in this Section 8.48 shall not be 

exclusive and are in addition to any other rights and remedies provided by 

law or under this Master Agreement.  
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 8.49 WARRANTY AGAINST CONTINGENT FEES 
  8.49.1 The Contractor warrants that no person or selling agency has been 

employed or retained to solicit or secure this Master Agreement upon 

any contract or understanding for a commission, percentage, 

brokerage, or contingent fee, excepting bona fide employees or bona 

fide established commercial or selling agencies maintained by the 

Contractor for the purpose of securing business. 

          8.49.2 For breach of this warranty, the County shall have the right to 

terminate this Master Agreement and, at its sole discretion, deduct 

from the Master Agreement price or consideration, or otherwise 

recover, the full amount of such commission, percentage, brokerage, 

or contingent fee. 

 

 8.50 WARRANTY OF COMPLIANCE WITH COUNTY’S DEFAULTED 
PROPERTY TAX REDUCTION PROGRAM 

 Contractor acknowledges that County has established a goal of ensuring that 

all individuals and businesses that benefit financially from County through 

contract are current in paying their property tax obligations (secured and 

unsecured roll) in order to mitigate the economic burden otherwise imposed 

upon County and its taxpayers. 

 Unless Contractor qualifies for an exemption or exclusion, Contractor 

warrants and certifies that to the best of its knowledge it is now in compliance, 

and during the term of this Master Agreement will maintain compliance with 

Los Angeles County Code Chapter 2.206. 

 

8.51 TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN 
COMPLIANCE WITH COUNTY’S DEFAULTED PROPERTY TAX 
REDUCTION PROGRAM 
Failure of Contractor to maintain compliance with the requirements set forth 

in Section 8.50 “Warranty of Compliance with County’s Defaulted Property 

Tax Reduction Program” shall constitute default under this Master 
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Agreement.  Without limiting the rights and remedies available to County 

under any other provision of this Master Agreement, failure of Contractor to 

cure such default within 10 days of notice shall be grounds upon which 

County may terminate this Master Agreement and/or pursue debarment of 

Contractor, pursuant to County Code Chapter 2.206.  

  

 8.52 TIME OFF FOR VOTING 
The Contractor shall notify its employees, and shall require each 

subcontractor to notify and provide to its employees, information regarding 

the time off for voting law (Elections Code Section 14000).  Not less than 10 

days before every statewide election, every Contractor and subcontractors 

shall keep posted conspicuously at the place of work, if practicable, or 

elsewhere where it can be seen as employees come or go to their place of 

work, a notice setting forth the provisions of Section 14000. 

 

  8.53 COMPLIANCE WITH COUNTY’S ZERO TOLERANCE POLICY ON 
HUMAN TRAFFICKING 
Contractor acknowledges that the County has established a Zero Tolerance 

Policy on Human Trafficking prohibiting contractors from engaging in human 

trafficking.  

If a Contractor or member of Contractor’s staff is convicted of a human 

trafficking offense, the County shall require that the Contractor or member of 

Contractor’s staff be removed immediately from performing services under 

the Master Agreement. County will not be under any obligation to disclose 

confidential information regarding the offenses other than those required by 

law.  

    Disqualification of any member of Contractor’s staff pursuant to this 

paragraph shall not relieve Contractor of its obligation to complete all work in 

accordance with the terms and conditions of this Master Agreement. 
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8.54 PROPRIETARY RIGHTS 
All materials obtained from or provided by the County, including but not 

limited to, designs, specifications, plans, reports, deliverables, data, 

photographs, diagrams, maps, images, graphics, text, videos, advertising, 

website plans and designs, interactive media, drafts, working papers, 

outlines, sketches, summaries, marks, logos, seals, and any other 

documents or information, shall remain the property of the County, including 

any and all rights, title, interest, proprietary and intellectual property rights 

(collectively, "County Provided Materials").  Contractor agrees that it will use 

County Provided Materials for the sole purpose of performing the work 

required pursuant to this Master Agreement, and for no other purpose, 

unless previously approved in writing by County.  Contractor also agrees to 

take all necessary measures to protect the security and confidentiality of 

any County Provided Materials.  The provision of this Paragraph 8.54 

(Proprietary Rights) shall survive the expiration or other termination of the 

Master Agreement.  

 

8.55    COMPLIANCE WITH FAIR CHANCE EMPLOYMENT PRACTICES  
Contractor shall comply with fair chance employment hiring practices set 

forth in California Government Code Section 12952, Employment 

Discrimination: Conviction History. Contractor’s violation of this paragraph of 

the Contract may constitute a material breach of the Contract.  In the event 

of such material breach, County may, in its sole discretion, terminate the 

Contract. 

 

8.56  COMPLIANCE WITH THE COUNTY POLICY OF EQUITY 
The contractor acknowledges that the County takes its commitment to 

preserving the dignity and professionalism of the workplace very seriously, 

as set forth in the County Policy of Equity (CPOE) 

(https://ceop.lacounty.gov/). The contractor further acknowledges that the 

County strives to provide a workplace free from discrimination, harassment, 

https://ceop.lacounty.gov/
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retaliation and inappropriate conduct based on a protected characteristic, 

and which may violate the CPOE.  The contractor, its employees and 

subcontractors acknowledge and certify receipt and understanding of the 

CPOE.  Failure of the contractor, its employees or its subcontractors to 

uphold the County's expectations of a workplace free from harassment and 

discrimination, including inappropriate conduct based on a protected 

characteristic, may subject the contractor to termination of contractual 

agreements as well as civil liability.  
 

9.0 UNIQUE TERMS AND CONDITIONS 
9.1 LOCAL SMALL BUSINESS ENTERPRISE (SBE) PREFERENCE 

PROGRAM 
 9.1.1 This Master Agreement is subject to the provisions of the County’s 

ordinance entitled LSBE Preference Program, as codified in Chapter 

2.204 of the Los Angeles County Code. 

  9.1.2 The Contractor shall not knowingly and with the intent to defraud, 

fraudulently obtain, retain, attempt to obtain or retain, or aid another 

in fraudulently obtaining or retaining or attempting to obtain or retain 

certification as a LSBE. 

  9.1.3 The Contractor shall not willfully and knowingly make a false 

statement with the intent to defraud, whether by affidavit, report, or 

other representation, to a County official or employee for the purpose 

of influencing the certification or denial of certification of any entity as 

a LSBE. 

  9.1.4 If the Contractor has obtained certification as a LSBE by reason of 

having furnished incorrect supporting information or by reason of 

having withheld information, and which knew, or should have known, 

the information furnished was incorrect or the information withheld 

was relevant to its request for certification, and which by reason of 

such certification has been awarded this Master Agreement to which 

it would not otherwise have been entitled, shall: 
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1. Pay to the County any difference between the Master Agreement 

amount and what the County’s costs would have been if the 

Master Agreement had been properly awarded; 

2. In addition to the amount described in subdivision (1), be 

assessed a penalty in an amount of not more than ten (10) 

percent of the amount of the contract; and  

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles 

County Code (Determinations of Contractor Non-responsibility 

and Contractor Debarment).  

 The above penalties shall also apply to any business that has 

previously obtained proper certification, however, as a result of a 

change in their status would no longer be eligible for certification, and 

fails to notify the State and the Department of Consumer and 

Business Affairs of this information prior to responding to a 

solicitation or accepting a contract award. 

 

  9.2 SOCIAL ENTERPRISE (SE) PREFERENCE PROGRAM 
   9.2.1 This Master Agreement is subject to the provisions of the County’s 

ordinance entitled SE Preference Program, as codified in Chapter 

2.205 of the Los Angeles County Code. 

    9.2.2 Contractor shall not knowingly and with the intent to defraud, 

fraudulently obtain, retain, attempt to obtain or retain, or aid another 

in fraudulently obtaining or retaining or attempting to obtain or retain 

certification as a SE. 

       9.2.3 Contractor shall not willfully and knowingly make a false statement 

with the intent to defraud, whether by affidavit, report, or other 

representation, to a County official or employee for the purpose of 

influencing the certification or denial of certification of any entity as a 

SE. 

     9.2.4 If Contractor has obtained County certification as a SE by reason of 

having furnished incorrect supporting information or by reason of 
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having withheld information, and which knew, or should have known, 

the information furnished was incorrect or the information withheld 

was relevant to its request for certification, and which by reason of 

such certification has been awarded this contract to which it would 

not otherwise have been entitled, Contractor shall: 

    1. Pay to the County any difference between the contract amount 

and what the County’s costs would have been if the contract had 

been properly awarded; 

    2. In addition to the amount described in subdivision (1) above, the 

Contractor will be assessed a penalty in an amount of not more 

than ten percent (10%) of the amount of the contract; and 

   3.  Be subject to the provisions of Chapter 2.202 of the Los Angeles 

County Code (Determinations of Contractor Non-responsibility 

and Contractor Debarment) 

   The above penalties shall also apply to any entity that has previously 

obtained proper certification, however, as a result of a change in their 

status would no longer be eligible for certification, and fails to notify 

the Department of Consumer and Business Affairs of this information 

prior to responding to a solicitation or accepting a contract award. 

 

 9.3 DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) PREFERENCE 
  PROGRAM 

  9.3.1 This Master Agreement is subject to the provisions of the County’s 

ordinance entitled DVBE Preference Program, as codified in 

Chapter 2.211 of the Los Angeles County Code.  

 9.3.2  Contractor shall not knowingly and with the intent to defraud, 

fraudulently obtain, retain, attempt to obtain or retain, or aid another 

in fraudulently obtaining or retaining or attempting to obtain or 

retain certification as a DVBE.  

    9.3.3       Contractor shall not willfully and knowingly make a false statement   

with the intent to defraud, whether by affidavit, report, or other 
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representation, to a County official or employee for the purpose of 

influencing the certification or denial of certification of any entity as 

a DVBE.  

                       9.3.4 If Contractor has obtained certification as a DVBE by reason of     

having furnished incorrect supporting information or by reason of 

having withheld information, and which knew, or should have 

known, the information furnished was incorrect or the information 

withheld was relevant to its request for certification, and which by 

reason of such certification has been awarded this contract to which 

it would not otherwise have been entitled, Contractor shall:  

  1. Pay to the County any difference between the contract 

amount and what the County’s costs would have been if the 

contract had been properly awarded;  

                2.  In addition to the amount described in subdivision (1) above, the 

Contractor will be assessed a penalty in an amount of not 

more than 10 percent of the amount of the contract; and  

                 3.  Be subject to the provisions of Chapter 2.202 of the Los 

Angeles County Code (Determinations of Contractor Non-

responsibility and Contractor Debarment).  

    Notwithstanding any other remedies in this contract, the above penalties 

shall also apply to any business that has previously obtained proper 

certification, however, as a result of a change in their status would no longer 

be eligible for certification, and fails to notify the State and the Department 

of Consumer and Business Affairs of this information prior to responding to 

a solicitation or accepting a contract award.  

 

 

 

 

 

 



 

Master Agreement, As-Needed Harbor Engineering and Architectural Design Consultants  Page 62 
 
 

9.4 EMPLOYEE CONFLICTS 

Contractor shall accept no employment which conflicts with its obligations 

to the County under the Master Agreement and shall disclose any existing, 

potential or actual conflict of interest prior to accepting an assignment.  

Contractor certifies that it has disclosed to the County any potential or actual 

conflicts of the type described in this Section 9.4 which existed as of the 

date hereof.  All employment by Contractor on behalf of persons or entities 

that have an existing interest pertaining to real property within Marina del 

Rey is prohibited.  Such existing interests include, but are not limited to: a 

leasehold, sublease, concession, permit, contract for the operation or 

management of real property, pending development proposal or pending 

lease proposal. Employment by Contractor on behalf of persons or entities 

with such interests is prohibited whether the employment is related to 

Marina del Rey property or not.  

The prohibition shall continue in effect until the later of (1) one year from the 

termination or expiration of this Master Agreement or any extension period; 

or (2) if the Contractor has performed work for the County related to an 

interest of the person or entity offering employment, the prohibition on 

accepting employment from that person or entity shall continue until the 

date of execution of an agreement or other conclusion of all negotiations 

between the  County and that person or entity. 

    However, at no time after termination or expiration of the Master Agreement 

or any extension period may the Contractor disclose to any third person any 

confidential information learned or developed as a result of its work under 

this Master Agreement or accept employment regarding subject matter as 

to which the Contractor learned or developed any confidential information 

as a result of employment by the County. 
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9.5  OWNERSHIP OF MATERIALS, SOFTWARE AND COPYRIGHT 
9.5.1 County shall be the sole owner of all materials, including but not 

limited to, designs, specifications, plans, reports, deliverables, data, 

photographs, diagrams, maps, images, graphics, text, videos, 

advertising, software, source codes, website plans and designs, 

interactive media, drafts, working papers, outlines, sketches, 

summaries, marks, logos, seals, and any other documents or 

information developed under this Master Agreement and any and all 

rights, title, interest, proprietary and intellectual property rights, 

including any copyrights, and derivatives thereof of these materials 

(collectively, “County Materials").  Contractor hereby assigns and 

transfers to County all Contractor's right, title, interest, proprietary 

and intellectual property rights, in and to all such County Materials 

developed under this Master Agreement.  

9.5.2 Contractor may, however, retain possession of working papers and 

materials prepared by Contractor under the term of this Master 

Agreement. During and for a minimum of five years subsequent to 

the term of this Master Agreement, County shall have the right to 

inspect any and all such working papers and materials, make copies 

thereof and use the working papers and materials and the 

information contained therein. 

9.5.3 To the extent Contractor incorporates any materials into County 

Materials where the copyrights or other intellectual property rights to 

such materials belong to third parties, the Contractor shall secure 

and grant to County and to its officers, agents, and employees acting 

within the scope of their official duties, a royalty-free license in 

perpetuity to use (or permit others to use), publish, perform, 

translate, reproduce, deliver, create derivative works of, and 

otherwise use such materials as County deems fit in any medium of 

expression.  No such materials shall be included in anything 

prepared or developed by Contractor and its Subcontractors 
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hereunder without the written permission of the intellectual property 

rights owner for County to use such materials in the manner herein 

described, and such written permission shall first be delivered to 

County before the materials may be incorporated. 

           9.5.4 Contractor shall affix the following notice to all County Materials: "© 

 Copyright 2019 (or such other appropriate date of first publication), 

County of Los Angeles.  All Rights Reserved."  Contractor shall affix 

such notice on the first or title page of all County Materials; and 

otherwise as County's Project Manager may direct. 

9.5.5 Any materials which are developed or were originally acquired by 

Contractor outside the scope of this Master Agreement, which 

Contractor desires to use hereunder, and which Contractor considers 

to be proprietary or confidential, must be specifically identified by 

Contractor to County’s Project Manager as proprietary or 

confidential, and shall be plainly and prominently marked by 

Contractor as “Proprietary” or “Confidential” on each appropriate 

page of any document containing such material. 

9.5.6 County will use reasonable means to ensure that Contractor’s 

proprietary and/or confidential items are safeguarded and held in 

confidence. County agrees not to reproduce, distribute or disclose to 

non-County entities any such proprietary and/or confidential items 

without prior written consent of Contractor. 

9.6  PATENT, COPYRIGHT AND TRADE SECRET IDEMNIFICATION 
9.6.1 Contractor shall indemnify, hold harmless and defend County from 

and against any and all liability, damages, costs and expenses, 

including, but not limited to, defense costs and attorneys’ fees, for or 

by reason of any actual or alleged infringement of any third party’s 

patent or copyright, or any actual or alleged unauthorized trade 

secret disclosure, arising from or related to the operation and 

utilization of Contractor’s work under this Master Agreement.  County 
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shall inform Contractor as soon as practicable of any claim or action 

alleging such infringement or unauthorized disclosure, and shall 

support Contractor’s defense and settlement thereof.  

9.6.2 In the event any equipment, part thereof, or software product 

becomes the subject of any complaint, claim, or proceeding alleging 

infringement or unauthorized disclosure, such that County’s 

continued use of such items is formally restrained, enjoined, or 

subjected to a risk of damages, Contractor, at its sole expense, and 

providing that County’s continued use of the system is not materially 

impeded, shall either: 

 Procure for County all rights to continued use of the questioned

equipment, part, or software product: or

 Replace the questioned equipment, part, or software product with

a non-questioned item: or

 Modify the questioned equipment, part, or software so that it is free

of claims.

. 9.6.3 Contractor shall have no liability if the alleged infringement or 

unauthorized disclosure is based upon a use of the questioned 

product, either alone or in combination with other items not supplied 

by Contractor, in a manner for which the questioned product was not 

designed nor intended. 



 IN WITNESS WHEREOF, the Board of Supervisors of the County of Los Angeles has 

caused this Master Agreement to be executed by said Director of Beaches and Harbors 

or designee and approved by County Counsel, and Contractor has caused this Master 

Agreement to be executed in its behalf by its duly authorized officer, this _________ day 

of _________ 20__. 

COUNTY OF LOS ANGELES 

By _____________________________ 
      Director, Beaches and Harbors 

CONTRACTOR    

By_____________________________ 

Signed: _________________________ 

Printed: _________________________ 

Title:  ___________________________ 

APPROVED AS TO FORM: 

MARY C. WICKHAM 
County Counsel 

By____________________________ 
 Deputy County Counsel 
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VENDOR’S ORGANIZATION QUESTIONNAIRE/AFFIDAVIT AND CBE INFORMATION 

Please complete, sign and date this form.  The person signing the form must be authorized to sign on 

behalf of the Vendor and to bind the applicant in a Contract. 

1. Is your firm a corporation or limited liability company (LLC)?                       Yes   No

If yes, complete:

Legal Name (found in Articles of Incorporation) ______________________________________________

State __________________________________________________   Year Inc. ____________________

2. If your firm is a limited partnership or a sole proprietorship, state the name of the proprietor or
managing partner:

___________________________________________________________________________________

3. Is your firm doing business under one or more DBA’s?                             Yes   No

If yes, complete:

Name                                                               County of Registration              Year became DBA

___________________________________  __________________________  ____________________

___________________________________  __________________________  ____________________

4. Is your firm wholly/majority owned by, or a subsidiary of another firm?       Yes   No

If yes, complete:

Name of parent firm: __________________________________________________________________

State of incorporation or registration of parent firm: __________________________________________

5. Has your firm done business as other names within last five (5) years ?     Yes   No

If yes, complete:

Name _________________________________________________ Year of Name Change __________

Name _________________________________________________ Year of Name Change __________

6. Is your firm involved in any pending acquisition or mergers, including the associated company name?

 Yes  No   If yes, provide information: 

___________________________________________________________________________________ 

___________________________________________________________________________________ 
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VENDOR’S SUBMITTAL 

Vendor’s SOQ submittal is for the category of: 

 Engineering Services

Architectural and/or Landscape Architectural Design Services 

 Architectural Design   Landscape Architectural Design

 Planning Services and Other Design Services

Vendor asserts that it meets the Minimum Mandatory Qualifications to provide the service(s) above. 

Vendor’s Name 

Title 

Signature 

Please complete the form(s) (Pages 3-5) for the corresponding category for your 

SOQ submittal. 
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ENGINEERING SERVICES 

Vendor acknowledges and certifies that it meets and will comply with all of the Minimum Mandatory 
Requirements listed in Section 1.4 – Vendor’s Minimum Mandatory Qualifications, of this Request for 
Statement of Qualification, as listed below. 

Check the appropriate boxes: 

 Yes  No  Vendors and/or their Principal Owner must have a minimum of five years’ demonstrated 
experience in harbor and/or coastal engineering within the last ten years. 

 Yes  No Vendor and/or Vendor’s principals, partners or officers must have a valid certificate of 
registration as a Professional Engineer issued by the California State Board of Registration 
for Professional Engineers and a minimum of five years’ experience providing services for 
governmental agencies or private organizations in the practicing field. 

Valid California certificate of registration as a Professional Engineer is included in SOQ 

 Yes  No Vendor does not have unresolved questioned cost, as identified by the Auditor-Controller, 
in an amount over $100,000.00, that are confirmed to be disallowed costs by the contracting 
County department, and remain unpaid for a period of six months or more from the date of 
disallowance, unless such disallowed costs are the subject of current good faith negotiations 
to resolve the disallowed costs, in the opinion of the County. 

 Yes  No Vendor must complete and return required Forms P-1 - P-17 with the SOQ. 

Vendor further acknowledges that if any false, misleading, incomplete, or deceptively unresponsive 
statements in connection with this SOQ are made, the SOQ may be rejected.  The evaluation and 
determination in this area shall be at the Director’s sole judgment and his/her judgment shall be final. 

Vendor’s Name:________________________________________________________________________ 

Address:______________________________________________________________________________ 

E-mail address: ____________________________________ Telephone number: ____________________ 

On behalf of________________________________ (Vendor’s name), I_____________________________ 
(Name of Vendor’s authorized representative) certify that the information contained in this Vendor’s 
Organization Questionnaire/Affidavit is true and correct to the best of my information and belief. 

_______________________________________   _____________________________________________ 
Signature  Internal Revenue Service Employer Identification Number 

_______________________________________   _____________________________________________ 
Title                                                                         California Business License Number 

_______________________________________   _____________________________________________ 
Date                                                                         County WebVen Number 
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ARCHITECTURAL AND/OR LANDSCAPE ARCHITECTURAL DESIGN SERVICES 

Vendor acknowledges and certifies that it meets and will comply with all of the Minimum Mandatory 
Requirements listed in Section 1.4 – Vendor’s Minimum Mandatory Qualifications, of this Request for 
Statement of Qualification, as listed below. 

Check the appropriate boxes: 

 Yes  No Vendor and/or Vendor’s principals, partners or officers have a minimum of five years of 
demonstrated architectural and/or experience in design projects in the coastal area within 
the last ten years.  

 Yes  No Vendor and/or Vendor’s principals, partners or officers must have a valid California 
registration/license, of which a copy must be included with the SOQ, and a minimum of five 
years of experience providing services for governmental agencies or private organizations 
in the practicing field. 

 Valid California registration/license included in SOQ 

 Yes  No Vendor does not have unresolved questioned cost, as identified by the Auditor-Controller, 
in an amount over $100,000.00, that are confirmed to be disallowed costs by the contracting 
County department, and remain unpaid for a period of six months or more from the date of 
disallowance, unless such disallowed costs are the subject of current good faith negotiations 
to resolve the disallowed costs, in the opinion of the County. 

 Yes  No Vendor must complete and return required Forms P-1 - P-17 with the SOQ. 

Vendor further acknowledges that if any false, misleading, incomplete, or deceptively unresponsive 
statements in connection with this SOQ are made, the SOQ may be rejected.  The evaluation and 
determination in this area shall be at the Director’s sole judgment and his/her judgment shall be final. 

Vendor’s Name:_________________________________________________________________________ 

Address:______________________________________________________________________________ 

E-mail address: _____________________________________Telephone number:____________________ 

On behalf of________________________________ (Vendor’s name), I____________________________ 
(Name of Vendor’s authorized representative) certify that the information contained in this Vendor’s 
Organization Questionnaire/Affidavit is true and correct to the best of my information and belief. 

_______________________________________   _____________________________________________ 
Signature           Internal Revenue Service Employer Identification Number 

_______________________________________   _____________________________________________ 
Title                                                                         California Business License Number 

_______________________________________   _____________________________________________ 
Date                                                                         County WebVen Number 
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PLANNING SERVICES AND OTHER DESIGN SERVICES 

Vendor acknowledges and certifies that it meets and will comply with all of the Minimum Mandatory 
Requirements listed in Section 1.4 – Vendor’s Minimum Mandatory Qualifications, of this Request for 
Statement of Qualification, as listed below. 

Check the appropriate boxes: 

 Yes  No Vendor and/or Vendor’s principals, partners or officers have a minimum of five years’ 
experience performing in the professional categories of urban planning, graphic designer, 
industrial design, etc. 

 Yes  No Vendor shall include with its SOQ a sample and description of a design project in a marine 
environment in process and/or completed within the last 10 years. 

Sample and description of a design project in a marine environment included in SOQ 

 Yes  No Vendor does not have unresolved questioned cost, as identified by the Auditor-Controller, 
in an amount over $100,000.00, that are confirmed to be disallowed costs by the contracting 
County department, and remain unpaid for a period of six months or more from the date of 
disallowance, unless such disallowed costs are the subject of current good faith negotiations 
to resolve the disallowed costs, in the opinion of the County. 

 Yes  No Vendor must complete and return required Forms P-1 - P-17 with the SOQ. 

Vendor further acknowledges that if any false, misleading, incomplete, or deceptively unresponsive 
statements in connection with this SOQ are made, the SOQ may be rejected.  The evaluation and 
determination in this area shall be at the Director’s sole judgment and his/her judgment shall be final. 

Vendor’s Name:_________________________________________________________________________ 

Address:______________________________________________________________________________ 

E-mail address:_____________________________________ Telephone number:____________________ 

On behalf of ________________________________ (Vendor’s name), I____________________________ 
(Name of Vendor’s authorized representative) certify that the information contained in this Vendor’s 
Organization Questionnaire/Affidavit is true and correct to the best of my information and belief. 

_______________________________________   _____________________________________________ 
Signature           Internal Revenue Service Employer Identification Number 

_______________________________________   _____________________________________________ 
Title                                                                         California Business License Number 

_______________________________________   _____________________________________________ 
Date                                                                         County WebVen Number 
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VENDOR’S ORGANIZATION QUESTIONNAIRE/AFFIDAVIT AND CBE INFORMATION 

 
I. FIRM/ORGANIZATION INFORMATION:  The information requested below is for statistical purposes only.  On final analysis and 

consideration of award, contractor/vendor will be selected without regard to race/ethnicity, color, religion, sex, national origin, age, 
sexual orientation or disability. 

 

Business Structure:     Sole Proprietorship       Partnership     Corporation     Non-Profit     Franchise 

   Other  (Specify) ___________________________________________________________________ 

Total Number of Employees  (including owners): 

Race/Ethnic Composition of Firm.  Distribute the above total number of individuals into the following categories: 

Race/Ethnic Composition 
Owners/Partners/ 

Associate Partners 
Managers Staff 

 Male Female Male Female Male Female 

Black/African American             

Hispanic/Latino             

Asian or Pacific Islander             

American Indian             

Filipino             

White             

 

II. PERCENTAGE OF OWNERSHIP IN FIRM:  Please indicate by percentage (%) how ownership of the firm is distributed. 
 

 
Black/African 

American 
Hispanic/ 

Latino 
Asian or Pacific 

Islander 
American Indian Filipino White 

Men % % % % % % 

Women % % % % % % 

III. CERTIFICATION AS MINORITY, WOMEN, DISADVANTAGED, AND DISABLED VETERAN BUSINESS ENTERPRISES:  If your 

firm is currently certified as a minority, women, disadvantaged or disabled veteran owned business enterprise by a public agency, 
complete the following and attach a copy of your proof of certification.  (Use back of form, if necessary.) 

 

Agency Name Minority Women Disadvantaged Disabled Veteran Other 

      

      

 

Vendor further acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in 
connection with this SOQ are made, the SOQ may be rejected.  The evaluation and determination in this area shall be 
at the Director’s sole judgment and his/her judgment shall be final. 

DECLARATION:  I DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE OF 
CALIFORNIA THAT THE ABOVE INFORMATION IS TRUE AND ACCURATE. 
 

VENDOR NAME: COUNTY WEBVEN NUMBER: 

  

ADDRESS: 

 

PHONE NUMBER: E-MAIL: 

  
INTERNAL REVENUE SERVICE EMPLOYER IDENTIFICATION 
NUMBER: 

CALIFORNIA BUSINESS LICENSE 
NUMBER: 

  

VENDOR OFFICIAL NAME AND TITLE (PRINT): 

 
SIGNATURE DATE 
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  Attach additional pages if necessary 

 
JUDGMENTS IN THE LAST FIVE YEARS 

 

 
NAME OF CASE 

 
COURT CASE ID# 

 
COURT JURISDICTION 

 
OUTCOME OF CASE 

 

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
PENDING LITIGATION 

 

 
NAME OF CASE 

 
COURT CASE ID# 

 
COURT JURISDICTION 

 
OUTCOME OF CASE/ 
CURRENT STATUS 
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PROSPECTIVE CONTRACTOR LIST OF CONTRACTS 
 
 
 

Contractor’s Name: 
 

List of all public entities for which the Contractor has provided service within the last three (3) years. Use additional sheets if necessary. 
 
1. Name of Firm Address of Firm Contact Person Telephone # Fax # 

( ) ( ) 
 

Name or Contract No. # of Years / Term of Contract Type of Service Dollar Amt. 
 
 
2. Name of Firm Address of Firm Contact Person Telephone # Fax # 

( ) ( ) 
 

Name or Contract No. # of Years / Term of Contract Type of Service Dollar Amt. 
 
 
3. Name of Firm Address of Firm Contact Person Telephone # Fax # 

( ) ( ) 
 

Name or Contract No. # of Years / Term of Contract Type of Service Dollar Amt. 
 
 
4. Name of Firm Address of Firm Contact Person Telephone # Fax # 

( ) ( ) 
 

Name or Contract No. # of Years / Term of Contract Type of Service Dollar Amt. 
 
  
5. Name of Firm Address of Firm Contact Person Telephone # Fax # 

 (   ) ( ) 
 

Name or Contract No. # of Years / Term of Contract Type of Service Dollar Amt. 
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PROSPECTIVE CONTRACTOR LIST OF TERMINATED CONTRACTS  
 

Contractor’s Name:______________________________ 
 

List of all contracts that have been terminated within the past three (3) years. 
 

1.  Name of Firm                           Address of Firm                    Contact Person                        Telephone #                   Fax #                                                        
                                                                                                                                                         (      )                               (      ) 

 
Name or Contract No.                    Reason for Termination: 
 

 
2.  Name of Firm                           Address of Firm                     Contact Person                        Telephone #                  Fax #                                                        
                                                                                                                                                          (      )                              (      ) 

 
Name or Contract No.                   Reason for Termination: 
 

 
3.  Name of Firm                           Address of Firm                     Contact Person                        Telephone #                  Fax #                                                        
                                                                                                                                                          (      )                              (      ) 

 
Name or Contract No.                   Reason for Termination: 
 

 
4.  Name of Firm                           Address of Firm                     Contact Person                        Telephone #                   Fax #                                                        
                                                                                                                                                          (      )                              (      ) 

 
Name or Contract No.                    Reason for Termination: 
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STAFFING AND WORK PLAN 
 

1a.  STAFFING PLAN. Please provide the requested information for staff, principals and subcontractors.  Provide the names, 
experience and responsibilities of those staff that will be responsible for providing services on the Contract.   

 
Attach each person’s resume. 

Position Name Experience Responsibility 
 

  
 
 

  

  
 
 

  

Contractor’s  
Representative 
 

 
 
 

  

Other: 
 

 
 
 

  

 
 
 

1b.  PRINCIPAL OWNER(S) OF VENDOR’S ORGANIZATION: ________________________________________________ 
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1c.  IDENTIFY PARTNERS/SUBCONTRACTORS. 
 

Principal Firm Name Relationship to 
Proposer 

Specialty Address Phone 

      
      
      
      

 
1d.  ADDITIONAL EMPLOYEES.  Provide the job titles and number of employees (other than supervisors identified in 1a) who will  

be responsible for complying with the Contract requirements. 
 

 
TITLE 

 
NUMBER 

 
RESPONSIBILITIES 
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2.  Vendor’s Approach.  Provide a narrative discussion of Vendor’s approach to the services to be provided and how the experience 
of Vendor’s staff is specifically related to the services Vendor is qualifying for as described in Exhibit E, Master Agreement 
Categories.  

  
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
 ______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
 ______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

 
______________________________________________________________________________________________________ 

   
   

Attach additional pages if necessary.  
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PROPOSER’S REFERENCES AND BUSINESS SUMMARY 

 
 
Proposer’s Name: _______________________________________________ 

 
1. PROPOSER’S BACKGROUND AND EXPERIENCE   
 
 Provide a summary of relevant background information demonstrating that the Vendor meets the minimum mandatory 

qualifications stated in RFSQ sub-paragraph 1.4, including: 
 
 Qualifying in the Engineering Services category, Vendor’s five years of demonstrated professional harbor and/or coastal 

engineering experience within the last ten years;  

 Qualifying in the Architectural and/or Landscape Architectural Design Services category, Vendor’s five years of 

demonstrated professional architectural and landscape architectural experience in design projects in a coastal region within 

the last ten years;  

 Qualifying in the Planning and Other Design Services, i.e. urban planning, graphic design industrial design, category, 

Vendor’s demonstrated professional experience in the categories of urban planning, graphic design or industrial design.  

Proposer shall also include with its submittal a sample and description of a design project in a marine environment, either in 

process and/or completed within the last 10 years.  
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2. How many full-time employees does your firm employ? _________ 

 
3.  Attach an organizational chart or describe the organization of your firm (Indicate N/A if you are an individual consultant) 

 
 

4. EVIDENCE OF INSURABILITY.  Attach a letter of commitment, binder or certificate of current insurance coverage 
meeting the limits and other requirements of Sections 8.23 and 8.24 of the Master Agreement. 
 

5.   ADDITIONAL INFORMATION. (Attach additional pages if necessary): 
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6. PROPOSER’S REFERENCES 
 

Provide a listing of all contracts performed within the last five years, including County and other governmental entities.  Failure 
to document the years of experience as required in accordance with the Mandatory Minimum Requirements stated in RFSQ sub-
paragraph 1.4, may be grounds for disqualification.  County reserves the right to contact any reference of Proposer, listed or not 
listed.   
 

Start of 
Contract 

 

End of 
Contract 

Name of Firm Address of Firm Contact Person Contact’s Phone 
No. 

Contact’s Email Address 

 
 
 
 

      

 
 
 
 

      

 
 
 
 

      

 
 
 
 

      

 
 
 
 

      

Attach additional pages if needed.   
 
Signature:        Title:       
 
Date:         
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QUALITY CONTROL PLAN 
 
 

Vendor shall establish and utilize a comprehensive Quality Control Plan to assure a 

consistently high level of service throughout the term of the Master Agreement.  The plan shall 

include, but not be limited to, the following: 

 
1. Describe the monitoring methods to ensure compliance with the work requirements. 

 A plan for reviewing the work of Vendor and Vendor’s employees and ensuring 

its accuracy and compliance with professional standards; 

 A plan for ensuring that interim deadlines, if any, and delivery dates are met; and 

 The methods for identifying and preventing unsatisfactory performance of the 

work. 

 

2. Describe the frequency of monitoring conducted.  Who will perform the monitoring? 

  

3. Describe the steps taken to correct deficiencies reported by the Department. 

 

4. Describe your response time to complaints received from the Department.  

 

5. Describe your documentation methods of all monitoring results, including any corrective 

action taken. 

 
6. Provide samples of forms to be used in monitoring. 

 
7. If available, please attach your firm’s written quality control plan.  

 



Form P-7 

 

VENDOR’S EEO CERTIFICATION 
 
______________________________________________________________________ 
Company Name 
 
______________________________________________________________________ 
Address 
 
______________________________________________________________________ 
Internal Revenue Service Employer Identification Number 
 
 
GENERAL 

 
In accordance with provisions of the County Code of the County of Los Angeles, the 
Contractor certifies and agrees that all persons employed by such firm, its affiliates, 
subsidiaries, or holding companies are and will be treated equally by the firm without 
regard to or because of race, religion, ancestry, national origin, or sex and in compliance 
with all anti-discrimination laws of the United States of America and the State of California. 
 

 CERTIFICATION YES NO 
 

1. Contractor has a written policy statement prohibiting 
discrimination in all phases of employment.  (     ) (     ) 

 
2. Contractor periodically conducts a self-analysis or 

utilization analysis of its work force. (     ) (     ) 
 
3. Contractor has a system for determining if its employment 

practices are discriminatory against protected groups.  (     ) (     ) 
 
4. When problem areas are identified in employment practices, 

Contractor has a system for taking reasonable corrective  
action to include establishment of goals and/or timetables. (     ) (     ) 
 
 

        
Signature        Date 
 
      
Name and Title of Signer (Please Print)      
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COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM 

CERTIFICATION FORM AND APPLICATION FOR EXCEPTION  
 

The County’s solicitation for this Request for Statement of Qualifications is subject to the County of Los Angeles 
Contractor Employee Jury Service Program (Program), Los Angeles County Code, Chapter 2.203.  All Vendors, whether 
a contractor or subcontractor, must complete this form to either certify compliance or request an exception from the 
Program requirements.  Upon review of the submitted form, the County department will determine, in its sole discretion, 
whether the Vendor is given an exemption from the Program. 

Company Name: 

Company Address: 

City:                                                                State:                                             Zip Code: 

Telephone Number: 

Solicitation For ____________ Services: 

 
If you believe the Jury Service Program does not apply to your business, check the appropriate box in Part I 
(attach documentation to support your claim); or, complete Part II to certify compliance with the Program.  
Whether you complete Part I or Part II, please sign and date this form below. 
 
Part I:  Jury Service Program is Not Applicable to My Business 

 My business does not meet the definition of “contractor,” as defined in the Program, as it has not received an 
aggregate sum of $50,000 or more in any 12-month period under one or more County contracts or subcontracts 
(this exception is not available if the contract itself will exceed $50,000).  I understand that the exception will be 
lost and I must comply with the Program if my revenues from the County exceed an aggregate sum of $50,000 
in any 12-month period. 

 
 My business is a small business as defined in the Program.  It 1) has ten or fewer employees; and, 2) has 

annual gross revenues in the preceding twelve months which, if added to the annual amount of this contract, 
are $500,000 or less; and, 3) is not an affiliate or subsidiary of a business dominant in its field of operation, as 
defined below.  I understand that the exception will be lost and I must comply with the Program if the number 
of employees in my business and my gross annual revenues exceed the above limits. 

  
“Dominant in its field of operation” means having more than ten employees and annual gross revenues in 
the preceding twelve months, which, if added to the annual amount of the contract awarded, exceed $500,000. 
 
“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least 
20 percent owned by a business dominant in its field of operation, or by partners, officers, directors, majority 
stockholders, or their equivalent, of a business dominant in that field of operation. 
 

 My business is subject to a Collective Bargaining Agreement (attach agreement) that expressly provides that it 
supersedes all provisions of the Program. 

OR 
Part II:  Certification of Compliance 

 
 My business has and adheres to a written policy that provides, on an annual basis, no less than five days of 

regular pay for actual jury service for full-time employees of the business who are also California residents, or 
my company will have and adhere to such a policy prior to award of the contract. 

I declare under penalty of perjury under the laws of the State of California that the information stated 
above is true and correct. 

Print Name: Title: 

Signature: Date: 
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CERTIFICATION OF NO CONFLICT OF INTEREST 

 
The Los Angeles County Code, Section 2.180.010, provides as follows: 
 
CONTRACTS PROHIBITED 

 
Notwithstanding any other section of this Code, the County shall not contract with, and shall reject 
any proposals submitted by, the persons or entities specified below, unless the Board of Supervisors 
finds that special circumstances exist which justify the approval of such contract: 

 
1. Employees of the County or of public agencies for which the Board of Supervisors is the governing 

body; 
 
2. Profit-making firms or businesses in which employees described in number 1 serve as officers, 

principals, partners, or major shareholders; 
 
3. Persons who, within the immediately preceding 12 months, came within the provisions of number 

1, and who: 
 
a. Were employed in positions of substantial responsibility in the area of service to be 

performed by the contract; or 
 
b. Participated in any way in developing the contract or its service specifications; and 

 
4. Profit-making firms or businesses in which the former employees, described in number 3, serve 

as officers, principals, partners, or major shareholders.  
  
Contracts submitted to the Board of Supervisors for approval or ratification shall be accompanied by 
an assurance by the submitting department, district or agency that the provisions of this section have 
not been violated. 
 
 
____________________________________________________ 
Vendor Name 
 
____________________________________________________ 
Vendor Official Title 
 
____________________________________________________ 
Official’s Signature 
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ATTESTATION OF WILLINGNESS TO CONSIDER 

 GAIN/GROW PARTICIPANTS 
 
As a threshold requirement for consideration for contract award, Vendor shall demonstrate a 
proven record for hiring GAIN/GROW participants or shall attest to a willingness to consider 
GAIN/GROW participants for any future employment opening if they meet the minimum 
qualifications for that opening.  Additionally, Vendor shall attest to a willingness to provide 
employed GAIN/GROW participants access to the Vendor’s employee mentoring program, if 
available, to assist these individuals in obtaining permanent employment and/or promotional 
opportunities. 
 
To report all job openings with job requirements to obtain qualified GAIN/GROW participants 
as potential employment candidates, Contractor shall email: 
GAINGROW@DPSS.LACOUNTY.GOV and BSERVICES@WDACS.LACOUNTY.GOV.  
 
Vendors unable to meet this requirement shall not be considered for contract award. 
 
Vendor shall complete all of the following information, sign where indicated below, and return 
this form with any resumes and/or fixed price bid being submitted: 
 
A. Vendor has a proven record of hiring GAIN/GROW participants. 

 
______YES   (subject to verification by County) ______NO  

 
B. Vendor is willing to provide DPSS with all job openings and job requirements to consider 

GAIN/GROW participants for any future employment openings if the GAIN/GROW 
participant meets the minimum qualifications for the opening.  “Consider” means that Vendor 
is willing to interview qualified GAIN/GROW participants. 

 
______YES ______NO 

 
C. Vendor is willing to provide employed GAIN/GROW participants access to its employee-

mentoring program, if available. 
 
______YES ______NO ______N/A (Program not available) 
 

Vendor Organization: _________________________________________________________ 
 
Signature: __________________________________________________________________ 
 
Print Name: _________________________________________________________________ 
 
Title: ________________________________________    Date: ________________________ 
 
Telephone No.: ________________________   Fax No.: _____________________________ 
 

mailto:GAINGROW@DPSS.LACOUNTY.GOV
mailto:BSERVICES@WDACS.LACOUNTY.GOV
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FAMILIARITY WITH THE COUNTY LOBBYIST ORDINANCE CERTIFICATION 
 
 

The Vendor certifies that: 

1) it is familiar with the terms of the County of Los Angeles Lobbyist Ordinance, Los 

Angeles Code Chapter 2.160; 

 

2) that all persons acting on behalf of the Vendor’s organization have and will comply 

with it during the proposal process; and 

 

3) it is not on the County’s Executive Office’s List of Terminated Registered 

Lobbyists.  

 

 

 

 

Signature: _________________________________ Date: __________________________ 
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REQUEST FOR PREFERENCE CONSIDERATION 
 
INSTRUCTIONS:  Businesses requesting preference consideration must complete and return this form 
for proper consideration of the bid. Businesses may request consideration for one or more preference 
programs.  Check all certifications that apply.* 
 
I MEET ALL OF THE REQUIREMENTS AND REQUEST THIS BID BE CONSIDERED FOR THE PREFERENCE 
PROGRAM(S) SELECTED BELOW. A COPY OF THE CERTIFICATION LETTER ISSUED BY THE 
DEPARTMENT OF CONSUMER AND BUSINESS AFFAIRS (DCBA) IS ATTACHED. 
 
 ☐ Request for Local Small Business Enterprise (LSBE) Program Preference 
 

☐ Meets the revenues and employee size criteria of the federal Small Business Administration and 
maintains an active registration as a small business in the System for Award Management (SAM) 
data base; and  

☐ Certified as a LSBE by the DCBA. 

☐ Request for Social Enterprise (SE) Program Preference 

☐ A business that has been in operation for at least one year providing transitional or permanent 
employment to a Transitional Workforce or providing social, environmental and/or human justice 
services; and 

☐ Certified as a SE business by the DCBA. 

☐ Request for Disabled Veterans Business Enterprise (DVBE) Program Preference 

☐ Certified by the State of California, or                 
☐ Certified by U.S. Department of Veterans Affairs as a DVBE; or  
☐ Certified as a DVBE with other certifying agencies under to DCBA’s inclusion policy that meets 

the criteria set forth by: the State of California as a DVBE or is verified as a service-disabled 
veteran-owned small business by the Veterans Administration: and 

☐ Certified as a DVBE by the DCBA. 
 

*BUSINESS UNDERSTANDS THAT ONLY ONE OF THE ABOVE PREFERENCES WILL APPLY.  IN 
NO INSTANCE SHALL ANY OF THE ABOVE LISTED PREFERENCE PROGRAMS PRICE OR 
SCORING PREFERENCE BE COMBINED WITH ANY OTHER COUNTY PROGRAM TO EXCEED 
FIFTEEN PERCENT (15%) IN RESPONSE TO ANY COUNTY SOLICITATION. 
DECLARATION: I DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE 
OF CALIFORNIA THAT THE ABOVE INFORMATION IS TRUE AND ACCURATE. 

☐  DCBA certification is attached. 

Name of Firm County Webven No. 

Print Name: Title: 

Signature: Date: 
   

Reviewer’s Signature Approved Disapproved Date 
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ZERO TOLERANCE POLICY ON HUMAN TRAFFICKING  

CERTIFICATION 
 

 
Company Name: 

Company Address: 

City:                                                                State:                                  Zip Code: 

Telephone Number:                                        Email address: 

Solicitation/Contract for:                                                              Services: 
 

PROPOSER CERTIFICATION 
 

Los Angeles County has taken significant steps to protect victims of human trafficking by 
establishing a zero tolerance policy on human trafficking that prohibits contractors found to have 
engaged in human trafficking from receiving contract awards or performing services under a County 
contract. 

 
Proposer acknowledges and certifies compliance with Section 8.54 (Compliance with County’s 
Zero Tolerance Policy on Human Trafficking) of the proposed Contract and agrees that proposer 
or a member of his staff performing work under the proposed Contract will be in compliance.  
Proposer further acknowledges that noncompliance with the County's Zero Tolerance Policy on 
Human Trafficking may result in rejection of any proposal, or cancellation of any resultant Contract, 
at the sole judgment of the County. 

 
I declare under penalty of perjury under the laws of the State of California that the 
information herein is true and correct and that I am authorized to represent this company. 

 
Print Name: 
 

Title: 
 

Signature:                                  
 

Date: 
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CERTIFICATION OF COMPLIANCE WITH THE COUNTY’S 

DEFAULTED PROPERTY TAX REDUCTION PROGRAM  
 
 

Company Name: 

Company Address: 

City:                                                                State:                                  Zip Code: 

Telephone Number:                                        Email address: 

Solicitation/Contract for:                                                                    Services: 

 
The Proposer/Bidder/Contractor certifies that: 
□ It is familiar with the terms of the County of Los Angeles Defaulted Property Tax Reduction 

Program, Los Angeles County Code Chapter 2.206; AND 
 

 To the best of its knowledge, after a reasonable inquiry, the Vendor/Bidder/Contractor is not 
in default, as that term is defined in Los Angeles County Code Section 2.206.020.E, on any 
Los Angeles County property tax obligation; AND 

 
 The Vendor/Bidder/Contractor agrees to comply with the County’s Defaulted Property Tax 

Reduction Program during the term of any awarded contract. 
 

– OR – 
 

□ I am exempt from the County of Los Angeles Defaulted Property Tax Reduction Program, 
pursuant to Los Angeles County Code Section 2.206.060, for the following reason: 
_________________________________________________________________________

_________________________________________________________________________ 
 

I declare under penalty of perjury under the laws of the State of California that the information stated above is true 
and correct. 

Print Name: Title: 

Signature: Date: 
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CONTRACTOR’S ADMINISTRATION 

 
 
CONTRACTOR’S NAME:_____________________________________________________ 
 
 
CONTRACTOR’S CONTRACT REPRESENTATIVE: 
 
Name: _______________________________________________________________ 
Title: _______________________________________________________________ 
Address: _______________________________________________________________ 
 _______________________________________________________________ 
Telephone: _______________________________________________________________  
Facsimile: _______________________________________________________________ 
E-Mail Address: _______________________________________________________________ 
 
 
CONTRACTOR’S AUTHORIZED OFFICIAL(S): 
 
Name: _______________________________________________________________ 
Title: _______________________________________________________________ 
Address: _______________________________________________________________ 
 _______________________________________________________________ 
Telephone: _______________________________________________________________  
Facsimile: _______________________________________________________________ 
E-Mail Address: _______________________________________________________________ 
 
Name: _______________________________________________________________ 
Title: _______________________________________________________________ 
Address: _______________________________________________________________ 
 _______________________________________________________________ 
Telephone: _______________________________________________________________  
Facsimile: _______________________________________________________________ 
E-Mail Address: _______________________________________________________________ 
 
Notices to Contractor shall be sent to the following: 
 
Name: _______________________________________________________________ 
Title: _______________________________________________________________ 
Address: _______________________________________________________________ 
 _______________________________________________________________ 
Telephone: _______________________________________________________________  
Facsimile: _______________________________________________________________ 
E-Mail Address: _______________________________________________________________ 
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COMPLIANCE WITH FAIR CHANCE EMPLOYMENT HIRING PRACTICES 
CERTIFICATION 

 
 

Company Name: 

Company Address: 

City:                                                                State:                                  Zip Code: 

Telephone Number:                                        Email address: 

Solicitation/Contract for:                                                          Services: 
 

PROPOSER/CONTRACTOR CERTIFICATION 
 

The Los Angeles County Board of Supervisors approved a Fair Chance Employment Policy in an 
effort to remove job barriers for individuals with criminal records. The policy requires businesses 
that contract with the County to comply with fair chance employment hiring practices set forth in 
California Government Code Section 12952, Employment Discrimination: Conviction History 
(California Government Code Section 12952), effective January 1, 2018. 

 
Proposer/Contractor acknowledges and certifies compliance with fair chance employment hiring 
practices set forth in California Government Code Section 12952 and agrees that 
proposer/contractor and staff performing work under the Contract will be in compliance. 
Proposer/Contractor further acknowledges that noncompliance with fair chance employment 
practices set forth in California Government Code Section 12952 may result in rejection of any 
proposal, or termination of any resultant Contract, at the sole judgment of the County. 

 
I declare under penalty of perjury under the laws of the State of California that the 
information herein is true and correct and that I am authorized to represent this company. 
 
Print Name: 
 

Title: 
 

Signature:                                  
 

Date: 
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VENDOR’S CERTIFICATION OF COMPLIANCE WITH COUNTY’S MASTER 

AGREEMENT PROVISION RE: EMPLOYEE CONFLICTS 

The Vendor/Proposer certifies that: 

□ Vendor/Proposer is familiar with the requirements of Section 9.4, Employee 
Conflicts, of the Master Agreement and is not currently, or has not within the last 
five years, been employed on behalf of any person, entity, or lessee that has an 
existing interest pertaining to real property within Marina del Rey in Los Angeles 
County;  

– OR – 
 

□ Vendor/Proposer is currently, or within the last five years has been employed on 
behalf of a person, entity, or lessee having an existing interest pertaining to real 
property within Marina del Rey in Los Angeles County, as identified just below: 

 
 
LIST ANY PERSON/ENTITY/LESSEE YOU CURRENTLY ARE OR HAVE BEEN EMPLOYED BY 
WITHIN THE LAST FIVE YEARS: 
 

Person/Entity/Lessee Project 

Beginning 
Date of 
Project 

Current Status of 
Project 

 
 

   

 
 

   

 
 

   

 
 
Additionally, Vendor/Proposer certifies that: 
 
□ Vendor/Proposer is not currently performing work with respect to any beach within 

Los Angeles County; 
– OR – 

 
□ Vendor/Proposer is currently, or within the last five years has been performing 

work with respect to a beach within Los Angeles County, as identified just below:    
 

 LIST ANY LOS ANGELES COUNTY BEACH PROJECTS YOU CURRENTLY ARE, OR HAVE 
PERFORMED SERVICES FOR, WITHIN THE LAST FIVE YEARS: 

  

Beach Project 

Beginning 
Date of 
Project 

Current Status of 
Project 
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VENDOR’S CERTIFICATION OF COMPLIANCE WITH COUNTY’S MASTER 
AGREEMENT PROVISION - EMPLOYEE CONFLICTS 

 
I declare under penalty of perjury under the laws of the State of California that the 
information stated above is true and correct. 
 
Print Name: Title: 

Signature: Date: 

 

 

 



REQUEST FOR STATEMENT OF QUALIFICATIONS (RFSQ) 
APPENDIX C 

TRANSMITTAL TO REQUEST A SOLICITATION REQUIREMENTS REVIEW 

Vendor requesting a Solicitation Requirements Review must submit this form to the County 
within the timeframe identified in the solicitation document 

Vendor Name: Date of Request: 

Solicitation Title: Solicitation No.: 

A Solicitation Requirements Review is being requested because the Vendor asserts that they are 
being unfairly disadvantage for the following reason(s): (check all that apply) 

D Application of Minimum Requirements 

D Application of Business Requirements 

D Due to unclear instructions, the process may result in the County not receiving the 
best possible responses 

For each area contested, Vendor must explain in detail the factual reasons for the requested review. 
(Attach supporting documentation.) 

Request submitted by: 

(Name) (Title) 

For County use only 

Date Transmittal Received by County: Date Solicitation Released: 

Reviewed by: 



Appendix D 

COUNTY OF LOS ANGELES 
POLICY ON DOING BUSINESS WITH SMALL BUSINESS 

Forty-two percent of businesses in Los Angeles County have five or fewer employees.  Only 
about four percent of businesses in the area exceed 100 employees.  According to the Los 
Angeles Times and local economists, it is not large corporations, but these small companies 
that are generating new jobs and helping move Los Angeles County out of its worst 
recession in decades. 

WE RECOGNIZE. . . . 

The importance of small business to the County. . . 

 in fueling local economic growth
 providing new jobs
 creating new local tax revenues
 offering new entrepreneurial opportunity to those historically under-represented in

business

The County can play a positive role in helping small business grow. . . 

 as a multi-billion dollar purchaser of goods and services
 as a broker of intergovernmental cooperation among numerous local jurisdictions
 by greater outreach in providing information and training
 by simplifying the bid/proposal process
 by maintaining selection criteria which are fair to all
 by streamlining the payment process

WE THEREFORE SHALL: 

1. Constantly seek to streamline and simplify our processes for selecting our vendors
and for conducting business with them.

2. Maintain a strong outreach program, fully-coordinated among our departments and
districts, as well as other participating governments to:  a) inform and assist the local
business community in competing to provide goods and services; b) provide for
ongoing dialogue with and involvement by the business community in implementing
this policy.

3. Continually review and revise how we package and advertise solicitations, evaluate
and select prospective vendors, address subcontracting and conduct business with
our vendors, in order to:  a) expand opportunity for small business to compete for our
business; and b) to further opportunities for all businesses to compete regardless of
size.

4. Insure that staff who manage and carry out the business of purchasing goods and
services are well trained, capable and highly motivated to carry out the letter and
spirit of this policy.



APPENDIX E 
 
 

LISTING OF CONTRACTORS DEBARRED IN LOS ANGELES COUNTY 
 

 

List of Debarred Contractors in Los Angeles County may be obtained by going to the 
following website: 

 
https://doingbusiness.lacounty.gov/listing-of-contractors-debarred-in-los-angeles-county/ 

 

 



APPENDIX F 

IRS NOTICE 1015 

Latest version is available from IRS website at  
http://www.irs.gov/pub/irs-pdf/n1015.pdf 



Appendix G 

COUNTY’S ADMINISTRATION 

MASTER AGREEMENT NO. ___________________________ 

COUNTY MASTER AGREEMENT PROJECT DIRECTOR (MAPD): 
Name: Michael Tripp 
Title: Division Chief 
Address: 13837 Fiji Way 

Marina del Rey, CA 90292 
Telephone: (424) 526-7745 
Facsimile: (310) 821-6345 
Email Address: Mtripp@bh.lacounty.gov 

COUNTY’S CONTRACT ADMINISTRATOR 

Name: Maral Tashjian 
Title: Planning Supervisor 
Address: 13837 Fiji Way 

Marina del Rey, CA 90292 
Telephone: (424) 526-7750 
Facsimile: 
Email Address: Mtashjian@bh.lacounty.gov 

Name: 
Title: 
Address: 

Telephone: 
Facsimile: 
Email Address: 

Name: 
Title: 
Address: 

Telephone: 
Facsimile: 
Email Address: 



EXHIBITS 

EXHIBIT A: WORK ORDER 
EXHIBIT B: JURY SERVICE ORDINANCE 
EXHIBIT C: DEFAULTED PROPERTY TAX REDUCTION PROGRAM    

ORDINANCE 
EXHIBIT D: SAFELY SURRENDERED BABY LAW 
EXHIBIT E:  SCOPE OF WORK 
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Work Order No.       

Master Agreement No.   

This Section to be completed by the Department 

Proposed Project Title:     

Date Work Order Bid Issued:   Due Date to Return Work Order Bid:   

Proposed Project Start Date:   Work Order Term:   

County Contract Administrator:  Phone:  

Email:   

☒   See Attached Statement of Work 

This Section to be completed by the Contractor 

Contractor:   Phone:  Email:  

Contractor’s Personnel/ Hourly Rate/Number of Hours/Cost to Complete Project: 

Name/Title:      Hourly Rate:    Hrs:      Total:    

Name/Title:      Hourly Rate: Hrs: Total: 

Name/Title:  Hourly Rate: Hrs:  Total: 

Name/Title:  Hourly Rate: Hrs: Total: 

Name/Title:  Hourly Rate:  Hrs: Total: 

        TOTAL MAXIMUM COMPENSATION:  $ 

PROPOSED PROJECT 

Contractor’s Proposed Work Plan: 

 Additional Pages
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Acceptance.  Contractor shall satisfactorily perform all tasks and provide all deliverables detailed in the 
Statement of Work attached hereto.  Contractor’s signature on this Work Order confirms Contractor’s 
awareness of and agreement with the provisions of Subparagraph 3.4 of the Master Agreement, which 
establishes that Contractor shall not be entitled to any compensation whatsoever for any task, deliverable, 
service, or other work that is not specified in this Work Order, and/or utilizes personnel not specified in this 
Work Order, and/or that exceeds the Total Maximum Compensation of this Work Order, and/or that goes 
beyond the expiration date of this Work Order. 

Compensation.  Compensation shall not exceed the Total Maximum Compensation stated above. 

 
  
                     CONTRACTOR                                        DEPUTY DIRECTOR 
             
Name:     Name:    

Title: Date:  

Date:                                                                             
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2.203.010 Findings.  

The board of supervisors makes the following findings. The county of Los Angeles allows its permanent, full-time 
employees unlimited jury service at their regular pay. Unfortunately, many businesses do not offer or are reducing 
or even eliminating compensation to employees who serve on juries. This creates a potential financial hardship 
for employees who do not receive their pay when called to jury service, and those employees often seek to be 
excused from having to serve. Although changes in the court rules make it more difficult to excuse a potential 
juror on grounds of financial hardship, potential jurors continue to be excused on this basis, especially from longer 
trials. This reduces the number of potential jurors and increases the burden on those employers, such as the 
county of Los Angeles, who pay their permanent, full-time employees while on juror duty. For these reasons, the 
county of Los Angeles has determined that it is appropriate to require that the businesses with which the county 
contracts possess reasonable jury service policies. (Ord. 2002-0015 § 1 (part), 2002) 

2.203.020 Definitions. 

The following definitions shall be applicable to this chapter: 

A. “Contractor” means a person, partnership, corporation or other entity which has a contract with the county 
or a subcontract with a county contractor and has received or will receive an aggregate sum of $50,000 or 
more in any 12-month period under one or more such contracts or subcontracts. 

B. “Employee” means any California resident who is a full-time employee of a contractor under the laws of 
California. 

C. “Contract” means any agreement to provide goods to, or perform services for or on behalf of, the county 
but does not include: 

1. A contract where the board finds that special circumstances exist that justify a waiver of the
requirements of this chapter; or

2. A contract where federal or state law or a condition of a federal or state program mandates the use
of a particular contractor; or

3. A purchase made through a state or federal contract; or

4. A monopoly purchase that is exclusive and proprietary to a specific manufacturer, distributor, or
reseller, and must match and inter-member with existing supplies, equipment or systems
maintained by the county pursuant to the Los Angeles County Purchasing Policy and Procedures
Manual, Section P-3700 or a successor provision; or

5. A revolving fund (petty cash) purchase pursuant to the Los Angeles County Fiscal Manual, Section
4.4.0 or a successor provision; or

6. A purchase card purchase pursuant to the Los Angeles County Purchasing Policy and Procedures
Manual, Section P-2810 or a successor provision; or

7. A non-agreement purchase with a value of less than $5,000 pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual, Section A-0300 or a successor provision; or

8. A bona fide emergency purchase pursuant to the Los Angeles County Purchasing Policy and
Procedures Manual, Section PP-1100 or a successor provision.
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D. “Full time” means 40 hours or more worked per week, or a lesser number of hours if: 
 

1.  The lesser number is a recognized industry standard as determined by the chief administrative 
officer, or 

 
2. The contractor has a long-standing practice that defines the lesser number of hours as full time. 

 
E. “County” means the county of Los Angeles or any public entities for which the board of supervisors is the 

governing body. (Ord. 2002-0040 § 1, 2002: Ord. 2002-0015 § 1 (part), 2002) 

2.203.030 Applicability. 

This chapter shall apply to contractors who enter into contracts that commence after July 11, 2002. This chapter 
shall also apply to contractors with existing contracts which are extended into option years that commence after 
July 11, 2002. Contracts that commence after May 28, 2002, but before July 11, 2002, shall be subject to the 
provisions of this chapter only if the solicitations for such contracts stated that the chapter would be applicable. 
(Ord. 2002-0040 § 2, 2002: Ord. 2002-0015 § 1 (part), 2002) 

2.203.040 Contractor Jury Service Policy.  

A contractor shall have and adhere to a written policy that provides that its employees shall receive from the 
contractor, on an annual basis, no less than five days of regular pay for actual jury service. The policy may 
provide that employees deposit any fees received for such jury service with the contractor or that the contractor 
deduct from the employees’ regular pay the fees received for jury service. (Ord. 2002-0015 § 1 (part), 2002) 

2.203.050 Other Provisions.  

A. Administration. The chief administrative officer shall be responsible for the administration of this chapter. 
The chief administrative officer may, with the advice of county counsel, issue interpretations of the 
provisions of this chapter and shall issue written instructions on the implementation and ongoing 
administration of this chapter. Such instructions may provide for the delegation of functions to other 
county departments. 

 
B. Compliance Certification. At the time of seeking a contract, a contractor shall certify to the county that it 

has and adheres to a policy consistent with this chapter or will have and adhere to such a policy prior to 
award of the contract. (Ord. 2002-0015 § 1 (part), 2002) 

2.203.060 Enforcement and Remedies.  

For a contractor’s violation of any provision of this chapter, the county department head responsible for 
administering the contract may do one or more of the following: 
 
1. Recommend to the board of supervisors the termination of the contract; and/or, 
 
2. Pursuant to chapter 2.202, seek the debarment of the contractor. (Ord. 2002-0015 § 1 (part), 2002) 
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2.203.070. Exceptions. 

A. Other Laws. This chapter shall not be interpreted or applied to any contractor or to any employee in a 
manner inconsistent with the laws of the United States or California. 

B. Collective Bargaining Agreements. This chapter shall be superseded by a collective bargaining 
agreement that expressly so provides. 

C. Small Business. This chapter shall not be applied to any contractor that meets all of the following: 

1. Has ten or fewer employees during the contract period; and,

2. Has annual gross revenues in the preceding twelve months which, if added to the annual amount of
the contract awarded, are less than $500,000; and,

3. Is not an affiliate or subsidiary of a business dominant in its field of operation.

“Dominant in its field of operation” means having more than ten employees and annual gross revenues in the 
preceding twelve months which, if added to the annual amount of the contract awarded, exceed $500,000. 

“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least 20 
percent owned by a business dominant in its field of operation, or by partners, officers, directors, majority 
stockholders, or their equivalent, of a business dominant in that field of operation. (Ord. 2002-0015 § 1 (part), 
2002) 

2.203.090. Severability.  

If any provision of this chapter is found invalid by a court of competent jurisdiction, the remaining provisions shall 
remain in full force and effect. (Ord. 2002-0015 § 1 (part), 2002) 
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2.206.010 Findings and declarations. 
2.206.020 Definitions. 
2.206.030 Applicability. 
2.206.040 Required solicitation and contract language. 
2.206.050 Administration and compliance certification. 
2.206.060 Exclusions/Exemptions. 
2.206.070 Enforcement and remedies. 
2.206.080 Severability. 

2.206.010 Findings and declarations. 

The Board of Supervisors finds that significant revenues are lost each year as a result of taxpayers who 
fail to pay their tax obligations on time. The delinquencies impose an economic burden upon the County 
and its taxpayers. Therefore, the Board of Supervisors establishes the goal of ensuring that individuals 
and businesses that benefit financially from contracts with the County fulfill their property tax obligation. 
(Ord. No. 2009-0026 § 1 (part), 2009.) 

2.206.020 Definitions. 

The following definitions shall be applicable to this chapter: 

A. “Contractor” shall mean any person, firm, corporation, partnership, or combination thereof, which 
submits a bid or proposal or enters into a contract or agreement with the County. 

B. “County” shall mean the county of Los Angeles or any public entities for which the Board of 
Supervisors is the governing body. 

C. “County Property Taxes” shall mean any property tax obligation on the County's secured or 
unsecured roll; except for tax obligations on the secured roll with respect to property held by a 
Contractor in a trust or fiduciary capacity or otherwise not beneficially owned by the Contractor. 

D. “Department” shall mean the County department, entity, or organization responsible for the 
solicitation and/or administration of the contract. 

E. “Default” shall mean any property tax obligation on the secured roll that has been deemed defaulted 
by operation of law pursuant to California Revenue and Taxation Code section 3436; or any property 
tax obligation on the unsecured roll that remains unpaid on the applicable delinquency date pursuant 
to California Revenue and Taxation Code section 2922; except for any property tax obligation 
dispute pending before the Assessment Appeals Board. 

F. “Solicitation” shall mean the County’s process to obtain bids or proposals for goods and services. 

G. “Treasurer-Tax Collector” shall mean the Treasurer and Tax Collector of the County of Los Angeles. 
(Ord. No. 2009-0026 § 1 (part), 2009.) 

2.206.030 Applicability. 

This chapter shall apply to all solicitations issued 60 days after the effective date of the 
ordinance codified in this chapter. This chapter shall also apply to all new, renewed, extended, 
and/or amended contracts entered into 60 days after the effective date of the ordinance codified 
in this chapter. (Ord. No. 2009-0026 § 1 (part), 2009.) 
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2.206.040 Required solicitation and contract language. 

All solicitations and all new, renewed, extended, and/or amended contracts shall contain 
language which: 

A.  Requires any Contractor to keep County Property Taxes out of Default status at all times 
during the term of an awarded contract; 

B.  Provides that the failure of the Contractor to comply with the provisions in this chapter may 
prevent the Contractor from being awarded a new contract; and 

C.  Provides that the failure of the Contractor to comply with the provisions in this chapter may 
constitute a material breach of an existing contract, and failure to cure the breach within 10 
days of notice by the County by paying the outstanding County Property Tax or making 
payments in a manner agreed to and approved by the Treasurer-Tax Collector, may subject 
the contract to suspension and/or termination. (Ord. No. 2009-0026 § 1 (part), 2009.) 

2.206.050 Administration and compliance certification. 

A.  The Treasurer-Tax Collector shall be responsible for the administration of this chapter. The 
Treasurer-Tax Collector shall, with the assistance of the Chief Executive Officer, Director of 
Internal Services, and County Counsel, issue written instructions on the implementation and 
ongoing administration of this chapter. Such instructions may provide for the delegation of 
functions to other departments. 

B.  Contractor shall be required to certify, at the time of submitting any bid or proposal to the 
County, or entering into any new contract, or renewal, extension or amendment of an 
existing contract with the County, that it is in compliance with this chapter is not in Default 
on any County Property Taxes or is current in payments due under any approved payment 
arrangement. (Ord. No. 2009-0026 § 1 (part), 2009.) 

2.206.060 Exclusions/Exemptions. 

A.  This chapter shall not apply to the following contracts: 
1. Chief Executive Office delegated authority agreements under $50,000;

2. A contract where federal or state law or a condition of a federal or state program
mandates the use of a particular contractor;

3. A purchase made through a state or federal contract;

4. A contract where state or federal monies are used to fund service related programs,
including but not limited to voucher programs, foster care, or other social programs that
provide immediate direct assistance;

5. Purchase orders under a master agreement, where the Contractor was certified at the
time the master agreement was entered into and at any subsequent renewal, extension
and/or amendment to the master agreement.
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6. Purchase orders issued by Internal Services Department under $100,000 that is not the
result of a competitive bidding process.

7. Program agreements that utilize Board of Supervisors' discretionary funds;

8. National contracts established for the purchase of equipment and supplies for and by
the National Association of Counties, U.S. Communities Government Purchasing
Alliance, or any similar related group purchasing organization;

9. A monopoly purchase that is exclusive and proprietary to a specific manufacturer,
distributor, reseller, and must match and inter-member with existing supplies, equipment
or systems maintained by the county pursuant to the Los Angeles Purchasing Policy and
Procedures Manual, section P-3700 or a successor provision;

10. A revolving fund (petty cash) purchase pursuant to the Los Angeles County Fiscal
Manual, section 4.6.0 or a successor provision;

11. A purchase card purchase pursuant to the Los Angeles County Purchasing Policy and
Procedures Manual, section P-2810 or a successor provision;

12. A non-agreement purchase worth a value of less than $5,000 pursuant to the Los
Angeles County Purchasing Policy and Procedures Manual, section A-0300 or a 
successor provision; or 

13. A bona fide emergency purchase pursuant to the Los Angeles County Purchasing Policy
and Procedures Manual section P-0900 or a successor provision;

14. Other contracts for mission critical goods and/or services where the Board of
Supervisors determines that an exemption is justified. 

B. Other laws. This chapter shall not be interpreted or applied to any Contractor in a manner 
inconsistent with the laws of the United States or California. (Ord. No. 2009-0026 § 1 (part), 
2009.) 

2.206.070 Enforcement and remedies. 

A.   The information furnished by each Contractor certifying that it is in compliance with this 
chapter shall be under penalty of perjury. 

B.   No Contractor shall willfully and knowingly make a false statement certifying compliance 
with this chapter for the purpose of obtaining or retaining a County contract. 

C. For Contractor's violation of any provision of this chapter, the County department head 
responsible for administering the contract may do one or more of the following: 

1. Recommend to the Board of Supervisors the termination of the contract; and/or,

2. Pursuant to chapter 2.202, seek the debarment of the contractor; and/or,

3.  Recommend to the Board of Supervisors that an exemption is justified pursuant to
Section 2.206.060.A.14 of this chapter or payment deferral as provided pursuant to the
California Revenue and Taxation Code. (Ord. No. 2009-0026 § 1 (part), 2009.)
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2.206.080 Severability. 

If any provision of this chapter is found invalid by a court of competent jurisdiction, the 
remaining provisions shall remain in full force and effect. (Ord. No. 2009-0026 § 1 (part), 
2009.) 
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AS-NEEDED HARBOR ENGINEERING  
AND ARCHITECTURAL DESIGN CONSULTANTS 

MASTER AGREEMENT CATEGORIES 

The scope of service shall include, but is not necessarily limited to the following within 
each category: 

ENGINEERING SERVICES 
Provide professional engineering services including, but not limited to: 

• Preliminary, conceptual, schematic and construction documents and design

specifications that meet all regulatory requirements and specifications and agency

approvals;

• Scheduling, cost estimates and project management;

• Drafting services;

• Land surveys;

• Bathymetric surveys;

• Geotechnical studies;

• Groundwater surveys;

• Construction management services; and

• Presentations to the Beach Commission, Small Craft Harbor Commission, Design

Control Board, Regional Planning Commission, Los Angeles County Board of

Supervisors, California Coastal Commission and other bodies.

Engineering Services may include, but are not limited to the following fields: 

• Civil Engineering Services, including land survey, grading and drainage design,

hydrology studies, water quality management engineering services, urban runoff and

storm water quality engineering services, geotechnical services, cost estimating,

regulatory permitting;

• Structural Engineering Services, including structural design, assessments,

evaluations and restoration of building, site and coastal structures, and cost estimating

and regulatory permitting;

• Mechanical, Electrical, and Plumbing (MEP) Engineering Services, including

design services, assessment and evaluation studies, restoration of existing

Departmental facilities, cost estimating and regulatory permitting.  Services may
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MASTER AGREEMENT CATEGORIES 

include reviewing plans and specifications for constructability and program 

adherence, providing technical consulting services during construction and for 

maintenance of MEP systems; and 

• Harbor and Coastal Engineering Services, including planning, design

assessments, evaluation, restoration, feasibility studies and construction documents,

technical construction support for dredging, beach nourishment, marina design, shore

protection, shoreside structure and coastal hydrodynamic modeling.  Services shall

include cost estimating and regulatory permitting.

ARCHITECTURAL AND/OR LANDSCAPE ARCHITECTURAL DESIGN SERVICES 
Provide professional architectural and/or landscape architectural design services 

including, but not limited to: 

• Preliminary, conceptual, schematic and construction documents that meet all

regulatory requirements and specifications and agency approvals;

• Facility needs assessments;

• Scheduling, cost estimates and project management;

• Drafting services;

• Rendering and graphic art services, presentation drawings, signage design, wayfinding

and other graphics;

• Reviews and evaluations of proposed development and redevelopment;

• Design guideline development;

• Preliminary design, concept design, schematic, design development and construction

documents that meet all regulatory requirements and specifications and agency

approvals;

• Drafting services, rendering and graphic art; and

• Presentations to the Beach Commission, Small Craft Harbor Commission, Regional

Planning Commission, California Coastal Commission, Design Control Board, and Los

Angeles County Board of Supervisors.
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PLANNING SERVICES AND OTHER DESIGN SERVICES 
Provide professional planning and other design services including, but not limited to urban 

and master planning and graphic design: 

• Needs assessments;

• Feasibility studies;

• Community outreach;

• Land acquisition and real estate support services;

• Regulatory and jurisdictional requirements;

• Assistance with entitlements;

• GIS and mapping services;

• Concept plan and design;

• California Environmental Quality Act (CEQA) and National Environmental Policy Act

(NEPA) studies and compliance services;

• Signage and wayfinding design;

• Branding and identity development;

• Environmental graphics master planning;

• Industrial design;

• Graphic standards programs;

• Interactive communications and signage; and

• Presentations to the Beach Commission, Small Craft Harbor Commission, Regional

Planning Commission, California Coastal Commission, Design Control Board, and

Los Angeles County Board of Supervisors.
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